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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1100000.00 1145000.00 1085000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 100000.00 140000.00 313828.12
0003 0015000000-N 205 SEALING ABANDONED WELLS 17 EA 1000.00 17000.00 1200.00 20400.00 300.94 5268.98
0004 0029000000-N SP  REINF BRG APPR ntrix Lump Sum 50000.00 22200.00 36050.95
(22+00-L-)
0005 0029000000-N SP  REINF BRG APPR merix Lump Sum 40000.00 6000.00 36050.95
(87+00-L-)
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 3 ACR 100.00 300.00 15000.00 45000.00 6850.21 20550.63
0007 0057000000-E 226 UNDERCUT EXCAVATION 1,700 CY 13.00 22100.00 7.00 11900.00 6.53 11101.00
0008 0063000000-N SP  GRADING Lump Sum 3300000.00 4799410.00 1550000.00
0009 0106000000-E 230 BORROW EXCAVATION 419,000 CY 4.50 1885500.00 6.21 2601990.00 6.78 2840820.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 9,085 CY 9.00 81765.00 5.50 49967.50 3.59 32615.15
0011 0192000000-N 260 PROOF ROLLING 22 HR 150.00 3300.00 250.00 5500.00 191.75 4218.50
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 1,500 CY 25.00 37500.00 6.21 9315.00 9.74 14610.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 20,850 SY 1.25 26062.50 1.20 25020.00 158 32943.00
0014 0199000000-E SP  TEMPORARY SHORING 2,880 SF 30.00 86400.00 34.00 97920.00 29.36 84556.80
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,860 TON 50.00 93000.00 44.94 83588.40 46.51 86508.60
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 4,070 SY 2.00 8140.00 2.15 8750.50 2.08 8465.60
0017 0342000000-E 310 :;;)?)IDE DRAIN PIPE 1,960 LF 36.00 70560.00 44.00 86240.00 35.32 69227.20
0018 0342000000-E 310 :;"6§)|DE DRAIN PIPE 2,144 LF 57.00 122208.00 54.00 115776.00 44.74 95922.56
0019 0342000000-E 310 ::‘;)IDE DRAIN PIPE 316 LF 67.00 21172.00 68.00 21488.00 87.12 27529.92
0020 0342000000-E 310 ::‘;)lDE DRAIN PIPE 132 LF 92.00 12144.00 83.00 10956.00 85.11 11234.52
0021 0343000000-E 310 15" SIDE DRAIN PIPE 3,840 LF 24.00 92160.00 22.00 84480.00 20.85 80064.00
0022 0344000000-E 310 18" SIDE DRAIN PIPE 1,752 LF 24.00 42048.00 26.00 45552.00 24.94 43694.88
0023 0345000000-E 310 24" SIDE DRAIN PIPE 1,400 LF 30.00 42000.00 33.00 46200.00 27.83 38962.00
0024 0414000000-E 310 60" RC PIPE CULV Il 312 LF 140.00 43680.00 209.00 65208.00 119.82 37383.84
0025 0448200000-E 310 15"RCP CULV CLASS IV 56 LF 18.00 1008.00 24.00 1344.00 29.46 1649.76
0026 0448300000-E 310 18"RCP CULV CLASS IV 12 LF 26.00 2912.00 28.00 3136.00 26.73 2993.76
0027 0582000000-E 310 15" CS PIPE CULV 0.064" 264 LF 37.00 9768.00 23.00 6072.00 24.02 6341.28
0028 0588000000-E 310 18" CS PIPE CULV 0.064" 140 LF 39.00 5460.00 26.00 3640.00 26.13 3658.20
0029 0636000000-E 310 (150% (E)&ng okt THICK 14 EA 189.00 2646.00 175.00 2450.00 270.73 3790.22
0030 0636000000-E 310 (180% I(E)Ié4Bf))W ot THICK 4 EA 251.00 1004.00 200.00 800.00 322.97 1291.88
0031 0995000000-E 340 PIPE REMOVAL 5154 LF 10.00 51540.00 10.00 51540.00 n7 60353.34
0032 1099500000-E 505 SHALLOW UNDERCUT 4330 CY 8.00 34640.00 6.00 25980.00 7.05 30526.50
0033 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 7,900 TON 23.00 181700.00 27.00 213300.00 26.56 209824.00
0034 1110000000-E 510 STABILIZER AGGREGATE 16,000 TON 21.00 336000.00 0.01 160.00 26.56 424960.00
0035 1121000000-E 520 AGGREGATE BASE COURSE 27,225 TON 21.00 571725.00 28.00 762300.00 32.41 882362.25
0036 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 32.00 32000.00 25.00 25000.00 26.56 26560.00
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0037 1275000000-E 600 PRIME COAT 21,105 GAL 3.75 79143.75 4.00 84420.00 4.08 86108.40
0038 1297000000-E 607 xll_llyzé)SP PVMT #+xt DTH 150 SY 1.00 150.00 20.00 3000.00 16.58 2487.00
0039 1330000000-E 607 INCIDENTAL MILLING 1,300 SY 7.00 9100.00 10.00 13000.00 5.71 7423.00
0040 1489000000-E 610 ASP CONC BASE CRS B25.0B 12,470 TON 63.00 785610.00 58.00 723260.00 68.51 854319.70
0041 1491000000-E 610 ASP CONC BASE CRS B25.0C 4,910 TON 61.00 299510.00 58.00 284780.00 66.34 325729.40
0042 1498000000-E 610 ASP CONC INTR CRS 119.0B 12,701 TON 53.00 673153.00 52.00 660452.00 57.64 732085.64
0043  1503000000-E 610 ASP CONC INTR CRS 119.0C 1,810 TON 62.00 112220.00 52.00 94120.00 67.43 122048.30
0044 1519000000-E 610 ASP CONC SURF CRS S9.5B 21,012 TON 55.00 1155660.00 56.00 1176672.00 59.81 1256727.72
0045 1523000000-E 610 ASP CONC SURF CRS S9.5C 6,510 TON 60.00 390600.00 56.00 364560.00 65.25 424777.50
0046 1575000000-E 620 ASP FOR PLANT MIX 3,110 TON 495.00 1539450.00 575.00 1788250.00 538.32 1674175.20
0047 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 590 TON 150.00 88500.00 175.00 103250.00 271.88 160409.20
0048 2022000000-E 815 SUBDRAIN EXCAVATION 268.8 CY 13.00 3494.40 10.25 2755.20 23.37 6281.86
0049 2033000000-E 815 SUBDRAIN FINE AGGREGATE 201.6 CY 44.00 8870.40 54.00 10886.40 78.28 15781.25
0050 2044000000-E 815 6" PERF SUBDRN PIPE 1,200 LF 2.00 2400.00 8.00 9600.00 9.06 10872.00
0051 2070000000-N 815 SUBDRN PIPE OUTLET 3 EA 220.00 660.00 400.00 1200.00 525.63 1576.89
0052 2077000000-E 815 6" OUTLET PIPE 18 LF 23.00 414.00 40.00 720.00 67.67 1218.06
0053 2209000000-E 838 ENDWALLS 54 CY 954.00 51516.00 625.00 33750.00 722.67 39024.18
0054 2220000000-E 838 REINFORCED ENDWALLS 16 CY 930.00 14880.00 900.00 14400.00 1084.44 17351.04
0055 2253000000-E 840 PIPE COLLARS 1 Ccy 1700.00 1700.00 800.00 800.00 645.83 645.83
0056 2275000000-E SP FLOWABLE FILL 65 CY 177.00 11505.00 200.00 13000.00 263.21 17108.65
0057 2286000000-N 840 MASNRY DRAINAGE STRUCT 108 EA 765.00 82620.00 925.00 99900.00 1479.59 159795.72
0058 2308000000-E 840 MASNRY DRAINAGE STRUCT 22 LF 210.00 4620.00 175.00 3850.00 518.41 11405.02
0059 2364000000-N 840 FRAME W/2GRTS 840.16 STD 31 EA 335.00 10385.00 475.00 14725.00 317.65 9847.15
0060 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 EA 300.00 300.00 425.00 425.00 407.82 407.82
0061 2366000000-N 840 FRAME W/2GRTS 840.24 STD 13 EA 300.00 3900.00 420.00 5460.00 287.49 3737.37
0062 2367000000-N 840 FRAME W/2GRTS 840.29 STD 11 EA 295.00 3245.00 440.00 4840.00 293.95 3233.45
0063 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 * 3 EA 390.00 1170.00 510.00 1530.00 409.14 1227.42
0064 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 * 9 EA 390.00 3510.00 525.00 4725.00 385.98 3473.82
0065 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 19 EA 390.00 7410.00 520.00 9880.00 378.35 7188.65
0066 2396000000-N 840 FRAME W/COVER STD 840.54 20 EA 240.00 4800.00 355.00 7100.00 218.97 4379.40
0067 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 20 EA 1000.00 20000.00 550.00 11000.00 812.47 16249.40
0068 2538000000-E 846 (gx l(;("))NCRETE CURB & GUTTER 300 LF 15.00 4500.00 14.00 4200.00 15.23 4569.00
0069 2549000000-E 846 2-6" CONC CURB & GUTTER 5,600 LF 15.00 84000.00 12.50 70000.00 13.59 76104.00
0070 2556000000-E 846 SHOULDER BERM GUTTER 2,210 LF 15.00 33150.00 13.00 28730.00 14.14 31249.40
0071 2612000000-E 848 6" CONCRETE DRIVEWAY 150 SY 39.353 5902.95 38.00 5700.00 41.33 6199.50
0072  2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 2,875 SY 39.353 113139.88 38.00 109250.00 41.33 118823.75
0073  2905000000-N 859 CONVERT DITO JB 1 EA 1300.00 1300.00 750.00 750.00 576.07 576.07
0074 3030000000-E 862 STL BM GUARDRAIL 2,400 LF 14.50 34800.00 14.50 34800.00 15.77 37848.00
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0075 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00 40.00 400.00 43.50 435.00
0076 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 1475.00 5900.00 1380.00 5520.00 1500.76 6003.04
0077 3270000000-N SP GR ANCHOR TYPE 350 18 EA 1675.00 30150.00 1825.00 32850.00 1984.71 35724.78
0078 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1500.00 6000.00 1400.00 5600.00 1522.51 6090.04
0079 3360000000-E 863 REMOVE EXISTING GUARDRAIL 4,725 LF 0.90 4252.50 0.50 2362.50 0.82 3874.50
0080 3380000000-E 862 TEMP STL BM GUARDRAIL 150 LF 7.00 1050.00 7.00 1050.00 7.61 1141.50
0081 3389100000-N SP TEMP GDRL ANCH UNITS 350 2 EA 1000.00 2000.00 950.00 1900.00 1033.13 2066.26
0082 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 29,550 LF 3.046 90009.30 2.20 65010.00 2.94 86877.00
0083 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 1,870 EA 17.259 32274.33 14.00 26180.00 17.40 32538.00
0084 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 470 EA 30.457 14314.79 30.00 14100.00 32.63 15336.10
0085 3536000000-E 866 CHN LK FENCE 48" FABRIC 4550 LF 5.076 23095.80 4.00 18200.00 4.51 20520.50
0086 3542000000-E 866 MET LINE PST 48" CL FEN 390 EA 27.411 10690.29 32.00 12480.00 38.06 14843.40
0087 3548000000-E 866 MET TERM PST 48" CL FEN 50 EA 50.761 2538.05 86.50 4325.00 94.07 4703.50
0088 3557000000-E 866 ADDITIONAL BARBED WIRE 1,500 LF 2.031 3046.50 0.40 600.00 0.44 660.00
0089 3565000000-E 866 (D4%L (lBQT;E;;HIGH, *WIDE, **OPEN 2 EA 1421.32 2842.64 900.00 1800.00 978.76 1957.52
0090 3628000000-E 876 RIP RAP, CLASS | 300 TON 50.00 15000.00 75.00 22500.00 64.80 19440.00
0091 3635000000-E 876 RIP RAP, CLASS I 450 TON 55.00 24750.00 80.00 36000.00 65.89 29650.50
0092 3649000000-E 876 RIP RAP, CLASS B 125 TON 50.00 6250.00 71.50 8937.50 63.72 7965.00
0093 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,735 SY 2.00 9470.00 2.00 9470.00 2.42 11458.70
0094 4048000000-E 902 REINF CONC FOUNDTN 7 CY 750.00 5250.00 750.00 5250.00 815.63 5709.41
0095 4054000000-E 902 PLN CONC FOUNDTN 1 CY 250.00 250.00 250.00 250.00 271.88 271.88
0096 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 6,845 LB 3.00 20535.00 3.00 20535.00 3.26 22314.70
0097 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 3,294 LF 4.80 15811.20 4.80 15811.20 5.22 17194.68
0098 4096000000-N 904 SIGN ERECTION, TYPE D 13 EA 95.00 1235.00 95.00 1235.00 103.31 1343.03
0099 4102000000-N 904 SIGN ERECTION, TYPE E 106 EA 45.00 4770.00 45.00 4770.00 48.94 5187.64
0100 4108000000-N 904 SIGN ERECTION, TYPE F 45 EA 65.00 2925.00 65.00 2925.00 70.69 3181.05
0101 4110000000-N 904 (SA<)3N ERECTION, TYPE ** (GRD MTD) 8 EA 475.00 3800.00 475.00 3800.00 516.57 4132.56
0102 4110000000-N 904 (SBI()BN ERECTION, TYPE ** (GRD MTD) 2 EA 475.00 950.00 475.00 950.00 516.57 1033.14
0103 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 3 EA 75.00 225.00 75.00 225.00 81.56 244.68
0104 4141000000-N 907 DISPOSE SUPPORT, WOOD 1 EA 5.00 5.00 5.00 5.00 5.44 5.44
0105 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 70 EA 1.00 70.00 1.00 70.00 1.09 76.30
0106 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 5.00 10.00 5.00 10.00 5.44 10.88
0107 4400000000-E 1110 WORK ZONE SIGNS (STAT) 812 SF 4.25 3451.00 4.30 3491.60 4.62 3751.44
0108 4405000000-E 1110 WORK ZONE SIGNS (PORT) 676 SF 7.75 5239.00 20.00 13520.00 8.43 5698.68
0109 4410000000-E 1110 WORK ZONE SIGNS (BARR) 389 SF 7.50 2917.50 4.90 1906.10 7.07 2750.23
0110 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 4600.00 9200.00 1500.00 3000.00 2881.90 5763.80
0111 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 5 EA 11000.00 55000.00 7000.00 35000.00 11581.98 57909.90
0112 4430000000-N 1130 DRUMS 639 EA 45.00 28755.00 40.00 25560.00 67.53 43151.67
0113 4435000000-N 1135 CONES 169 EA 25.00 4225.00 22.00 3718.00 40.99 6927.31
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0114 4445000000-E 1145 BARRICADES (TYPE IIl) 640 LF 14.00 8960.00 14.50 9280.00 27.83 17811.20
0115 4450000000-N 1150 FLAGGER 8,800 HR 16.00 140800.00 18.00 158400.00 14.76 129888.00
0116  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 5150.00 5150.00 5500.00 5500.00 6385.04 6385.04
0117  4480000000-N 1165 TMA 2 EA 8000.00 16000.00 5000.00 10000.00 14743.64 29487.28
0118 4485000000-E 1170 PORT CONC BARRIER 375 LF 23.25 8718.75 22.00 8250.00 33.67 12626.25
0119  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 670 LF 35.00 23450.00 35.00 23450.00 48.76 32669.20
0120 4507000000-E 1170 WATER FILLED BARRIER 710 LF 95.00 67450.00 50.00 35500.00 58.01 41187.10
0121 4510000000-N SP LAW ENFORCEMENT 320 HR 65.00 20800.00 40.00 12800.00 32.63 10441.60
0122 4516000000-N 1180 SKINNY DRUM 213 EA 30.00 6390.00 35.00 7455.00 54.18 11540.34
0123 4520000000-N 1266 TUBULAR MARKERS (FIXED) 95 EA 50.00 4750.00 42.00 3990.00 76.92 7307.40
0124 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,858 EA 4.75 8825.50 2.25 4180.50 4.35 8082.30
0125 4685000000-E 1205 THERMO PVT MKG LINES 4"90 53,923 LF 0.60 32353.80 0.40 21569.20 0.65 35049.95
0126 4686000000-E 1205 THERMO PVT MKG LINES 4"120 89,405 LF 0.65 58113.25 0.50 44702.50 0.76 67947.80
0127 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 3,010 LF 1.75 5267.50 1.20 3612.00 1.63 4906.30
0128 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 510 LF 1.85 943.50 1.50 765.00 1.63 831.30
0129 4710000000-E 1205 24"WIDE THERMO 120 MILS 962 LF 7.50 7215.00 5.00 4810.00 10.88 10466.56
0130 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 150.00 1200.00 120.00 960.00 163.13 1305.04
0131 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 181 EA 120.00 21720.00 75.00 13575.00 108.75 19683.75
0132  4770000000-E 1205 le'l‘l )COLD APPL PLSTIC LINES TYPE ** 1,378 LF 2.00 2756.00 5.00 6890.00 4.35 5994.30
0133  4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 2,381 LF 2.15 5119.15 2.25 5357.25 1.90 4523.90
0134  4780000000-E 1205 ?l'l‘l )COLD APPL PLSTIC LINES TYPE ** 89 LF 6.00 534.00 15.00 1335.00 8.70 774.30
0135 4800000000-N 1205 g\(/D)LD APP PLAS CHAR TYPE * 4 EA 225.00 900.00 250.00 1000.00 108.75 435.00
0136 4805000000-N 1205 a:l(gLD APPL PLASTIC SYM TYPE ** 2 EA 250.00 500.00 350.00 700.00 271.88 543.76
0137 4805000000-N 1205 Eli\(/))LD APPL PLASTIC SYM TYPE ** 2 EA 225.00 450.00 150.00 300.00 271.88 543.76
0138  4810000000-E 1205 PAINT PVMT MARKINGS 4" 291,876 LF 0.15 43781.40 0.05 14593.80 0.13 37943.88
0139 4820000000-E 1205 PAINT PVMT MARKINGS 8" 7,092 LF 0.50 3546.00 0.90 6382.80 0.54 3829.68
0140 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,152 LF 2.00 4304.00 2.50 5380.00 3.26 7015.52
0141 4840000000-N 1205 PAINT PVT MKG CHARACTER 88 EA 75.00 6600.00 35.00 3080.00 43.50 3828.00
0142 4845000000-N 1205 PAINT PVT MKG SYMBOL 420 EA 75.00 31500.00 20.00 8400.00 43.50 18270.00
0143  4850000000-E 1205 LINE REMOVAL 4" WIDE 6,750 LF 0.90 6075.00 1.00 6750.00 0.82 5535.00
0144 4860000000-E 1205 LINE REMOVAL 8" WIDE 149 LF 3.00 447.00 2.00 298.00 1.63 242.87
0145 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 EA 65.00 260.00 200.00 800.00 38.06 152.24
0146 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,781 EA 5.00 8905.00 2.25 4007.25 5.44 9688.64
0147 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 20000.00 50000.00 42034.43
0148 5325200000-E 1510 2" WATER LINE 1,034 LF 10.00 10340.00 10.00 10340.00 9.38 9698.92
0149 5325600000-E 1510 6" WATER LINE 2,709 LF 32.00 86688.00 30.00 81270.00 26.49 71761.41
0150 5325800000-E 1510 8" WATER LINE 259 LF 45.00 11655.00 45.00 11655.00 37.53 9720.27
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0151 5326200000-E 1510 12" WATER LINE 83 LF 85.00 7055.00 85.00 7055.00 73.96 6138.68
0152 5327400000-E 1510 24" WATER LINE 2,987 LF 175.00 522725.00 175.00 522725.00 193.17 576998.79
0153 5536000000-E 1515 2" VALVE 1 EA 500.00 500.00 500.00 500.00 507.76 507.76
0154 5540000000-E 1515 6" VALVE 8 EA 800.00 6400.00 800.00 6400.00 816.83 6534.64
0155 5546000000-E 1515 8" VALVE 6 EA 1100.00 6600.00 1100.00 6600.00 1076.23 6457.38
0156 5559400000-E 1515 24" VALVE 2 EA 4900.00 9800.00 4900.00 9800.00 6622.93 13245.86
0157 5571600000-E 1515 6" TAPPING VALVE 5 EA 3500.00 17500.00 3500.00 17500.00 4304.91 21524.55
0158 5571800000-E 1515 8" TAPPING VALVE 3 EA 4300.00 12900.00 4300.00 12900.00 5298.35 15895.05
0159 5572200000-E 1515 12" TAPPING VALVE 3 EA 5500.00 16500.00 5500.00 16500.00 7064.46 21193.38
0160 5572600000-E 1515 16" TAPPING VALVE 1 EA 14100.00 14100.00 14100.00 14100.00 19316.89 19316.89
0161 5573400000-E 1515 24" TAPPING VALVE 1 EA 27000.00 27000.00 27000.00 27000.00 40289.52 40289.52
0162 5589100000-E 1515 1" AIR RELEASE VALVE 2 EA 3500.00 7000.00 3500.00 7000.00 2936.17 5872.34
0163 5648000000-N 1515 RELOCATE WATER METER 35 EA 775.00 27125.00 750.00 26250.00 110.38 3863.30
0164 5649000000-N 1515 RECONNECT WATER METER 20 EA 775.00 15500.00 750.00 15000.00 44.15 883.00
0165 5672000000-N 1515 RELOCATE FIRE HYDRANT 6 EA 3500.00 21000.00 3500.00 21000.00 4746.44 28478.64
0166 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,216 LF 85.00 103360.00 80.00 97280.00 64.02 77848.32
0167 5709300000-E 1520 6" FORCE MAIN SEWER 2,382 LF 45.00 107190.00 45.00 107190.00 54.64 130152.48
0168 5709400000-E 1520 8" FORCE MAIN SEWER 946 LF 60.00 56760.00 60.00 56760.00 66.23 62653.58
0169 5709600000-E 1520 12" FORCE MAIN SEWER 168 LF 85.00 14280.00 85.00 14280.00 79.48 13352.64
0170 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 5 EA 1000.00 5000.00 1000.00 5000.00 640.22 3201.10
0171 5775000000-E 1525 4' DIA UTILITY MANHOLE 6 EA 1750.00 10500.00 1750.00 10500.00 2649.17 15895.02
0172 5800000000-E 1530 ABANDON 6" UTILITY PIPE 2,485 LF 4.00 9940.00 4.00 9940.00 15.45 38393.25
0173 5801000000-E 1530 ABANDON 8" UTILITY PIPE 5,397 LF 5.00 26985.00 5.00 26985.00 20.97 113175.09
0174 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,790 LF 9.00 25110.00 9.00 25110.00 22.08 61603.20
0175 5810000000-E 1530 ABANDON 16" UTILITY PIPE 2,725 LF 13.00 35425.00 13.00 35425.00 25.39 69187.75
0176 5816000000-N 1530 ABANDON UTILITY MANHOLE 4 EA 1000.00 4000.00 1000.00 4000.00 1048.63 4194.52
0177 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1000.00 1000.00 1000.00 1000.00 1572.95 1572.95
0179 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 84 LF 230.00 19320.00 230.00 19320.00 184.34 15484.56
0180 5871710000-E 1550 12" TRENCHLESS INSTALL (NOT IN SOIL) 84 LF 230.00 19320.00 230.00 19320.00 193.17 16226.28
0181 5872200000-E 1550 24" TRENCHLESS INSTALL (IN SOIL) 50 LF 450.00 22500.00 450.00 22500.00 289.20 14460.00
0182 5872210000-E 1550 24" TRENCHLESS INSTALL (NOT IN SOIL) 50 LF 450.00 22500.00 450.00 22500.00 303.55 15177.50
0183 5875000000-N SP CONCRETE PIERS 2 EA 750.00 1500.00 750.00 1500.00 1048.63 2097.26
0184 5882000000-N SP GENERIC UTILITY ITEM (EA) 5 EA 1200.00 6000.00 1200.00 6000.00 264.92 1324.60
RECONNECT SEWER FORCE MAIN SERVICE
0185 6000000000-E 1605 TEMPORARY SILT FENCE 60,000 LF 1.80 108000.00 1.65 99000.00 2.59 155400.00
0186 6006000000-E 1610 EROS CONTRL STONE CL A 4,350 TON 50.00 217500.00 0.01 43.50 62.63 272440.50
0187 6009000000-E 1610 EROS CONTRL STONE CL B 11,200 TON 55.00 616000.00 0.01 112.00 63.72 713664.00
0188 6012000000-E 1610 SEDIMENT CONTROL STONE 7,660 TON 45.00 344700.00 0.01 76.60 47.85 366531.00
0189 6015000000-E 1615 TEMPORARY MULCHING 180 ACR 400.00 72000.00 440.00 79200.00 429.57 77322.60
0190 6018000000-E 1620 SEED FOR TEMP SEEDING 3,450 LB 2.75 9487.50 2.00 6900.00 4.35 15007.50
0191 6021000000-E 1620 FERT FOR TEMP SEEDING 14.5 TON 1000.00 14500.00 600.00 8700.00 870.01 12615.15
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0192 6024000000-E 1622 TEMPORARY SLOPE DRAINS 10,000 LF 8.00 80000.00 0.01 100.00 7.98 79800.00
0193  6029000000-E SP SAFETY FENCE 16,000 LF 1.20 19200.00 1.25 20000.00 1.92 30720.00
0194 6030000000-E 1630 SILT EXCAVATION 17,380 CY 16.00 278080.00 0.01 173.80 5.36 93156.80
0195 6036000000-E 1631 MATTING FOR EROS CONTROL 50,000 SY 1.40 70000.00 1.09 54500.00 1.52 76000.00
0196 6037000000-E SP COIR FIBER MAT 2,500 SY 6.00 15000.00 3.50 8750.00 9.19 22975.00
0197 6038000000-E SP  PERM SOIL REINF MAT 3,050 SY 4.50 13725.00 4.50 13725.00 7.45 22722.50
0198 6042000000-E 1632 1/4" HARDWARE CLOTH 9,000 LF 4.00 36000.00 0.01 90.00 2.66 23940.00
0199 6045000000-E Sp Z‘J)EMPORARY PIPE 115 LF 35.00 4025.00 35.00 4025.00 38.06 4376.90
0200 6045000000-E Sp :;'J)EMPORARY PIPE 200 LF 40.00 8000.00 80.00 16000.00 36.72 7344.00
0201 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 80 LF 130.00 10400.00 40.00 3200.00 58.18 4654.40
0202 6048000000-E SP FLOAT TURBIDITY CURTAIN 50 SY 25.00 1250.00 14.00 700.00 39.39 1969.50
0203 6070000000-N 1639 SPECIAL STILLING BASINS 15 EA 450.00 6750.00 300.00 4500.00 931.14 13967.10
0204 6071012000-E SP COIR FIBER WATTLE 5500 LF 7.00 38500.00 7.50 41250.00 7.01 38555.00
0205 6071020000-E SP  POLYACRYLAMIDE (PAM) 4,500 LB 6.00 27000.00 6.00 27000.00 9.79 44055.00
0206 6071030000-E 1640 COIR FIBER BAFFLE 2,500 LF 5.75 14375.00 4.00 10000.00 10.28 25700.00
0207 6071050000-E Sp (1 lS/;I‘;VIMER 10 EA 1000.00 10000.00 500.00 5000.00 830.67 8306.70
0208 6071050000-E SP :;'I“)SKIMMER 1 EA 1500.00 1500.00 600.00 600.00 958.67 958.67
0209 6071050000-E SP :;)'I“)SKIMMER 1 EA 2000.00 2000.00 900.00 900.00 1296.12 1296.12
0210 6084000000-E 1660 SEEDING AND MULCHING 120 ACR 1525.00 183000.00 1440.00 172800.00 1897.70 227724.00
0211  6087000000-E 1660 MOWING 90 ACR 60.00 5400.00 60.00 5400.00 108.75 9787.50
0212 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,800 LB 3.25 5850.00 4.00 7200.00 8.70 15660.00
0213 6093000000-E 1661 FERT FOR REPAIR SEEDING 6 TON 1000.00 6000.00 700.00 4200.00 870.01 5220.06
0214 6096000000-E 1662 SEED FOR SUPP SEEDING 2,950 LB 3.50 10325.00 3.00 8850.00 6.53 19263.50
0215 6108000000-E 1665 FERTILIZER TOPDRESSING 88.5 TON 1000.00 88500.00 740.00 65490.00 870.01 76995.89
0216 6111000000-E SP  IMPERVIOUS DIKE 525 LF 25.00 13125.00 30.00 15750.00 34.12 17913.00
0217 6114500000-N 1667 SPECIALIZED HAND MOWING 25 MHR 45.00 1125.00 40.00 1000.00 32.63 815.75
0218 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 120.00 18000.00 100.00 15000.00 108.75 16312.50
0219 6120000000-E SP CULVERT DIVERSION CHANNEL 250 CY 60.00 15000.00 60.00 15000.00 65.25 16312.50
0220 6123000000-E 1670 REFORESTATION 5 ACR 1950.00 9750.00 750.00 3750.00 4785.04 23925.20
0221 6126000000-E SP STREAMBANK REFORESTATION 0.55 ACR 2250.00 1237.50 4000.00 2200.00 10331.34 5682.24
0222  6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 40 ACR 5000.00 200000.00 5500.00 220000.00 5437.55 217502.00
COMPOST BLANKET
0223 7060000000-E 1705 SIGNAL CABLE 13,080 LF 1.10 14388.00 1.10 14388.00 1.20 15696.00
0224  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 72 EA 700.00 50400.00 700.00 50400.00 761.26 54810.72
0225 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 17 EA 900.00 15300.00 900.00 15300.00 978.76 16638.92
0226  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 10 EA 1200.00 12000.00 1200.00 12000.00 1305.01 13050.10
0227 7252000000-E 1710 MESSENGER CABLE (1/4") 891 LF 1.30 1158.30 1.30 1158.30 1.41 1256.31
0228 7264000000-E 1710 MESSENGER CABLE (3/8") 1,260 LF 2.00 2520.00 2.00 2520.00 2.18 2746.80
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0229 7300000000-E 1715 tJlN;,"-)\VED TRENCH (ot 6,077 LF 5.75 34942.75 5.75 34942.75 6.25 37981.25
0230 7301000000-E 1715 (D1|R2|§§:T DRILL (r#titine) 195 LF 11.50 2242.50 11.50 2242.50 12.51 2439.45
0231 7301000000-E 1715 (D3|R2§§:T DRILL (Ftitine) 1,607 LF 18.50 29729.50 18.50 29729.50 20.12 32332.84
0232 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 40 EA 425.00 17000.00 425.00 17000.00 462.19 18487.60
0233 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 21 EA 600.00 12600.00 600.00 12600.00 652.51 13702.71
0234 7360000000-N 1720 WOOD POLE 9 EA 900.00 8100.00 900.00 8100.00 978.76 8808.84
0235 7372000000-N 1721 GUY ASSEMBLY 18 EA 375.00 6750.00 375.00 6750.00 407.82 7340.76
0236 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 1000.00 2000.00 1000.00 2000.00 1087.51 2175.02
0237  7420000000-E 1722 2" RISER WITH WEATHERHEAD 5 EA 500.00 2500.00 500.00 2500.00 543.75 2718.75
0238 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 10,800 LF 6.00 64800.00 6.00 64800.00 6.53 70524.00
0239 7456000000-E 1726 I(_1E4A2D)-|N CABLE(*r#itir) 25,700 LF 1.00 25700.00 1.00 25700.00 1.09 28013.00
0240 7481000000-N SP  SITE SURVEY 1 EA 2000.00 2000.00 2000.00 2000.00 2175.02 2175.02
0241 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 2 EA 750.00 1500.00 750.00 1500.00 815.63 1631.26
0242 7481240000-N SP CAMERA W/O INT LOOP EMUL PORCESS 4 EA 4000.00 16000.00 4000.00 16000.00 4350.04 17400.16
0243 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 1 EA 7000.00 7000.00 7000.00 7000.00 7612.57 7612.57
0244 7484000000-N SP  MICROWAVE VEHICLE DETECTOR 2 EA 1500.00 3000.00 1500.00 3000.00 1631.26 3262.52
0245 7575142000-N 1736 900MHZ RADIO 6 EA 4000.00 24000.00 4000.00 24000.00 4350.04 26100.24
0246 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 11 EA 12500.00 137500.00 12500.00 137500.00 13593.87 149532.57
0247  7590000000-N SP DBL MAST ARM WITH METAL POLE 5 EA 15500.00 77500.00 15500.00 77500.00 16856.40 84282.00
0248 7613000000-N SP SOIL TEST 16 EA 550.00 8800.00 550.00 8800.00 598.13 9570.08
0249 7614100000-E SP  DRILLED PIER FOUND 112 CY 600.00 67200.00 600.00 67200.00 652.51 73081.12
0250 7636000000-N 1745 SIGN FOR SIGNALS 10 EA 300.00 3000.00 300.00 3000.00 326.25 3262.50
0251 7684000000-N 1750 SIGNAL CABINET FOUNDATION 5 EA 750.00 3750.00 750.00 3750.00 815.63 4078.15
0252 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 5 EA 13500.00 67500.00 13500.00 67500.00 14681.38 73406.90
0253 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 40 EA 150.00 6000.00 150.00 6000.00 163.13 6525.20
0254 7901000000-N 1753 CABINET BASE EXTENDER 5 EA 350.00 1750.00 350.00 1750.00 380.63 1903.15
0284 5679000000-E 1515 12" LINE STOP EA 7300.00 21900.00 7300.00 21900.00 10618.77 31856.31
0285 5679200000-E 1515 16" LINE STOP 1 EA 12000.00 12000.00 12000.00 12000.00 10905.77 10905.77
0286 2190000000-N 828 TEMP STL PLT COVER FOR MDS 29 EA 450.00 13050.00 450.00 13050.00 986.69 28614.01
CULVERT ITEMS
0255 8126000000-N 414 CULV EXCAV @ *riioktikiok Lump Sum 25000.00 25000.00 27187.74
(112+82.50-L-)
0256 8126000000-N 414 CULV EXCAV @ *rririktiriok Lump Sum 20000.00 20000.00 21750.19
(127+46.00-L-)
0257 8133000000-E 414 FND CONDIT MAT, BOX CULV 261 TON 60.00 15660.00 60.00 15660.00 65.25 17030.25
0258 8196000000-E 420 CLASS A CONCRETE (CULV) 3446 CY 575.00 198145.00 575.00 198145.00 625.32 215485.27
0259 8248000000-E 425 EPOXY COAT REINF STEEL 38,457 LB 1.30 49994.10 1.30 49994.10 1.41 54224.37
0260 8594000000-E 876 RIPRAPB 125 TON 65.00 8125.00 65.00 8125.00 65.95 8243.75
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WALL ITEMS

0261 8847000000-E SP GENERIC RET WALL ITEM (SF) 1,350 SF 50.00 67500.00 62.00 83700.00 86.38 116613.00
MSE RETAINING WALL NO. 1
STRUCTURE ITEMS

0262 8056000000-N 402 REMV EXIST STR itk Lump Sum 15000.00 17000.00 59900.04
(22+02.90-L-)

0263 8112730000-N 450 PDA TESTING 3 EA 2400.00 7200.00 3600.00 10800.00 1719.35 5158.05

0264 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 25000.00 10000.00 23516.31
(22+02.90-L-)

0265 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 25000.00 10000.00 19717.10
(87+04.50-L-)

0266 8147000000-E 420 REINF CONCRETE DECK SLAB 14,417 SF 40.00 576680.00 45.00 648765.00 32.11 462929.87

0267 8161000000-E 420 GROOVING BRIDGE FLOORS 16,639 SF 0.46 7653.94 0.50 8319.50 0.55 9151.45

0268 8175000000-E 420 CLASS AA CONC (BRIDGE) 245 CY 600.00 147000.00 1250.00 306250.00 945.09 231547.05

0269 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 45000.00 66500.00 45812.44
(22+02.90-L-)

0270 8210000000-N 422 BRG APPR SLAB *tkiiiitk Lump Sum 30000.00 45500.00 36771.97
(87+04.50-L-)

0271 8224000000-E 425 EPOXY COAT REINF STL BRDG 36,463 LB 1.00 36463.00 1.20 43755.60 1.22 44484.86

0272 8259000000-E 430 36" PRESTR CONCRETE GIRDR 2,009.84 LF 180.00 361771.20 175.00 351722.00 227.95 458143.03

0273 8329000000-E 450 12"PRESTR CONC PILES 180 LF 70.00 12600.00 75.00 13500.00 122.02 21963.60

0274 8333000000-E 450 16" PRESTR CONC PILES 2,700 LF 70.00 189000.00 82.00 221400.00 82.64 223128.00

0275 8364000000-E 450 HP12X53 PILES 1,100 LF 35.00 38500.00 46.00 50600.00 42.98 47278.00

0276 8393000000-N 450 PILE REDRIVES 34 EA 250.00 8500.00 50.00 1700.00 232.94 7919.96

0277 8475000000-E 460 TWO BAR METAL RAIL 255.49 LF 149.00 38068.01 150.00 38323.50 182.47 46619.26

0278 8503000000-E 460 CONCRETE BARRIER RAIL 372.92 LF 50.00 18646.00 75.00 27969.00 80.42 29990.23

0279 8517000000-E 460 (1;*;};*;*;%%0 PARAPET 287.16 LF 70.00 20101.20 105.00 30151.80 144.20 41408.47

0280 8608000000-E 876 RIP RAP Il (2-0") 1,142 TON 65.00 74230.00 65.00 74230.00 152.41 174052.22

0281 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,269 SY 2.00 2538.00 2.75 3489.75 1.44 1827.36

0282 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 20000.00 19000.00 21514.10

0283 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 140000.00 198000.00 212977.91
CONTRACT TOTAL TOTAL 22082124.13 TOTAL 22951286.40 TOTAL 23381541.11
ROADWAY ITEMS SUB-TOTAL 19858748.68 SUB-TOTAL 20353686.15 SUB-TOTAL 20695195.26
CULVERT ITEMS SUB-TOTAL 316924.10 SUB-TOTAL 316924.10 SUB-TOTAL 343921.57
WALL ITEMS SUB-TOTAL 67500.00 SUB-TOTAL 83700.00 SUB-TOTAL 116613.00
STRUCTURE ITEMS SUB-TOTAL 1838951.35 SUB-TOTAL 2196976.15 SUB-TOTAL 2225811.28

001



APR 09, 2013 08:15 AM
TIP NO R-3324

FEDAID NO STP-0133(7)
GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NEW ROUTE FROM NC-133 (LONG BEACH RD) TO NC-133.

BRUNSWICK

34531.3.1

2:00 PM 9/ 25 001
MAR 19 2013 C202155
3.383 MI
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W. C. ENGLISH, INC.
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1180000.00 1224000.00 1234300.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 420000.00 251000.00 500000.00
0003 0015000000-N 205 SEALING ABANDONED WELLS 17 EA 1400.00 23800.00 2000.00 34000.00 1500.00 25500.00
0004 0029000000-N SP  REINF BRG APPR ntrix Lump Sum 50000.00 60286.63 19000.00
(22+00-L-)
0005 0029000000-N SP  REINF BRG APPR merix Lump Sum 37000.00 38712.74 16000.00
(87+00-L-)
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 3 ACR 15000.00 45000.00 9200.00 27600.00 8800.00 26400.00
0007 0057000000-E 226 UNDERCUT EXCAVATION 1,700 CY 5.50 9350.00 20.00 34000.00 18.00 30600.00
0008 0063000000-N SP  GRADING Lump Sum 3500000.00 2828279.00 5075000.00
0009 0106000000-E 230 BORROW EXCAVATION 419,000 CY 2.00 838000.00 4.20 1759800.00 4.00 1676000.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 9,085 CY 5.00 45425.00 6.90 62686.50 12.10 109928.50
0011 0192000000-N 260 PROOF ROLLING 22 HR 180.00 3960.00 207.00 4554.00 360.00 7920.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 1,500 CY 2.00 3000.00 37.00 55500.00 17.00 25500.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 20,850 SY 1.50 31275.00 2.10 43785.00 2.15 44827.50
0014 0199000000-E SP  TEMPORARY SHORING 2,880 SF 50.00 144000.00 54.00 155520.00 39.25 113040.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,860 TON 50.00 93000.00 47.00 87420.00 55.75 103695.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 4,070 SY 1.50 6105.00 3.20 13024.00 3.65 14856.50
0017 0342000000-E 310 :;;)?)IDE DRAIN PIPE 1,960 LF 35.00 68600.00 53.00 103880.00 45.00 88200.00
0018 0342000000-E 310 :;"6§)|DE DRAIN PIPE 2,144 LF 55.00 117920.00 63.00 135072.00 71.35 152974.40
0019 0342000000-E 310 ::‘;)IDE DRAIN PIPE 316 LF 80.00 25280.00 95.00 30020.00 150.00 47400.00
0020 0342000000-E 310 ::‘;)lDE DRAIN PIPE 132 LF 95.00 12540.00 111.00 14652.00 112.00 14784.00
0021 0343000000-E 310 15" SIDE DRAIN PIPE 3,840 LF 25.00 96000.00 20.00 76800.00 28.00 107520.00
0022 0344000000-E 310 18" SIDE DRAIN PIPE 1,752 LF 30.00 52560.00 25.00 43800.00 30.50 53436.00
0023 0345000000-E 310 24" SIDE DRAIN PIPE 1,400 LF 35.00 49000.00 34.00 47600.00 37.50 52500.00
0024 0414000000-E 310 60" RC PIPE CULV Il 312 LF 170.00 53040.00 232.00 72384.00 193.00 60216.00
0025 0448200000-E 310 15"RCP CULV CLASS IV 56 LF 45.00 2520.00 26.00 1456.00 27.00 1512.00
0026 0448300000-E 310 18"RCP CULV CLASS IV 12 LF 50.00 5600.00 34.00 3808.00 44.80 5017.60
0027 0582000000-E 310 15" CS PIPE CULV 0.064" 264 LF 30.00 7920.00 30.00 7920.00 37.46 9889.44
0028 0588000000-E 310 18" CS PIPE CULV 0.064" 140 LF 40.00 5600.00 35.00 4900.00 38.40 5376.00
0029 0636000000-E 310 (150% (E)&ng okt THICK 14 EA 115.00 1610.00 358.00 5012.00 355.35 4974.90
0030 0636000000-E 310 (180% I(E)Ié4Bf))W ot THICK 4 EA 135.00 540.00 447.00 1788.00 402.50 1610.00
0031 0995000000-E 340 PIPE REMOVAL 5154 LF 15.00 77310.00 24.00 123696.00 16.00 82464.00
0032 1099500000-E 505 SHALLOW UNDERCUT 4330 CY 7.00 30310.00 10.00 43300.00 20.00 86600.00
0033 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 7,900 TON 30.00 237000.00 33.00 260700.00 35.00 276500.00
0034 1110000000-E 510 STABILIZER AGGREGATE 16,000 TON 40.00 640000.00 31.00 496000.00 21.00 336000.00
0035 1121000000-E 520 AGGREGATE BASE COURSE 27,225 TON 30.00 816750.00 31.00 843975.00 29.50 803137.50
0036 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 33.00 33000.00 37.00 37000.00 35.00 35000.00
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0037 1275000000-E 600 PRIME COAT 21,105 GAL 4.00 84420.00 4.00 84420.00 3.75 79143.75
0038 1297000000-E 607 xll_llyzé)SP PVMT #+xt DTH 150 SY 2.50 375.00 22.00 3300.00 15.25 2287.50
0039 1330000000-E 607 INCIDENTAL MILLING 1,300 SY 9.50 12350.00 9.00 11700.00 5.25 6825.00
0040 1489000000-E 610 ASP CONC BASE CRS B25.0B 12,470 TON 66.00 823020.00 66.00 823020.00 63.00 785610.00
0041 1491000000-E 610 ASP CONC BASE CRS B25.0C 4,910 TON 66.00 324060.00 64.00 314240.00 61.00 299510.00
0042 1498000000-E 610 ASP CONC INTR CRS 119.0B 12,701 TON 56.00 711256.00 56.00 711256.00 53.00 673153.00
0043  1503000000-E 610 ASP CONC INTR CRS 119.0C 1,810 TON 65.00 117650.00 65.00 117650.00 62.00 112220.00
0044 1519000000-E 610 ASP CONC SURF CRS S9.5B 21,012 TON 60.00 1260720.00 58.00 1218696.00 55.00 1155660.00
0045 1523000000-E 610 ASP CONC SURF CRS S9.5C 6,510 TON 63.00 410130.00 63.00 410130.00 60.00 390600.00
0046 1575000000-E 620 ASP FOR PLANT MIX 3,110 TON 525.00 1632750.00 521.00 1620310.00 495.00 1539450.00
0047 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 590 TON 120.00 70800.00 158.00 93220.00 200.00 118000.00
0048 2022000000-E 815 SUBDRAIN EXCAVATION 268.8 CY 21.00 5644.80 21.00 5644.80 20.00 5376.00
0049 2033000000-E 815 SUBDRAIN FINE AGGREGATE 201.6 CY 75.00 15120.00 74.00 14918.40 70.00 14112.00
0050 2044000000-E 815 6" PERF SUBDRN PIPE 1,200 LF 8.50 10200.00 8.50 10200.00 8.00 9600.00
0051 2070000000-N 815 SUBDRN PIPE OUTLET 3 EA 355.00 1065.00 369.00 1107.00 350.00 1050.00
0052 2077000000-E 815 6" OUTLET PIPE 18 LF 42.00 756.00 42.00 756.00 40.00 720.00
0053 2209000000-E 838 ENDWALLS 54 CY 600.00 32400.00 970.00 52380.00 675.00 36450.00
0054 2220000000-E 838 REINFORCED ENDWALLS 16 CY 600.00 9600.00 974.00 15584.00 800.00 12800.00
0055 2253000000-E 840 PIPE COLLARS 1 Ccy 1290.00 1290.00 711.00 711.00 1700.00 1700.00
0056 2275000000-E SP FLOWABLE FILL 65 CY 205.00 13325.00 231.00 15015.00 245.00 15925.00
0057 2286000000-N 840 MASNRY DRAINAGE STRUCT 108 EA 1200.00 129600.00 1550.00 167400.00 1470.00 158760.00
0058 2308000000-E 840 MASNRY DRAINAGE STRUCT 22 LF 225.00 4950.00 136.00 2992.00 313.50 6897.00
0059 2364000000-N 840 FRAME W/2GRTS 840.16 STD 31 EA 415.00 12865.00 473.00 14663.00 499.00 15469.00
0060 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 EA 415.00 415.00 421.00 421.00 397.00 397.00
0061 2366000000-N 840 FRAME W/2GRTS 840.24 STD 13 EA 415.00 5395.00 395.00 5135.00 397.00 5161.00
0062 2367000000-N 840 FRAME W/2GRTS 840.29 STD 11 EA 415.00 4565.00 390.00 4290.00 496.00 5456.00
0063 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 * 3 EA 415.00 1245.00 526.00 1578.00 587.00 1761.00
0064 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 * 9 EA 415.00 3735.00 552.00 4968.00 593.00 5337.00
0065 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 19 EA 415.00 7885.00 579.00 11001.00 593.00 11267.00
0066 2396000000-N 840 FRAME W/COVER STD 840.54 20 EA 365.00 7300.00 315.00 6300.00 389.00 7780.00
0067 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 20 EA 730.00 14600.00 750.00 15000.00 800.00 16000.00
0068 2538000000-E 846 (gx l(;("))NCRETE CURB & GUTTER 300 LF 11.00 3300.00 18.00 5400.00 14.00 4200.00
0069 2549000000-E 846 2-6" CONC CURB & GUTTER 5,600 LF 13.00 72800.00 21.00 117600.00 12.50 70000.00
0070 2556000000-E 846 SHOULDER BERM GUTTER 2,210 LF 13.00 28730.00 19.00 41990.00 13.00 28730.00
0071 2612000000-E 848 6" CONCRETE DRIVEWAY 150 SY 40.00 6000.00 45.00 6750.00 38.00 5700.00
0072  2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 2,875 SY 35.00 100625.00 38.00 109250.00 38.00 109250.00
0073  2905000000-N 859 CONVERT DITO JB 1 EA 1220.00 1220.00 1895.00 1895.00 1200.00 1200.00
0074 3030000000-E 862 STL BM GUARDRAIL 2,400 LF 14.75 35400.00 15.25 36600.00 14.50 34800.00
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0075 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 7.50 75.00 1.10 11.00 40.00 400.00
0076 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1500.00 6000.00 1553.00 6212.00 1380.00 5520.00
0077 3270000000-N SP GR ANCHOR TYPE 350 18 EA 1680.00 30240.00 1763.00 31734.00 1825.00 32850.00
0078 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1550.00 6200.00 1580.00 6320.00 1400.00 5600.00
0079 3360000000-E 863 REMOVE EXISTING GUARDRAIL 4,725 LF 1.00 4725.00 1.00 4725.00 0.75 3543.75
0080 3380000000-E 862 TEMP STL BM GUARDRAIL 150 LF 7.50 1125.00 7.35 1102.50 7.00 1050.00
0081 3389100000-N SP TEMP GDRL ANCH UNITS 350 2 EA 1035.00 2070.00 1052.00 2104.00 950.00 1900.00
0082 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 29,550 LF 2.50 73875.00 2.85 84217.50 2.70 79785.00
0083 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 1,870 EA 15.50 28985.00 17.00 31790.00 16.00 29920.00
0084 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 470 EA 23.00 10810.00 32.00 15040.00 30.00 14100.00
0085 3536000000-E 866 CHN LK FENCE 48" FABRIC 4550 LF 5.25 23887.50 4.40 20020.00 4.15 18882.50
0086 3542000000-E 866 MET LINE PST 48" CL FEN 390 EA 28.00 10920.00 37.00 14430.00 35.00 13650.00
0087 3548000000-E 866 MET TERM PST 48" CL FEN 50 EA 77.00 3850.00 91.00 4550.00 86.50 4325.00
0088 3557000000-E 866 ADDITIONAL BARBED WIRE 1,500 LF 0.70 1050.00 0.45 675.00 0.40 600.00
0089 3565000000-E 866 (D‘% (lBQT;E;;HIGH,**WIDE, *OPEN 2 EA 1020.00 2040.00 948.00 1896.00 900.00 1800.00
0090 3628000000-E 876 RIP RAP, CLASS | 300 TON 70.00 21000.00 78.00 23400.00 85.00 25500.00
0091 3635000000-E 876 RIP RAP, CLASSII 450 TON 80.00 36000.00 87.00 39150.00 89.00 40050.00
0092 3649000000-E 876 RIP RAP, CLASS B 125 TON 55.00 6875.00 75.00 9375.00 80.00 10000.00
0093 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,735 SY 1.50 7102.50 2.10 9943.50 4.25 20123.75
0094 4048000000-E 902 REINF CONC FOUNDTN 7 CY 755.00 5285.00 790.00 5530.00 750.00 5250.00
0095 4054000000-E 902 PLN CONC FOUNDTN 1 CcY 255.00 255.00 265.00 265.00 250.00 250.00
0096 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 6,845 LB 3.25 22246.25 3.20 21904.00 3.00 20535.00
0097 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 3,294 LF 5.00 16470.00 5.00 16470.00 4.80 15811.20
0098 4096000000-N 904 SIGN ERECTION, TYPE D 13 EA 100.00 1300.00 100.00 1300.00 95.00 1235.00
0099 4102000000-N 904 SIGN ERECTION, TYPE E 106 EA 47.00 4982.00 47.00 4982.00 45.00 4770.00
0100 4108000000-N 904 SIGN ERECTION, TYPE F 45 EA 67.00 3015.00 68.00 3060.00 65.00 2925.00
0101 4110000000-N 904 (SA<)3N ERECTION, TYPE ** (GRD MTD) 8 EA 480.00 3840.00 500.00 4000.00 475.00 3800.00
0102 4110000000-N 904 (SBI()BN ERECTION, TYPE ** (GRD MTD) 2 EA 480.00 960.00 500.00 1000.00 475.00 950.00
0103 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 3 EA 80.00 240.00 79.00 237.00 75.00 225.00
0104 4141000000-N 907 DISPOSE SUPPORT, WOOD 1 EA 6.00 6.00 5.25 5.25 5.00 5.00
0105 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 70 EA 1.50 105.00 1.05 73.50 1.00 70.00
0106 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 6.00 12.00 5.25 10.50 5.00 10.00
0107 4400000000-E 1110 WORK ZONE SIGNS (STAT) 812 SF 5.00 4060.00 11.00 8932.00 4.30 3491.60
0108  4405000000-E 1110 WORK ZONE SIGNS (PORT) 676 SF 9.00 6084.00 12.80 8652.80 77.00 52052.00
0109 4410000000-E 1110 WORK ZONE SIGNS (BARR) 389 SF 5.00 1945.00 11.00 4279.00 15.00 5835.00
0110 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2870.00 5740.00 4600.00 9200.00 4145.00 8290.00
0111  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 5 EA 11550.00 57750.00 10650.00 53250.00 11705.00 58525.00
0112  4430000000-N 1130 DRUMS 639 EA 43.00 27477.00 72.00 46008.00 45.00 28755.00
0113  4435000000-N 1135 CONES 169 EA 19.00 3211.00 36.00 6084.00 16.00 2704.00
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0114 4445000000-E 1145 BARRICADES (TYPE IIl) 640 LF 16.00 10240.00 57.00 36480.00 24.50 15680.00
0115 4450000000-N 1150 FLAGGER 8,800 HR 18.00 158400.00 21.00 184800.00 19.43 170984.00
0116  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 8000.00 8000.00 8500.00 8500.00 5500.00 5500.00
0117  4480000000-N 1165 TMA 2 EA 2500.00 5000.00 8400.00 16800.00 7588.00 15176.00
0118 4485000000-E 1170 PORT CONC BARRIER 375 LF 23.00 8625.00 28.00 10500.00 22.00 8250.00
0119  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 670 LF 36.00 24120.00 58.00 38860.00 35.00 23450.00
0120 4507000000-E 1170 WATER FILLED BARRIER 710 LF 50.00 35500.00 57.00 40470.00 48.00 34080.00
0121 4510000000-N SP LAW ENFORCEMENT 320 HR 35.00 11200.00 75.00 24000.00 40.00 12800.00
0122 4516000000-N 1180 SKINNY DRUM 213 EA 35.00 7455.00 48.00 10224.00 55.00 11715.00
0123 4520000000-N 1266 TUBULAR MARKERS (FIXED) 95 EA 45.00 4275.00 50.00 4750.00 42.00 3990.00
0124 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,858 EA 5.00 9290.00 2.30 4273.40 4.75 8825.50
0125 4685000000-E 1205 THERMO PVT MKG LINES 4"90 53,923 LF 0.63 33971.49 0.45 24265.35 0.60 32353.80
0126 4686000000-E 1205 THERMO PVT MKG LINES 4"120 89,405 LF 0.68 60795.40 0.55 49172.75 0.65 58113.25
0127 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 3,010 LF 1.80 5418.00 1.25 3762.50 1.75 5267.50
0128 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 510 LF 1.90 969.00 1.60 816.00 1.85 943.50
0129 4710000000-E 1205 24"WIDE THERMO 120 MILS 962 LF 7.75 7455.50 5.25 5050.50 7.50 7215.00
0130 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 155.00 1240.00 126.00 1008.00 150.00 1200.00
0131 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 181 EA 122.00 22082.00 79.00 14299.00 120.00 21720.00
0132  4770000000-E 1205 le'l‘l )COLD APPL PLSTIC LINES TYPE ** 1,378 LF 2.05 2824.90 5.30 7303.40 2.00 2756.00
0133  4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 2,381 LF 2.20 5238.20 2.40 5714.40 2.15 5119.15
0134  4780000000-E 1205 ?l'l‘l )COLD APPL PLSTIC LINES TYPE ** 89 LF 6.15 547.35 15.80 1406.20 6.00 534.00
0135 4800000000-N 1205 g\(/D)LD APP PLAS CHAR TYPE * 4 EA 230.00 920.00 263.00 1052.00 225.00 900.00
0136 4805000000-N 1205 a:l(gLD APPL PLASTIC SYM TYPE ** 2 EA 255.00 510.00 368.00 736.00 250.00 500.00
0137 4805000000-N 1205 Eli\(/))LD APPL PLASTIC SYM TYPE ** 2 EA 230.00 460.00 158.00 316.00 225.00 450.00
0138  4810000000-E 1205 PAINT PVMT MARKINGS 4" 291,876 LF 0.16 46700.16 0.07 20431.32 0.15 43781.40
0139 4820000000-E 1205 PAINT PVMT MARKINGS 8" 7,092 LF 0.55 3900.60 0.95 6737.40 0.50 3546.00
0140 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,152 LF 2.05 4411.60 2.65 5702.80 2.00 4304.00
0141 4840000000-N 1205 PAINT PVT MKG CHARACTER 88 EA 76.25 6710.00 37.00 3256.00 75.00 6600.00
0142 4845000000-N 1205 PAINT PVT MKG SYMBOL 420 EA 76.25 32025.00 21.00 8820.00 75.00 31500.00
0143  4850000000-E 1205 LINE REMOVAL 4" WIDE 6,750 LF 0.95 6412.50 1.10 7425.00 0.90 6075.00
0144 4860000000-E 1205 LINE REMOVAL 8" WIDE 149 LF 3.15 469.35 2.10 312.90 3.00 447.00
0145 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 EA 70.00 280.00 210.00 840.00 65.00 260.00
0146 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,781 EA 5.15 9172.15 2.30 4096.30 5.00 8905.00
0147 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 50000.00 73000.00 500000.00
0148 5325200000-E 1510 2" WATER LINE 1,034 LF 25.00 25850.00 9.50 9823.00 10.00 10340.00
0149 5325600000-E 1510 6" WATER LINE 2,709 LF 40.00 108360.00 26.00 70434.00 32.00 86688.00
0150 5325800000-E 1510 8" WATER LINE 259 LF 50.00 12950.00 37.00 9583.00 45.00 11655.00
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0151 5326200000-E 1510 12" WATER LINE 83 LF 150.00 12450.00 74.00 6142.00 85.00 7055.00
0152 5327400000-E 1510 24" WATER LINE 2,987 LF 235.00 701945.00 190.00 567530.00 175.00 522725.00
0153 5536000000-E 1515 2" VALVE 1 EA 650.00 650.00 500.00 500.00 500.00 500.00
0154 5540000000-E 1515 6" VALVE 8 EA 1500.00 12000.00 816.00 6528.00 800.00 6400.00
0155 5546000000-E 1515 8" VALVE 6 EA 1600.00 9600.00 1050.00 6300.00 1100.00 6600.00
0156 5559400000-E 1515 24" VALVE 2 EA 7000.00 14000.00 6550.00 13100.00 4900.00 9800.00
0157 5571600000-E 1515 6" TAPPING VALVE 5 EA 3600.00 18000.00 4200.00 21000.00 3500.00 17500.00
0158 5571800000-E 1515 8" TAPPING VALVE 3 EA 4200.00 12600.00 5265.00 15795.00 4300.00 12900.00
0159 5572200000-E 1515 12" TAPPING VALVE 3 EA 5500.00 16500.00 7050.00 21150.00 5500.00 16500.00
0160 5572600000-E 1515 16" TAPPING VALVE 1 EA 14500.00 14500.00 18950.00 18950.00 14100.00 14100.00
0161 5573400000-E 1515 24" TAPPING VALVE 1 EA 29000.00 29000.00 40000.00 40000.00 27000.00 27000.00
0162 5589100000-E 1515 1" AIR RELEASE VALVE 2 EA 3500.00 7000.00 2950.00 5900.00 3500.00 7000.00
0163 5648000000-N 1515 RELOCATE WATER METER 35 EA 500.00 17500.00 105.00 3675.00 775.00 27125.00
0164 5649000000-N 1515 RECONNECT WATER METER 20 EA 300.00 6000.00 42.00 840.00 775.00 15500.00
0165 5672000000-N 1515 RELOCATE FIRE HYDRANT 6 EA 1500.00 9000.00 4700.00 28200.00 3500.00 21000.00
0166 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,216 LF 45.00 54720.00 63.00 76608.00 85.00 103360.00
0167 5709300000-E 1520 6" FORCE MAIN SEWER 2,382 LF 55.00 131010.00 54.00 128628.00 45.00 107190.00
0168 5709400000-E 1520 8" FORCE MAIN SEWER 946 LF 70.00 66220.00 66.00 62436.00 60.00 56760.00
0169 5709600000-E 1520 12" FORCE MAIN SEWER 168 LF 75.00 12600.00 79.00 13272.00 85.00 14280.00
0170 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 5 EA 650.00 3250.00 631.00 3155.00 1000.00 5000.00
0171 5775000000-E 1525 4' DIA UTILITY MANHOLE 6 EA 7000.00 42000.00 2600.00 15600.00 1750.00 10500.00
0172 5800000000-E 1530 ABANDON 6" UTILITY PIPE 2,485 LF 5.00 12425.00 19.00 47215.00 4.00 9940.00
0173 5801000000-E 1530 ABANDON 8" UTILITY PIPE 5,397 LF 9.00 48573.00 24.00 129528.00 5.00 26985.00
0174 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,790 LF 19.00 53010.00 26.00 72540.00 9.00 25110.00
0175 5810000000-E 1530 ABANDON 16" UTILITY PIPE 2,725 LF 30.00 81750.00 40.00 109000.00 13.00 35425.00
0176 5816000000-N 1530 ABANDON UTILITY MANHOLE 4 EA 1200.00 4800.00 1050.00 4200.00 1000.00 4000.00
0177 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1200.00 1200.00 1590.00 1590.00 1000.00 1000.00
0179 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 84 LF 390.00 32760.00 184.00 15456.00 230.00 19320.00
0180 5871710000-E 1550 12" TRENCHLESS INSTALL (NOT IN SOIL) 84 LF 320.00 26880.00 184.00 15456.00 230.00 19320.00
0181 5872200000-E 1550 24" TRENCHLESS INSTALL (IN SOIL) 50 LF 650.00 32500.00 290.00 14500.00 450.00 22500.00
0182 5872210000-E 1550 24" TRENCHLESS INSTALL (NOT IN SOIL) 50 LF 310.00 15500.00 290.00 14500.00 450.00 22500.00
0183 5875000000-N SP CONCRETE PIERS 2 EA 2700.00 5400.00 1050.00 2100.00 750.00 1500.00
0184 5882000000-N SP GENERIC UTILITY ITEM (EA) 5 EA 120.00 600.00 263.00 1315.00 1200.00 6000.00
RECONNECT SEWER FORCE MAIN SERVICE
0185 6000000000-E 1605 TEMPORARY SILT FENCE 60,000 LF 2.00 120000.00 3.50 210000.00 0.90 54000.00
0186 6006000000-E 1610 EROS CONTRL STONE CL A 4,350 TON 45.00 195750.00 70.00 304500.00 7.70 33495.00
0187 6009000000-E 1610 EROS CONTRL STONE CL B 11,200 TON 43.00 481600.00 73.00 817600.00 8.00 89600.00
0188 6012000000-E 1610 SEDIMENT CONTROL STONE 7,660 TON 36.00 275760.00 61.00 467260.00 6.80 52088.00
0189 6015000000-E 1615 TEMPORARY MULCHING 180 ACR 490.00 88200.00 416.00 74880.00 50.00 9000.00
0190 6018000000-E 1620 SEED FOR TEMP SEEDING 3,450 LB 2.10 7245.00 4.20 14490.00 8.00 27600.00
0191 6021000000-E 1620 FERT FOR TEMP SEEDING 14.5 TON 625.00 9062.50 840.00 12180.00 800.00 11600.00
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0192 6024000000-E 1622 TEMPORARY SLOPE DRAINS 10,000 LF 11.00 110000.00 11.00 110000.00 1.60 16000.00
0193  6029000000-E SP SAFETY FENCE 16,000 LF 1.50 24000.00 2.20 35200.00 2.00 32000.00
0194 6030000000-E 1630 SILT EXCAVATION 17,380 CY 6.00 104280.00 11.50 199870.00 1.50 26070.00
0195 6036000000-E 1631 MATTING FOR EROS CONTROL 50,000 SY 1.25 62500.00 1.45 72500.00 5.25 262500.00
0196 6037000000-E SP COIR FIBER MAT 2,500 SY 2.75 6875.00 9.00 22500.00 6.65 16625.00
0197 6038000000-E SP  PERM SOIL REINF MAT 3,050 SY 4.65 14182.50 7.20 21960.00 8.00 24400.00
0198 6042000000-E 1632 1/4" HARDWARE CLOTH 9,000 LF 3.75 33750.00 4.20 37800.00 3.24 29160.00
0199 6045000000-E Sp Z‘J)EMPORARY PIPE 115 LF 25.00 2875.00 38.50 4427.50 35.00 4025.00
0200 6045000000-E Sp :;'J)EMPORARY PIPE 200 LF 85.00 17000.00 65.00 13000.00 14.00 2800.00
0201 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 80 LF 85.00 6800.00 85.00 6800.00 185.00 14800.00
0202 6048000000-E SP FLOAT TURBIDITY CURTAIN 50 SY 33.00 1650.00 50.00 2500.00 56.00 2800.00
0203 6070000000-N 1639 SPECIAL STILLING BASINS 15 EA 300.00 4500.00 330.00 4950.00 388.00 5820.00
0204 6071012000-E SP COIR FIBER WATTLE 5500 LF 8.50 46750.00 6.80 37400.00 9.90 54450.00
0205 6071020000-E SP  POLYACRYLAMIDE (PAM) 4,500 LB 12.50 56250.00 9.50 42750.00 6.00 27000.00
0206 6071030000-E 1640 COIR FIBER BAFFLE 2,500 LF 5.00 12500.00 10.00 25000.00 4.84 12100.00
0207 6071050000-E Sp (1 lS/;I‘;VIMER 10 EA 900.00 9000.00 850.00 8500.00 2815.00 28150.00
0208 6071050000-E SP :;'I“)SKIMMER 1 EA 1000.00 1000.00 1215.00 1215.00 4025.00 4025.00
0209 6071050000-E SP :;)'I“)SKIMMER 1 EA 1300.00 1300.00 1585.00 1585.00 4450.00 4450.00
0210 6084000000-E 1660 SEEDING AND MULCHING 120 ACR 1550.00 186000.00 1837.00 220440.00 175.00 21000.00
0211  6087000000-E 1660 MOWING 90 ACR 65.00 5850.00 105.00 9450.00 75.00 6750.00
0212 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,800 LB 4.15 7470.00 8.40 15120.00 8.00 14400.00
0213 6093000000-E 1661 FERT FOR REPAIR SEEDING 6 TON 915.00 5490.00 842.00 5052.00 1200.00 7200.00
0214 6096000000-E 1662 SEED FOR SUPP SEEDING 2,950 LB 3.10 9145.00 6.30 18585.00 6.00 17700.00
0215 6108000000-E 1665 FERTILIZER TOPDRESSING 88.5 TON 755.00 66817.50 840.00 74340.00 800.00 70800.00
0216 6111000000-E SP  IMPERVIOUS DIKE 525 LF 30.00 15750.00 33.00 17325.00 60.00 31500.00
0217 6114500000-N 1667 SPECIALIZED HAND MOWING 25 MHR 45.00 1125.00 32.00 800.00 100.00 2500.00
0218 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 110.00 16500.00 105.00 15750.00 150.00 22500.00
0219 6120000000-E SP CULVERT DIVERSION CHANNEL 250 CY 20.00 5000.00 66.00 16500.00 60.00 15000.00
0220 6123000000-E 1670 REFORESTATION 5 ACR 800.00 4000.00 4600.00 23000.00 1500.00 7500.00
0221 6126000000-E SP STREAMBANK REFORESTATION 0.55 ACR 4500.00 2475.00 10000.00 5500.00 5000.00 2750.00
0222  6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 40 ACR 6000.00 240000.00 5300.00 212000.00 5900.00 236000.00
COMPOST BLANKET
0223 7060000000-E 1705 SIGNAL CABLE 13,080 LF 1.15 15042.00 1.15 15042.00 1.10 14388.00
0224  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 72 EA 705.00 50760.00 737.00 53064.00 700.00 50400.00
0225 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 17 EA 905.00 15385.00 948.00 16116.00 900.00 15300.00
0226  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 10 EA 1210.00 12100.00 1263.00 12630.00 1200.00 12000.00
0227 7252000000-E 1710 MESSENGER CABLE (1/4") 891 LF 1.35 1202.85 1.35 1202.85 1.30 1158.30
0228 7264000000-E 1710 MESSENGER CABLE (3/8") 1,260 LF 2.05 2583.00 2.10 2646.00 2.00 2520.00
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0229 7300000000-E 1715 tJlN;,"-)\VED TRENCH (ot 6,077 LF 6.00 36462.00 6.00 36462.00 5.75 34942.75
0230 7301000000-E 1715 (D1|R2|§§:T DRILL (r#titine) 195 LF 12.00 2340.00 12.00 2340.00 11.50 2242.50
0231 7301000000-E 1715 (D3|R2§§:T DRILL (Ftitine) 1,607 LF 19.00 30533.00 19.50 31336.50 18.50 29729.50
0232 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 40 EA 430.00 17200.00 450.00 18000.00 425.00 17000.00
0233 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 21 EA 610.00 12810.00 630.00 13230.00 600.00 12600.00
0234 7360000000-N 1720 WOOD POLE 9 EA 910.00 8190.00 950.00 8550.00 900.00 8100.00
0235 7372000000-N 1721 GUY ASSEMBLY 18 EA 380.00 6840.00 395.00 7110.00 375.00 6750.00
0236 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 1010.00 2020.00 1050.00 2100.00 1000.00 2000.00
0237  7420000000-E 1722 2" RISER WITH WEATHERHEAD 5 EA 510.00 2550.00 525.00 2625.00 500.00 2500.00
0238 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 10,800 LF 6.05 65340.00 6.30 68040.00 6.00 64800.00
0239 7456000000-E 1726 I(_1E4A2D)-|N CABLE(*r#itir) 25,700 LF 1.05 26985.00 1.10 28270.00 1.00 25700.00
0240 7481000000-N SP  SITE SURVEY 1 EA 2100.00 2100.00 2100.00 2100.00 2000.00 2000.00
0241 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 2 EA 760.00 1520.00 790.00 1580.00 750.00 1500.00
0242 7481240000-N SP CAMERA W/O INT LOOP EMUL PORCESS 4 EA 4100.00 16400.00 4200.00 16800.00 4000.00 16000.00
0243 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 1 EA 7050.00 7050.00 7400.00 7400.00 7000.00 7000.00
0244 7484000000-N SP  MICROWAVE VEHICLE DETECTOR 2 EA 1550.00 3100.00 1580.00 3160.00 1500.00 3000.00
0245 7575142000-N 1736 900MHZ RADIO 6 EA 4050.00 24300.00 4200.00 25200.00 4000.00 24000.00
0246 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 11 EA 12600.00 138600.00 13100.00 144100.00 12500.00 137500.00
0247  7590000000-N SP DBL MAST ARM WITH METAL POLE 5 EA 15600.00 78000.00 16300.00 81500.00 15500.00 77500.00
0248 7613000000-N SP SOIL TEST 16 EA 555.00 8880.00 580.00 9280.00 550.00 8800.00
0249 7614100000-E SP  DRILLED PIER FOUND 112 CY 605.00 67760.00 631.00 70672.00 600.00 67200.00
0250 7636000000-N 1745 SIGN FOR SIGNALS 10 EA 305.00 3050.00 315.00 3150.00 300.00 3000.00
0251 7684000000-N 1750 SIGNAL CABINET FOUNDATION 5 EA 755.00 3775.00 790.00 3950.00 750.00 3750.00
0252 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 5 EA 13570.00 67850.00 14200.00 71000.00 13500.00 67500.00
0253 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 40 EA 155.00 6200.00 157.00 6280.00 150.00 6000.00
0254 7901000000-N 1753 CABINET BASE EXTENDER 5 EA 355.00 1775.00 368.00 1840.00 350.00 1750.00
0284 5679000000-E 1515 12" LINE STOP EA 15000.00 45000.00 10128.00 30384.00 7300.00 21900.00
0285 5679200000-E 1515 16" LINE STOP 1 EA 25000.00 25000.00 10400.00 10400.00 12000.00 12000.00
0286 2190000000-N 828 TEMP STL PLT COVER FOR MDS 29 EA 850.00 24650.00 525.00 15225.00 1550.00 44950.00
CULVERT ITEMS
0255 8126000000-N 414 CULV EXCAV @ *riioktikiok Lump Sum 35000.00 27500.00 44023.03
(112+82.50-L-)
0256 8126000000-N 414 CULV EXCAV @ *rririktiriok Lump Sum 25000.00 22000.00 40670.18
(127+46.00-L-)
0257 8133000000-E 414 FND CONDIT MAT, BOX CULV 261 TON 65.00 16965.00 66.00 17226.00 60.00 15660.00
0258 8196000000-E 420 CLASS A CONCRETE (CULV) 3446 CY 800.00 275680.00 633.00 218131.80 575.00 198145.00
0259 8248000000-E 425 EPOXY COAT REINF STEEL 38,457 LB 1.50 57685.50 1.43 54993.51 1.30 49994.10
0260 8594000000-E 876 RIPRAPB 125 TON 67.00 8375.00 71.00 8875.00 65.00 8125.00
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WALL ITEMS

0261 8847000000-E SP GENERIC RET WALL ITEM (SF) 1,350 SF 41.00 55350.00 90.00 121500.00 75.83 102370.50
MSE RETAINING WALL NO. 1
STRUCTURE ITEMS

0262 8056000000-N 402 REMV EXIST STR itk Lump Sum 50000.00 26988.93 32500.00
(22+02.90-L-)

0263 8112730000-N 450 PDA TESTING 3 EA 2600.00 7800.00 5362.34 16087.02 4500.00 13500.00

0264 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 50000.00 17620.04 14000.00
(22+02.90-L-)

0265 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 50000.00 22915.27 20500.00
(87+04.50-L-)

0266 8147000000-E 420 REINF CONCRETE DECK SLAB 14,417 SF 50.00 720850.00 42.94 619065.98 48.25 695620.25

0267 8161000000-E 420 GROOVING BRIDGE FLOORS 16,639 SF 0.45 7487.55 0.60 9983.40 0.91 15141.49

0268 8175000000-E 420 CLASS AA CONC (BRIDGE) 245 CY 1000.00 245000.00 1198.39 293605.55 1192.00 292040.00

0269 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 75000.00 82346.69 59875.00
(22+02.90-L-)

0270 8210000000-N 422 BRG APPR SLAB *tkiiiitk Lump Sum 75000.00 52521.29 45250.00
(87+04.50-L-)

0271 8224000000-E 425 EPOXY COAT REINF STL BRDG 36,463 LB 1.50 54694.50 0.99 36098.37 1.12 40838.56

0272 8259000000-E 430 36" PRESTR CONCRETE GIRDR 2,009.84 LF 275.00 552706.00 177.71 357168.67 175.50 352726.92

0273 8329000000-E 450 12"PRESTR CONC PILES 180 LF 125.00 22500.00 82.49 14848.20 72.25 13005.00

0274 8333000000-E 450 16" PRESTR CONC PILES 2,700 LF 150.00 405000.00 91.31 246537.00 72.15 194805.00

0275 8364000000-E 450 HP12X53 PILES 1,100 LF 65.00 71500.00 44.21 48631.00 41.60 45760.00

0276 8393000000-N 450 PILE REDRIVES 34 EA 450.00 15300.00 258.22 8779.48 84.50 2873.00

0277 8475000000-E 460 TWO BAR METAL RAIL 255.49 LF 125.00 31936.25 145.75 37237.67 168.00 42922.32

0278 8503000000-E 460 CONCRETE BARRIER RAIL 372.92 LF 60.00 22375.20 54.82 20443.47 68.40 25507.73

0279 8517000000-E 460 (1;*;};*;*;%%0 PARAPET 287.16 LF 66.75 19167.93 112.23 32227.97 125.00 35895.00

0280 8608000000-E 876 RIP RAP Il (2-0") 1,142 TON 65.00 74230.00 84.07 96007.94 90.00 102780.00

0281 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,269 SY 3.50 4441.50 3.30 4187.70 3.00 3807.00

0282 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 75000.00 11741.93 14580.00

0283 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 150000.00 145578.29 175500.00
CONTRACT TOTAL TOTAL 23765961.03 TOTAL 24487453.86 TOTAL 24691197.62
ROADWAY ITEMS SUB-TOTAL 20511916.60 SUB-TOTAL 21816605.69 SUB-TOTAL 21992782.54
CULVERT ITEMS SUB-TOTAL 418705.50 SUB-TOTAL 348726.31 SUB-TOTAL 356617.31
WALL ITEMS SUB-TOTAL 55350.00 SUB-TOTAL 121500.00 SUB-TOTAL 102370.50
STRUCTURE ITEMS SUB-TOTAL 2779988.93 SUB-TOTAL 2200621.86 SUB-TOTAL 2239427.27
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1254403.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 448200.00
0003 0015000000-N 205 SEALING ABANDONED WELLS 17 EA 1300.00 22100.00
0004 0029000000-N SP  REINF BRG APPR **iikiokk Lump Sum 26500.00
(22+00-L-)
0005 0029000000-N SP  REINF BRG APPR **iiktokk Lump Sum 21000.00
(87+00-L-)
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 3 ACR 8800.00 26400.00
0007 0057000000-E 226 UNDERCUT EXCAVATION 1,700 CY 18.00 30600.00
0008 0063000000-N SP GRADING Lump Sum 2097907.25
0009 0106000000-E 230 BORROW EXCAVATION 419,000 CY 9.50 3980500.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 9,085 CY 2.75 24983.75
0011 0192000000-N 260 PROOF ROLLING 22 HR 231.00 5082.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 1,500 CY 8.25 12375.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 20,850 SY 1.75 36487.50
0014 0199000000-E SP TEMPORARY SHORING 2,880 SF 75.00 216000.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,860 TON 44.20 82212.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 4,070 SY 2.15 8750.50
0017 0342000000-E 310 :;)?)IDE DRAIN PIPE 1,960 LF 44.00 86240.00
0018 0342000000-E 310 :;"6§)|DE DRAIN PIPE 2,144 LF 55.00 117920.00
0019 0342000000-E 310 ::‘2§)IDE DRAIN PIPE 316 LF 69.00 21804.00
0020 0342000000-E 310 ::‘8§)IDE DRAIN PIPE 132 LF 84.00 11088.00
0021 0343000000-E 310 15" SIDE DRAIN PIPE 3,840 LF 22.00 84480.00
0022 0344000000-E 310 18" SIDE DRAIN PIPE 1,752 LF 26.00 45552.00
0023 0345000000-E 310 24" SIDE DRAIN PIPE 1,400 LF 33.00 46200.00
0024 0414000000-E 310 60" RC PIPE CULV Il 312 LF 210.00 65520.00
0025 0448200000-E 310 15" RCP CULV CLASS IV 56 LF 24.00 1344.00
0026 0448300000-E 310 18"RCP CULV CLASS IV 112 LF 28.00 3136.00
0027 0582000000-E 310 15" CS PIPE CULV 0.064" 264 LF 23.00 6072.00
0028 0588000000-E 310 18" CS PIPE CULV 0.064" 140 LF 26.00 3640.00
0029 0636000000-E 310 *"CS ELBOW *****" THICK 14 EA 175.00 2450.00
(15", 0.064")
0030 0636000000-E 310 *"CS ELBOW *****" THICK 4 EA 200.00 800.00
(18", 0.064")
0031 0995000000-E 340 PIPE REMOVAL 5,154 LF 10.00 51540.00
0032 1099500000-E 505 SHALLOW UNDERCUT 4,330 CY 8.75 37887.50
0033 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 7,900 TON 29.50 233050.00
0034 1110000000-E 510 STABILIZER AGGREGATE 16,000 TON 28.25 452000.00
0035 1121000000-E 520 AGGREGATE BASE COURSE 27,225 TON 28.25 769106.25

0036 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 35.25 35250.00
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0037 1275000000-E 600 PRIME COAT 21,105 GAL 4.00 84420.00
0038 1297000000-E 607 z\gll_llyzé)SP PVMT **++" DTH 150 SY 18.27 2740.50
0039 1330000000-E 607 INCIDENTAL MILLING 1,300 SY 8.25 10725.00
0040 1489000000-E 610 ASP CONC BASE CRS B25.0B 12,470 TON 58.00 723260.00
0041 1491000000-E 610 ASP CONC BASE CRS B25.0C 4,910 TON 58.00 284780.00
0042 1498000000-E 610 ASP CONC INTR CRS 119.0B 12,701 TON 52.00 660452.00
0043 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,810 TON 52.00 94120.00
0044 1519000000-E 610 ASP CONC SURF CRS S9.5B 21,012 TON 56.00 1176672.00
0045 1523000000-E 610 ASP CONC SURF CRS S9.5C 6,510 TON 56.00 364560.00
0046 1575000000-E 620 ASP FOR PLANT MIX 3,110 TON 575.00 1788250.00
0047 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 590 TON 177.36 104642.40
0048 2022000000-E 815 SUBDRAIN EXCAVATION 268.8 CY 18.00 4838.40
0049 2033000000-E 815 SUBDRAIN FINE AGGREGATE 201.6 CY 60.00 12096.00
0050 2044000000-E 815 6" PERF SUBDRN PIPE 1,200 LF 7.00 8400.00
0051 2070000000-N 815 SUBDRN PIPE OUTLET 3 EA 360.00 1080.00
0052 2077000000-E 815 6" OUTLET PIPE 18 LF 30.00 540.00
0053 2209000000-E 838 ENDWALLS 54 CY 650.00 35100.00
0054 2220000000-E 838 REINFORCED ENDWALLS 16 CY 925.00 14800.00
0055 2253000000-E 840 PIPE COLLARS 1 CY 800.00 800.00
0056 2275000000-E SP FLOWABLE FILL 65 CY 200.00 13000.00
0057 2286000000-N 840 MASNRY DRAINAGE STRUCT 108 EA 950.00 102600.00
0058 2308000000-E 840 MASNRY DRAINAGE STRUCT 22 LF 175.00 3850.00
0059 2364000000-N 840 FRAME W/2GRTS 840.16 STD 31 EA 475.00 14725.00
0060 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 EA 425.00 425.00
0061 2366000000-N 840 FRAME W/2GRTS 840.24 STD 13 EA 420.00 5460.00
0062 2367000000-N 840 FRAME W/2GRTS 840.29 STD 11 EA 440.00 4840.00
0063 2374000000-N 840 |(:EF§AME-GRT—HD 840.03 ** 3 EA 510.00 1530.00
0064 2374000000-N 840 I(:FF;AME-GRT—HD 840.03 ** 9 EA 525.00 4725.00
0065 2374000000-N 840 I(:(EQ)AME-GRT—HD 840.03 ** 19 EA 520.00 9880.00
0066 2396000000-N 840 FRAME W/COVER STD 840.54 20 EA 355.00 7100.00
0067 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 20 EA 900.00 18000.00
0068 2538000000-E 846 :;‘I-‘*;‘l(;("))NCRETE CURB & GUTTER 300 LF 14.00 4200.00
0069 2549000000-E 846 2'-6" CONC CURB & GUTTER 5,600 LF 12.50 70000.00
0070 2556000000-E 846 SHOULDER BERM GUTTER 2,210 LF 13.00 28730.00
0071 2612000000-E 848 6" CONCRETE DRIVEWAY 150 SY 38.00 5700.00
0072 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 2,875 SY 38.00 109250.00
0073 2905000000-N 859 CONVERT DITO JB 1 EA 750.00 750.00

0074 3030000000-E 862 STL BM GUARDRAIL 2,400 LF 14.50 34800.00



APR 09, 2013 08:15 AM BRUNSWICK

TIP NO R-3324 34531.3.1 2:00PM 19/ 25 001
MAR 19 2013 C202155
FED AID NO STP-0133(7) 3.383 MI

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NEW ROUTE FROM NC-133 (LONG BEACH RD) TO NC-133.

PLT CONSTRUCTION CO., INC.

WILSON, NC
0075 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 40.00 400.00
0076 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1380.00 5520.00
0077 3270000000-N SP GR ANCHOR TYPE 350 18 EA 1825.00 32850.00
0078 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1400.00 5600.00
0079 3360000000-E 863 REMOVE EXISTING GUARDRAIL 4,725 LF 0.75 3543.75
0080 3380000000-E 862 TEMP STL BM GUARDRAIL 150 LF 7.00 1050.00
0081 3389100000-N SP TEMP GDRL ANCH UNITS 350 2 EA 950.00 1900.00
0082 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 29,550 LF 2.70 79785.00
0083 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 1,870 EA 16.00 29920.00
0084 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 470 EA 30.00 14100.00
0085 3536000000-E 866 CHN LK FENCE 48" FABRIC 4,550 LF 4.15 18882.50
0086 3542000000-E 866 MET LINE PST 48" CL FEN 390 EA 35.00 13650.00
0087 3548000000-E 866 MET TERM PST 48" CL FEN 50 EA 86.50 4325.00
0088 3557000000-E 866 ADDITIONAL BARBED WIRE 1,500 LF 0.40 600.00
0089 3565000000-E 866 DBL GATE *HIGH, **WIDE, **OPEN 2 EA 1039.50 2079.00

(48", 12, 24")

0090 3628000000-E 876 RIP RAP, CLASS| 300 TON 79.25 23775.00
0091 3635000000-E 876 RIP RAP, CLASSIII 450 TON 90.25 40612.50
0092 3649000000-E 876 RIP RAP, CLASS B 125 TON 78.75 9843.75
0093 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,735 SY 4.50 21307.50
0094 4048000000-E 902 REINF CONC FOUNDTN 7 CY 750.00 5250.00
0095 4054000000-E 902 PLN CONC FOUNDTN 1 CY 250.00 250.00
0096 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 6,845 LB 3.00 20535.00
0097 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 3,294 LF 4.80 15811.20
0098 4096000000-N 904 SIGN ERECTION, TYPE D 13 EA 95.00 1235.00
0099 4102000000-N 904 SIGN ERECTION, TYPE E 106 EA 45.00 4770.00
0100 4108000000-N 904 SIGN ERECTION, TYPE F 45 EA 65.00 2925.00
0101 4110000000-N 904 (S)\()BN ERECTION, TYPE *** (GRD MTD) 8 EA 475.00 3800.00
0102 4110000000-N 904 (SBIC)BN ERECTION, TYPE ** (GRD MTD) 2 EA 475.00 950.00
0103 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 3 EA 75.00 225.00
0104 4141000000-N 907 DISPOSE SUPPORT, WOOD 1 EA 5.00 5.00
0105 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 70 EA 1.00 70.00
0106 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 5.00 10.00
0107 4400000000-E 1110 WORK ZONE SIGNS (STAT) 812 SF 4.25 3451.00
0108 4405000000-E 1110 WORK ZONE SIGNS (PORT) 676 SF 38.50 26026.00
0109 4410000000-E 1110 WORK ZONE SIGNS (BARR) 389 SF 19.25 7488.25
0110 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 5261.25 10522.50
0111 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 5 EA 13614.50 68072.50
0112 4430000000-N 1130 DRUMS 639 EA 82.50 52717.50

0113 4435000000-N 1135 CONES 169 EA 37.25 6295.25
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0114 4445000000-E 1145 BARRICADES (TYPE Il 640 LF 45.25 28960.00
0115 4450000000-N 1150 FLAGGER 8,800 HR 19.75 173800.00
0116 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 6352.50 6352.50
0117 4480000000-N 1165 TMA 2 EA 2887.50 5775.00
0118 4485000000-E 1170 PORT CONC BARRIER 375 LF 22.00 8250.00
0119 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 670 LF 35.00 23450.00
0120 4507000000-E 1170 WATER FILLED BARRIER 710 LF 48.00 34080.00
0121 4510000000-N SP LAW ENFORCEMENT 320 HR 40.00 12800.00
0122 4516000000-N 1180 SKINNY DRUM 213 EA 56.75 12087.75
0123 4520000000-N 1266 TUBULAR MARKERS (FIXED) 95 EA 50.00 4750.00
0124 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,858 EA 4.00 7432.00
0125 4685000000-E 1205 THERMO PVT MKG LINES 4"90 53,923 LF 0.60 32353.80
0126 4686000000-E 1205 THERMO PVT MKG LINES 4"120 89,405 LF 0.70 62583.50
0127 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 3,010 LF 1.50 4515.00
0128 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 510 LF 1.50 765.00
0129 4710000000-E 1205 24"WIDE THERMO 120 MILS 962 LF 10.00 9620.00
0130 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 150.00 1200.00
0131 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 181 EA 100.00 18100.00
0132 4770000000-E 1205 ?III‘I )COLD APPL PLSTIC LINES TYPE ** 1,378 LF 4.00 5512.00
0133 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 2,381 LF 1.75 4166.75
0134 4780000000-E 1205 ?III‘I )COLD APPL PLSTIC LINES TYPE ** 89 LF 8.00 712.00
0135 4800000000-N 1205 8\(/3)LD APP PLAS CHAR TYPE * 4 EA 100.00 400.00
0136 4805000000-N 1205 EI:I(I?LD APPL PLASTIC SYM TYPE ** 2 EA 250.00 500.00
0137 4805000000-N 1205 EI:\(/))LD APPL PLASTIC SYM TYPE ** 2 EA 250.00 500.00
0138 4810000000-E 1205 PAINT PVMT MARKINGS 4" 291,876 LF 0.12 35025.12
0139 4820000000-E 1205 PAINT PVMT MARKINGS 8" 7,092 LF 0.50 3546.00
0140 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,152 LF 3.00 6456.00
0141 4840000000-N 1205 PAINT PVT MKG CHARACTER 88 EA 40.00 3520.00
0142 4845000000-N 1205 PAINT PVT MKG SYMBOL 420 EA 40.00 16800.00
0143 4850000000-E 1205 LINE REMOVAL 4" WIDE 6,750 LF 0.75 5062.50
0144 4860000000-E 1205 LINE REMOVAL 8" WIDE 149 LF 1.50 223.50
0145 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 EA 35.00 140.00
0146 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,781 EA 5.00 8905.00
0147 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 41364.00
0148 5325200000-E 1510 2" WATER LINE 1,034 LF 10.00 10340.00
0149 5325600000-E 1510 6" WATER LINE 2,709 LF 32.00 86688.00

0150 5325800000-E 1510 8" WATER LINE 259 LF 45.00 11655.00
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0151 5326200000-E 1510 12" WATER LINE 83 LF 85.00 7055.00
0152 5327400000-E 1510 24" WATER LINE 2,987 LF 175.00 522725.00
0153 5536000000-E 1515 2" VALVE 1 EA 500.00 500.00
0154 5540000000-E 1515 6" VALVE 8 EA 800.00 6400.00
0155 5546000000-E 1515 8" VALVE 6 EA 1100.00 6600.00
0156 5559400000-E 1515 24" VALVE 2 EA 4900.00 9800.00
0157 5571600000-E 1515 6" TAPPING VALVE 5 EA 3500.00 17500.00
0158 5571800000-E 1515 8" TAPPING VALVE 3 EA 4300.00 12900.00
0159 5572200000-E 1515 12" TAPPING VALVE 3 EA 5500.00 16500.00
0160 5572600000-E 1515 16" TAPPING VALVE 1 EA 14100.00 14100.00
0161 5573400000-E 1515 24" TAPPING VALVE 1 EA 27000.00 27000.00
0162 5589100000-E 1515 1" AIR RELEASE VALVE 2 EA 3500.00 7000.00
0163 5648000000-N 1515 RELOCATE WATER METER 35 EA 775.00 27125.00
0164 5649000000-N 1515 RECONNECT WATER METER 20 EA 775.00 15500.00
0165 5672000000-N 1515 RELOCATE FIRE HYDRANT 6 EA 3500.00 21000.00
0166 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,216 LF 85.00 103360.00
0167 5709300000-E 1520 6" FORCE MAIN SEWER 2,382 LF 45.02 107237.64
0168 5709400000-E 1520 8" FORCE MAIN SEWER 946 LF 60.00 56760.00
0169 5709600000-E 1520 12" FORCE MAIN SEWER 168 LF 85.00 14280.00
0170 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 5 EA 1000.00 5000.00
0171 5775000000-E 1525 4' DIA UTILITY MANHOLE 6 EA 1750.00 10500.00
0172 5800000000-E 1530 ABANDON 6" UTILITY PIPE 2,485 LF 4.00 9940.00
0173 5801000000-E 1530 ABANDON 8" UTILITY PIPE 5,397 LF 5.00 26985.00
0174 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,790 LF 9.00 25110.00
0175 5810000000-E 1530 ABANDON 16" UTILITY PIPE 2,725 LF 13.00 35425.00
0176 5816000000-N 1530 ABANDON UTILITY MANHOLE 4 EA 1000.00 4000.00
0177 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1000.00 1000.00
0179 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 84 LF 230.00 19320.00
0180 5871710000-E 1550 12" TRENCHLESS INSTALL (NOT IN SOIL) 84 LF 230.00 19320.00
0181 5872200000-E 1550 24" TRENCHLESS INSTALL (IN SOIL) 50 LF 450.00 22500.00
0182 5872210000-E 1550 24" TRENCHLESS INSTALL (NOT IN SOIL) 50 LF 450.00 22500.00
0183 5875000000-N SP CONCRETE PIERS 2 EA 750.00 1500.00
0184 5882000000-N SP GENERIC UTILITY ITEM (EA) 5 EA 1200.00 6000.00

RECONNECT SEWER FORCE MAIN SERVICE

0185 6000000000-E 1605 TEMPORARY SILT FENCE 60,000 LF 1.69 101400.00
0186 6006000000-E 1610 EROS CONTRL STONE CL A 4,350 TON 75.75 329512.50
0187 6009000000-E 1610 EROS CONTRL STONE CL B 11,200 TON 78.75 882000.00
0188 6012000000-E 1610 SEDIMENT CONTROL STONE 7,660 TON 59.25 453855.00
0189 6015000000-E 1615 TEMPORARY MULCHING 180 ACR 388.50 69930.00
0190 6018000000-E 1620 SEED FOR TEMP SEEDING 3,450 LB 3.75 12937.50

0191 6021000000-E 1620 FERT FOR TEMP SEEDING 14.5 TON 790.00 11455.00
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0192 6024000000-E 1622 TEMPORARY SLOPE DRAINS 10,000 LF 13.75 137500.00
0193 6029000000-E SP SAFETY FENCE 16,000 LF 1.58 25280.00
0194 6030000000-E 1630 SILT EXCAVATION 17,380 CY 4.25 73865.00
0195 6036000000-E 1631 MATTING FOR EROS CONTROL 50,000 SY 1.55 77500.00
0196 6037000000-E SP COIR FIBER MAT 2,500 SY 5.35 13375.00
0197 6038000000-E SP PERM SOIL REINF MAT 3,060 SY 6.90 21045.00
0198 6042000000-E 1632 1/4" HARDWARE CLOTH 9,000 LF 3.45 31050.00
0199 6045000000-E SP Z;’)EMPORARY PIPE 115 LF 35.00 4025.00
0200 6045000000-E SP :;)]’)EMPORARY PIPE 200 LF 31.50 6300.00
0201 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 80 LF 34.75 2780.00
0202 6048000000-E SP FLOAT TURBIDITY CURTAIN 50 SY 100.00 5000.00
0203 6070000000-N 1639 SPECIAL STILLING BASINS 15 EA 300.00 4500.00
0204 6071012000-E SP COIR FIBER WATTLE 5,500 LF 7.45 40975.00
0205 6071020000-E SP POLYACRYLAMIDE (PAM) 4500 LB 6.50 29250.00
0206 6071030000-E 1640 COIR FIBER BAFFLE 2,500 LF 3.85 9625.00
0207 6071050000-E SP a lS/;I‘;\/IMER 10 EA 908.00 9080.00
0208 6071050000-E SP :; )SKIMMER 1 EA 1050.00 1050.00
0209 6071050000-E SP :; )SKIMMER 1 EA 1395.25 1395.25
0210 6084000000-E 1660 SEEDING AND MULCHING 120 ACR 2858.75 343050.00
0211 6087000000-E 1660 MOWING 90 ACR 65.00 5850.00
0212 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,800 LB 10.90 19620.00
0213 6093000000-E 1661 FERT FOR REPAIR SEEDING 6 TON 1390.00 8340.00
0214 6096000000-E 1662 SEED FOR SUPP SEEDING 2,950 LB 1.25 3687.50
0215 6108000000-E 1665 FERTILIZER TOPDRESSING 88.5 TON 785.00 69472.50
0216 6111000000-E SP IMPERVIOUS DIKE 525 LF 30.00 15750.00
0217 6114500000-N 1667 SPECIALIZED HAND MOWING 25 MHR 75.00 1875.00
0218 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 110.00 16500.00
0219 6120000000-E SP CULVERT DIVERSION CHANNEL 250 CY 60.00 15000.00
0220 6123000000-E 1670 REFORESTATION 5 ACR 1950.00 9750.00
0221 6126000000-E SP STREAMBANK REFORESTATION 0.55 ACR 4850.00 2667.50
0222 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR) 40 ACR 6100.00 244000.00

COMPOST BLANKET

0223 7060000000-E 1705 SIGNAL CABLE 13,080 LF 1.10 14388.00
0224 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 72 EA 700.00 50400.00
0225 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 17 EA 900.00 15300.00
0226 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 10 EA 1200.00 12000.00
0227 7252000000-E 1710 MESSENGER CABLE (1/4") 891 LF 1.30 1158.30

0228 7264000000-E 1710 MESSENGER CABLE (3/8") 1,260 LF 2.00 2520.00
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0229 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (riioaion) 6,077 LF 5.75 34942.75
0230 7301000000-E 1715 (D1IR2I§§3T DRILL (irionion) 195 LF 11.50 2242.50
0231 7301000000-E 1715 (D?JR;;:T DRILL (irionrion) 1,607 LF 18.50 29729.50
0232 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 40 EA 425.00 17000.00
0233 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 21 EA 600.00 12600.00
0234 7360000000-N 1720 WOOD POLE 9 EA 900.00 8100.00
0235 7372000000-N 1721 GUY ASSEMBLY 18 EA 375.00 6750.00
0236 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 1000.00 2000.00
0237 7420000000-E 1722 2" RISER WITH WEATHERHEAD 5 EA 500.00 2500.00
0238 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 10,800 LF 6.00 64800.00
0239 7456000000-E 1726 I(_1E4A2D)_|N CABLE(¥¥ixix) 25,700 LF 1.00 25700.00
0240 7481000000-N SP  SITE SURVEY 1 EA 2000.00 2000.00
0241 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 2 EA 750.00 1500.00
0242 7481240000-N SP CAMERA W/O INT LOOP EMUL PORCESS 4 EA 4000.00 16000.00
0243 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 1 EA 7000.00 7000.00
0244 7484000000-N SP MICROWAVE VEHICLE DETECTOR 2 EA 1500.00 3000.00
0245 7575142000-N 1736 900MHZ RADIO 6 EA 4000.00 24000.00
0246 7588000000-N SP SGNL MAST ARM WITH METAL POLE 11 EA 12500.00 137500.00
0247 7590000000-N SP DBL MAST ARM WITH METAL POLE 5 EA 15500.00 77500.00
0248 7613000000-N SP SOIL TEST 16 EA 550.00 8800.00
0249 7614100000-E SP DRILLED PIER FOUND 112 CY 600.00 67200.00
0250 7636000000-N 1745 SIGN FOR SIGNALS 10 EA 300.00 3000.00
0251 7684000000-N 1750 SIGNAL CABINET FOUNDATION 5 EA 750.00 3750.00
0252 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 5 EA 13500.00 67500.00
0253 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 40 EA 150.00 6000.00
0254 7901000000-N 1753 CABINET BASE EXTENDER 5 EA 350.00 1750.00
0284 5679000000-E 1515 12" LINE STOP 3 EA 7300.00 21900.00
0285 5679200000-E 1515 16" LINE STOP 1 EA 12000.00 12000.00
0286 2190000000-N 828 TEMP STL PLT COVER FOR MDS 29 EA 450.00 13050.00
CULVERT ITEMS
0255 8126000000-N 414 CULV EXCAV @ **iikkiokoix Lump Sum 25000.00
(112+82.50-L-)
0256 8126000000-N 414 CULV EXCAV @ **iikkkiokoix Lump Sum 20000.00
(127+46.00-L-)
0257 8133000000-E 414 FND CONDIT MAT, BOX CULV 261 TON 60.00 15660.00
0258 8196000000-E 420 CLASS A CONCRETE (CULV) 3446 CY 575.00 198145.00
0259 8248000000-E 425 EPOXY COAT REINF STEEL 38,457 LB 1.30 49994.10

0260 8594000000-E 876 RIP RAP B 125 TON 20.80 2600.00
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WALL ITEMS

0261 8847000000-E SP  GENERIC RET WALL ITEM (SF) 1,350 SF 61.02 82377.00
MSE RETAINING WALL NO. 1
STRUCTURE ITEMS

0262 8056000000-N 402 REMV EXIST STR #remeris Lump Sum 17000.00
(22+02.90-L-)

0263 8112730000-N 450 PDATESTING 3 EA 3600.00 10800.00

0264 8121000000-N 412 UNCL STR EXCAV STA *ori Lump Sum 10000.00
(22+02.90-L-)

0265 8121000000-N 412 UNCL STR EXCAV STA *ori Lump Sum 10000.00
(87+04.50-L-)

0266 8147000000-E 420 REINF CONCRETE DECK SLAB 14,417 SF 45.00 648765.00

0267 8161000000-E 420 GROOVING BRIDGE FLOORS 16,639 SF 0.50 8319.50

0268 8175000000-E 420 CLASS AA CONC (BRIDGE) 245 CY 1250.00 306250.00

0269 8210000000-N 422 BRG APPR SLAB *mienion: Lump Sum 66500.00
(22+02.90-L-)

0270 8210000000-N 422 BRG APPR SLAB *ienion: Lump Sum 45500.00
(87+04.50-L-)

0271 8224000000-E 425 EPOXY COAT REINF STL BRDG 36,463 LB 1.20 43755.60

0272  8259000000-E 430 36" PRESTR CONCRETE GIRDR 2,000.84 LF 175.00 351722.00

0273 8329000000-E 450 12" PRESTR CONC PILES 180 LF 75.00 13500.00

0274 8333000000-E 450 16" PRESTR CONC PILES 2,700 LF 82.00 221400.00

0275  8364000000-E 450 HP12X53 PILES 1,100 LF 46.00 50600.00

0276 8393000000-N 450 PILE REDRIVES 34 EA 50.00 1700.00

0277 8475000000-E 460 TWO BAR METAL RAIL 255.49 LF 150.00 38323.50

0278 8503000000-E 460 CONCRETE BARRIER RAIL 37292 LF 75.00 27969.00

0279 8517000000-E 460 1-*"X*++"CONC PARAPET 287.16 LF 105.00 30151.80
(1-2" X 2-6")

0280 8608000000-E 876 RIP RAP Il (2-0") 1,142 TON 65.00 74230.00

0281 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,269 SY 275 3489.75

0282 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 19000.00

0283 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 198000.00
CONTRACT TOTAL TOTAL 25087989.36
ROADWAY ITEMS SUB-TOTAL 22497237.11
CULVERT ITEMS SUB-TOTAL 311399.10
WALL ITEMS SUB-TOTAL 82377.00
STRUCTURE ITEMS SUB-TOTAL 2196976.15
BIDDERS IN ORDER CONTRACT TOTAL
BALFOUR BEATTY INFRASTRUCTURE INC 1 22082124.13

BARNHILL CONTRACTING COMPANY 2 22951286.40
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 32000.00 33000.00 37500.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 8500.00 7000.00 8500.00
(20+70 -L-)
0003 0036000000-E 225 UNDERCUT EXCAVATION 400 CY 9.00 3600.00 5.00 2000.00 14.00 5600.00
0004 0043000000-N 226 GRADING Lump Sum 52000.00 41595.00 35000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1000.00 1000.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 1.00 400.00 10.00 4000.00 24.00 9600.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 2.00 800.00 1.55 620.00 3.50 1400.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 15 TON 40.00 600.00 34.60 519.00 85.00 1275.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 55 SY 2.00 110.00 1.80 99.00 18.20 1001.00
0010 0335200000-E 305 15" DRAINAGE PIPE 16 LF 32.00 512.00 41.45 663.20 75.00 1200.00
0011 0354000000-E 310 ZIER\(/:) PIPE CULYV ***xx 28 LF 40.00 1120.00 42.95 1202.60 90.00 2520.00
0012 1330000000-E 607 INCIDENTAL MILLING 190 SY 20.00 3800.00 22.00 4180.00 20.00 3800.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 220 TON 50.00 11000.00 81.00 17820.00 79.00 17380.00
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 170 TON 65.00 11050.00 88.50 15045.00 112.00 19040.00
0015 1575000000-E 620 ASP FOR PLANT MIX 20 TON 580.00 11600.00 630.00 12600.00 560.00 11200.00
0016 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 200.00 1600.00 185.00 1480.00 225.00 1800.00
0017 2022000000-E 815 SUBDRAIN EXCAVATION 23 CY 5.00 115.00 11.35 261.05 35.00 805.00
0018 2033000000-E 815 SUBDRAIN FINE AGGREGATE 17 CY 20.00 340.00 33.20 564.40 65.00 1105.00
0019 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 5.00 500.00 12.00 1200.00 15.00 1500.00
0020 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 200.00 200.00 235.00 235.00 350.00 350.00
0021 2077000000-E 815 6" OUTLET PIPE 6 LF 5.00 30.00 21.20 127.20 40.00 240.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1800.00 3600.00 1720.00 3440.00 1500.00 3000.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 500.00 1000.00 550.00 1100.00 600.00 1200.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 110 LF 22.00 2420.00 40.00 4400.00 35.00 3850.00
0025 3030000000-E 862 STL BM GUARDRAIL 1375 LF 16.00 2200.00 16.00 2200.00 16.00 2200.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00 13.00 65.00
0027 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 1450.00 5800.00 1450.00 5800.00 1450.00 5800.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1850.00 7400.00 1850.00 7400.00 1850.00 7400.00
0029 3649000000-E 876 RIP RAP, CLASS B 1 TON 250.00 250.00 190.00 190.00 200.00 200.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 455 SY 1.00 455.00 1.80 819.00 2.00 910.00
0031 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 16 LF 16.00 256.00 5.15 82.40 5.15 82.40
0032 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 75.00 150.00 75.00 150.00 75.00 150.00
0033 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 3.00 12.00 3.00 12.00 3.00 12.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 215 SF 15.00 3225.00 4.85 1042.75 4.85 1042.75
0035 4410000000-E 1110 WORK ZONE SIGNS (BARR) 114 SF 5.00 570.00 4.90 558.60 4.90 558.60
0036 4445000000-E 1145 BARRICADES (TYPE Ill) 120 LF 10.00 1200.00 15.00 1800.00 15.00 1800.00
0037 4685000000-E 1205 THERMO PVT MKG LINES 4"90 860 LF 1.75 1505.00 1.45 1247.00 1.60 1376.00
0038 4686000000-E 1205 THERMO PVT MKG LINES 4"120 860 LF 1.75 1505.00 1.50 1290.00 1.75 1505.00
0039 5326200000-E 1510 12" WATER LINE 420 LF 90.00 37800.00 73.00 30660.00 35.15 14763.00
0040 5558000000-E 1515 12" VALVE 1 EA 2500.00 2500.00 3200.00 3200.00 4500.00 4500.00
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0041 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 1500.00 1500.00 3200.00 3200.00 3500.00 3500.00
0042 5804000000-E 1530 ABANDON 12" UTILITY PIPE 420 LF 8.50 3570.00 12.00 5040.00 5.95 2499.00
0043 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 170 LF 150.00 25500.00 175.00 29750.00 125.00 21250.00
0044 5871710000-E 1550 12" TRENCHLESS INSTALL (NOT IN SOIL) 170 LF 30.00 5100.00 2.00 340.00 125.00 21250.00
0045 6000000000-E 1605 TEMPORARY SILT FENCE 965 LF 2.25 2171.25 2.60 2509.00 2.25 2171.25
0046 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 1.00 225.00 39.55 8898.75 52.00 11700.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 30 TON 37.00 1110.00 37.00 1110.00 35.00 1050.00
0048 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1500.00 750.00 2055.00 1027.50 1000.00 500.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 5.10 255.00 3.50 175.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1000.00 250.00 1580.00 395.00 1000.00 250.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 5.00 500.00 4.56 456.00 16.00 1600.00
0052 6029000000-E SP SAFETY FENCE 500 LF 2.00 1000.00 2.00 1000.00 1.40 700.00
0053 6030000000-E 1630 SILT EXCAVATION 50 CY 5.00 250.00 17.10 855.00 20.00 1000.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 2.25 1687.50 1.85 1387.50 1.50 1125.00
0055 6037000000-E SP COIR FIBER MAT 375 SY 5.00 1875.00 5.95 2231.25 7.50 2812.50
0056 6042000000-E 1632 1/4"HARDWARE CLOTH 130 LF 4.00 520.00 4.35 565.50 5.00 650.00
0057 6048000000-E SP FLOAT TURBIDITY CURTAIN 150 SY 40.00 6000.00 35.00 5250.00 25.00 3750.00
0058 6069000000-E 1638 STILLING BASINS 2 CcY 1.00 2.00 535.00 1070.00 500.00 1000.00
0059 6071012000-E SP COIR FIBER WATTLE 330 LF 15.00 4950.00 7.40 2442.00 7.50 2475.00
0060 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2890.00 1445.00 3470.00 1735.00 2000.00 1000.00
0061 6087000000-E 1660 MOWING 0.15 ACR 150.00 22.50 415.00 62.25 75.00 11.25
0062 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00 7.65 382.50 5.00 250.00
0063 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1400.00 350.00 1240.00 310.00 1000.00 250.00
0064 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 4.60 230.00 5.00 250.00
0065 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 1400.00 350.00 990.00 247.50 1000.00 250.00
0066 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 35.00 350.00 47.15 471.50 60.00 600.00
0067 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 50.00 750.00 201.25 3018.75 225.00 3375.00
0068 6123000000-E 1670 REFORESTATION 0.1 ACR 1200.00 120.00 5750.00 575.00 2000.00 200.00
STRUCTURE ITEMS
0069 8035000000-N 402 REMV EXIST STR etk Lump Sum 50000.00 23000.00 40000.00
(20+70.00-L-)
0070 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 15000.00 14500.00 7500.00
(20+70.00-L-)
0071 8156000000-E SP CONCRETE WEARING SURFACE 2,779 SF 15.00 41685.00 16.00 44464.00 12.00 33348.00
0072 8161000000-E 420 GROOVING BRIDGE FLOORS 3,128 SF 1.00 3128.00 1.00 3128.00 2.00 6256.00
0073  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 419 CY 1200.00 50280.00 1100.00 46090.00 900.00 37710.00
0074 8210000000-N 422 BRG APPR SLAB *tkiiiitk Lump Sum 19500.00 20000.00 20000.00
(20+70.00-L-)
0075 8217000000-E 425 REINF STEEL (BRIDGE) 6,666 LB 2.00 13332.00 1.00 6666.00 2.00 13332.00
0076 8364000000-E 450 HP12X53 PILES 630 LF 35.00 22050.00 41.00 25830.00 75.00 47250.00
0077 8384200000-E 450 HP14X73 GALV PILES 400 LF 60.00 24000.00 69.00 27600.00 85.00 34000.00



APR 09, 2013 08:15 AM
TIP NO B-4558

FED AID NO BRZ-1330(6)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #86 OVER STONEY FORK CREEK ON SR-1330.

JOHNSTON
33769.3.1

2:00 PM 3/6 002
MAR 19 2013 C203082
0.082 MI

FSC Il LLC DBA FRED SMITH

S. T.WOOTEN CORPORATION

PALMETTO INFRASTRUCTURE INC

COMPANY
RALEIGH, NC WILSON, NC GREENVILLE, SC
0078 8505000000-E 460 VERT CONC BARRIER RAIL 180.25 LF 95.00 17123.75 109.00 19647.25 80.00 14420.00
0079 8608000000-E 876 RIP RAP I (2-0") 155 TON 65.00 10075.00 80.00 12400.00 70.00 10850.00
0080 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 175 SY 2.00 350.00 2.00 350.00 4.00 700.00
0081 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 5000.00 7500.00
0082 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 990 LF 105.00 103950.00 122.00 120780.00 120.00 118800.00
CONTRACT TOTAL TOTAL 648213.00 TOTAL 653939.45 TOTAL 689540.75
ROADWAY ITEMS SUB-TOTAL 272739.25 SUB-TOTAL 284484.20 SUB-TOTAL 297874.75
STRUCTURE ITEMS SUB-TOTAL 375473.75 SUB-TOTAL 369455.25 SUB-TOTAL 391666.00



APR 09, 2013 08:15 AM JOHNSTON

TIP NO B-4558 33769.3.1 2:00 PM 4/ 6 002
MAR 19 2013 C203082
FED AID NO BRZ-1330(6) 0.082 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #86 OVER STONEY FORK CREEK ON SR-1330.

DELLINGER, INC.

MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 36500.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 8000.00
(20+70 -L-)

0003 0036000000-E 225 UNDERCUT EXCAVATION 400 CY 12.30 4920.00
0004 0043000000-N 226 GRADING Lump Sum 41595.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1505.00 1505.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 19.85 7940.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 1.55 620.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 15 TON 34.60 519.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 55 SY 1.80 99.00
0010 0335200000-E 305 15" DRAINAGE PIPE 16 LF 41.45 663.20
0011 0354000000-E 310 :Z%R\(/:) PIPE CULY #*xi* 28 LF 42.95 1202.60
0012 1330000000-E 607 INCIDENTAL MILLING 190 SY 13.00 2470.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 220 TON 56.00 12320.00
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 170 TON 86.00 14620.00
0015 1575000000-E 620 ASP FOR PLANT MIX 20 TON 700.00 14000.00
0016 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 165.00 1320.00
0017 2022000000-E 815 SUBDRAIN EXCAVATION 23 CY 11.35 261.05
0018 2033000000-E 815 SUBDRAIN FINE AGGREGATE 17 CY 33.20 564.40
0019 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 12.00 1200.00
0020 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 235.00 235.00
0021 2077000000-E 815 6" OUTLET PIPE 6 LF 21.20 127.20
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1720.00 3440.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 550.00 1100.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 110 LF 60.00 6600.00
0025 3030000000-E 862 STL BM GUARDRAIL 1375 LF 15.75 2165.63
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 25.00 125.00
0027 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1350.00 5400.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1900.00 7600.00
0029 3649000000-E 876 RIP RAP, CLASS B 1 TON 190.00 190.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 455 SY 1.80 819.00
0031 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 16 LF 5.15 82.40
0032 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 75.00 150.00
0033 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 3.00 12.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 215 SF 4.85 1042.75
0035 4410000000-E 1110 WORK ZONE SIGNS (BARR) 114 SF 4.90 558.60
0036 4445000000-E 1145 BARRICADES (TYPE Il 120 LF 15.00 1800.00
0037 4685000000-E 1205 THERMO PVT MKG LINES 4"90 860 LF 1.60 1376.00
0038 4686000000-E 1205 THERMO PVT MKG LINES 4"120 860 LF 1.75 1505.00
0039 5326200000-E 1510 12" WATER LINE 420 LF 58.00 24360.00

0040 5558000000-E 1515 12" VALVE 1 EA 3000.00 3000.00



APR 09, 2013 08:15 AM JOHNSTON

TIP NO B-4558 33769.3.1 2:00 PM 5/ 6 002
MAR 19 2013 C203082
FED AID NO BRZ-1330(6) 0.082 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #86 OVER STONEY FORK CREEK ON SR-1330.

DELLINGER, INC.

MONROE, NC
0041 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 2500.00 2500.00
0042 5804000000-E 1530 ABANDON 12" UTILITY PIPE 420 LF 11.00 4620.00
0043 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 170 LF 220.00 37400.00
0044 5871710000-E 1550 12" TRENCHLESS INSTALL (NOT IN SOIL) 170 LF 220.00 37400.00
0045 6000000000-E 1605 TEMPORARY SILT FENCE 965 LF 2.60 2509.00
0046 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 39.55 8898.75
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 30 TON 37.00 1110.00
0048 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 2055.00 1027.50
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.10 255.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1580.00 395.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 12.45 1245.00
0052 6029000000-E SP SAFETY FENCE 500 LF 2.00 1000.00
0053 6030000000-E 1630 SILT EXCAVATION 50 CY 17.10 855.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 1.85 1387.50
0055 6037000000-E SP COIR FIBER MAT 375 SY 5.95 2231.25
0056 6042000000-E 1632 1/4" HARDWARE CLOTH 130 LF 4.35 565.50
0057 6048000000-E SP FLOAT TURBIDITY CURTAIN 150 SY 24.20 3630.00
0058 6069000000-E 1638 STILLING BASINS 2 CY 535.00 1070.00
0059 6071012000-E SP COIR FIBER WATTLE 330 LF 7.40 2442.00
0060 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 3470.00 1735.00
0061 6087000000-E 1660 MOWING 0.15 ACR 415.00 62.25
0062 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.65 382.50
0063 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1240.00 310.00
0064 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.60 230.00
0065 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 1240.00 310.00
0066 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 47.15 471.50
0067 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 201.25 3018.75
0068 6123000000-E 1670 REFORESTATION 0.1 ACR 5750.00 575.00
STRUCTURE ITEMS
0069 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 30000.00
(20+70.00-L-)
0070 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 30000.00
(20+70.00-L-)
0071 8156000000-E SP CONCRETE WEARING SURFACE 2,779 SF 10.00 27790.00
0072 8161000000-E 420 GROOVING BRIDGE FLOORS 3,128 SF 1.30 4066.40
0073 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 419 CY 940.00 39386.00
0074 8210000000-N 422 BRG APPR SLAB #*tiikkikix Lump Sum 30000.00
(20+70.00-L-)
0075 8217000000-E 425 REINF STEEL (BRIDGE) 6,666 LB 1.00 6666.00
0076 8364000000-E 450 HP12X53 PILES 630 LF 38.00 23940.00

0077 8384200000-E 450 HP14X73 GALV PILES 400 LF 66.00 26400.00



APR 09, 2013 08:15 AM JOHNSTON

TIP NO B-4558 33769.3.1 2:00 PM 6/ 6 002
MAR 19 2013 C203082
FED AID NO BRZ-1330(6) 0.082 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #86 OVER STONEY FORK CREEK ON SR-1330.

DELLINGER, INC.

MONROE, NC

0078 8505000000-E 460 VERT CONC BARRIER RAIL 180.25 LF 90.00 16222.50
0079 8608000000-E 876 RIP RAP I (2-0") 155 TON 55.00 8525.00
0080 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 175 SY 4.00 700.00
0081 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7000.00
0082 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 990 LF 165.00 163350.00
CONTRACT TOTAL TOTAL 743690.23

ROADWAY ITEMS SUB-TOTAL 329644.33

STRUCTURE ITEMS SUB-TOTAL 414045.90

BIDDERS IN ORDER CONTRACT TOTAL

FSC Il LLC DBA FRED SMITH COMPANY 1 648213.00

S. T.WOOTEN CORPORATION 2 653939.45

PALMETTO INFRASTRUCTURE INC 3 689540.75

DELLINGER, INC. 4 743690.23



APR 09, 2013 08:15 AM
TIP NO

FED AID NO BRZ-1227(4)

B-4841

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #215 OVER BEAVERDAM CREEK ON SR-1227.

WAYNE
38611.3.1

2:00 PM 1/ 6 003
MAR 19 2013 C203024
0.085 MI

S. T.WOOTEN CORPORATION

DELLINGER, INC.

PALMETTO INFRASTRUCTURE INC

WILSON, NC MONROE, NC GREENVILLE, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 30700.00 33000.00 35000.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 6500.00 6500.00 12000.00
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1375.00 1375.00 2000.00 2000.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 30 CY 33.00 990.00 33.00 990.00 50.00 1500.00
0005 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 6500.00 8000.00 9000.00
(12+46.50)
0006 0036000000-E 225 UNDERCUT EXCAVATION 700 CY 10.00 7000.00 12.50 8750.00 15.00 10500.00
0007 0106000000-E 230 BORROW EXCAVATION 200 CY 10.00 2000.00 20.00 4000.00 30.00 6000.00
0008 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 230 SY 6.60 1518.00 6.60 1518.00 15.00 3450.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 10.00 7000.00 12.00 8400.00 45.00 31500.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 700 SY 1.75 1225.00 1.75 1225.00 3.00 2100.00
0011 0996000000-N 350 PIPE CLEAN-OUT 1 EA 2000.00 2000.00 2000.00 2000.00 600.00 600.00
0012 1011000000-N 500 FINE GRADING Lump Sum 12250.00 12250.00 6000.00
0013 1220000000-E 545 INCIDENTAL STONE BASE 5 TON 115.00 575.00 115.00 575.00 60.00 300.00
0014 1330000000-E 607 INCIDENTAL MILLING 200 SY 20.00 4000.00 13.00 2600.00 29.65 5930.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 140 TON 90.00 12600.00 66.00 9240.00 89.00 12460.00
0016 1525000000-E 610 ASP CONC SURF CRS SF9.5A 230 TON 79.00 18170.00 92.00 21160.00 74.00 17020.00
0017 1575000000-E 620 ASP FOR PLANT MIX 25 TON 628.00 15700.00 700.00 17500.00 600.00 15000.00
0018 2000000000-N 806 RIGHT OF WAY MARKERS 12 EA 200.00 2400.00 240.00 2880.00 200.00 2400.00
0019 2022000000-E 815 SUBDRAIN EXCAVATION 151.6 CY 11.00 1667.60 11.00 1667.60 30.00 4548.00
0020 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 677 SY 2.25 1523.25 2.25 1523.25 3.00 2031.00
0021 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 113.7 CY 75.00 8527.50 75.00 8527.50 50.00 5685.00
0022 2044000000-E 815 6" PERF SUBDRN PIPE 677 LF 7.00 4739.00 7.00 4739.00 12.50 8462.50
0023 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 300.00 600.00 300.00 600.00 375.00 750.00
0024 2077000000-E 815 6" OUTLET PIPE 12 LF 18.75 225.00 18.75 225.00 42.00 504.00
0025 2556000000-E 846 SHOULDER BERM GUTTER 35 LF 56.93 1992.55 70.00 2450.00 100.00 3500.00
0026 3030000000-E 862 STL BM GUARDRAIL 75 LF 16.00 1200.00 16.00 1200.00 16.00 1200.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 40.00 200.00 13.00 65.00
0028 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1425.00 5700.00 1475.00 5900.00 1425.00 5700.00
0029 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1825.00 7300.00 1675.00 6700.00 1825.00 7300.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 490 SY 2.00 980.00 4.00 1960.00 2.00 980.00
0031 4026000000-E 901 (DEI§PT FURN, TYPE ***SIGN 24 SF 1.00 24.00 1.00 24.00 1.00 24.00
0032 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 52 LF 5.10 265.20 5.00 260.00 5.00 260.00
0033 4102000000-N 904 SIGN ERECTION, TYPE E 8 EA 65.00 520.00 65.00 520.00 65.00 520.00
0034 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 3.00 12.00 1.00 4.00 1.00 4.00
0035 4158000000-N 907 DISPOSE SIGN SYST WOOD 2 EA 3.00 6.00 1.00 2.00 1.00 2.00
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 407 SF 4.20 1709.40 4.75 1933.25 4.75 1933.25
0037 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 4.90 583.10 6.50 773.50 6.50 773.50
0038 4445000000-E 1145 BARRICADES (TYPE Il 96 LF 15.00 1440.00 20.00 1920.00 20.00 1920.00
0039 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,600 LF 0.54 1944.00 0.54 1944.00 0.54 1944.00
0040 6000000000-E 1605 TEMPORARY SILT FENCE 1,150 LF 2.30 2645.00 2.30 2645.00 2.50 2875.00



APR 09, 2013 08:15 AM
TIP NO B-4841

FED AID NO BRZ-1227(4)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #215 OVER BEAVERDAM CREEK ON SR-1227.

WAYNE

38611.3.1

2:00 PM 2/ 6 003
MAR 19 2013 C203024
0.085 MI

S. T.WOOTEN CORPORATION

DELLINGER, INC.

PALMETTO INFRASTRUCTURE INC

WILSON, NC MONROE, NC GREENVILLE, SC
0041  6006000000-E 1610 EROS CONTRL STONE CL A 160 TON 30.00 4800.00 57.00 9120.00 55.00 8800.00
0042 6009000000-E 1610 EROS CONTRL STONE CL B 5 TON 120.00 600.00 120.00 600.00 200.00 1000.00
0043  6012000000-E 1610 SEDIMENT CONTROL STONE 70 TON 57.00 3990.00 57.00 3990.00 40.00 2800.00
0044  6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1725.00 862.50 1725.00 862.50 2400.00 1200.00
0045 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.50 325.00 6.50 325.00 5.00 250.00
0046 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1500.00 375.00 1500.00 375.00 1480.00 370.00
0047  6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 5.00 500.00 13.20 1320.00 15.50 1550.00
0048  6029000000-E SP SAFETY FENCE 900 LF 1.60 1440.00 1.60 1440.00 1.80 1620.00
0049  6030000000-E 1630 SILT EXCAVATION 50 CY 15.25 762.50 15.25 762.50 20.00 1000.00
0050 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 2.00 1500.00 2.00 1500.00 3.50 2625.00
0051 6037000000-E SP COIR FIBER MAT 300 SY 4.50 1350.00 4.50 1350.00 9.80 2940.00
0052 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 6.00 900.00 6.00 900.00 3.50 525.00
0053  6048000000-E SP FLOAT TURBIDITY CURTAIN 140 SY 20.00 2800.00 20.00 2800.00 30.00 4200.00
0054  6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 690.00 1380.00 600.00 1200.00 1200.00 2400.00
0055 6071012000-E SP COIR FIBER WATTLE 50 LF 12.50 625.00 12.50 625.00 12.00 600.00
0056 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 3800.00 1900.00 3800.00 1900.00 9000.00 4500.00
0057 6087000000-E 1660 MOWING 0.25 ACR 200.00 50.00 200.00 50.00 45.00 11.25
0058  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.50 325.00 6.50 325.00 7.00 350.00
0059  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 1500.00 375.00 1400.00 350.00
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 7.70 385.00 7.70 385.00 3.00 150.00
0061 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 1475.00 368.75 1475.00 368.75 890.00 222.50
0062 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 80.00 800.00 80.00 800.00 18.00 180.00
0063 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 300.00 3900.00 300.00 3900.00 650.00 8450.00
0064 6123000000-E 1670 REFORESTATION 0.1 ACR 5775.00 577.50 5775.00 577.50 5000.00 500.00
STRUCTURE ITEMS
0065 8035000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 20000.00 52000.00 40000.00
(12+46.50-L-)
0066 8112730000-N 450 PDA TESTING 1 EA 4000.00 4000.00 3000.00 3000.00 4500.00 4500.00
0067 8121000000-N 412 UNCL STR EXCAV STA itk Lump Sum 12000.00 31000.00 7500.00
(12+46.50-L-)
0068 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 29.2 CY 1400.00 40880.00 800.00 23360.00 1500.00 43800.00
0069 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 21000.00 45000.00 20000.00
(12+46.50-L-)
0070 8217000000-E 425 REINF STEEL (BRIDGE) 4,386 LB 1.00 4386.00 1.20 5263.20 2.00 8772.00
0071 8364000000-E 450 HP12X53 PILES 525 LF 43.00 22575.00 41.00 21525.00 85.00 44625.00
0072 8387000000-E 450 PP18X0.50 GALV STL PILE 560 LF 101.00 56560.00 115.00 64400.00 110.00 61600.00
0073  8393000000-N 450 PILE REDRIVES 16 EA 50.00 800.00 350.00 5600.00 150.00 2400.00
0074 8505000000-E 460 VERT CONC BARRIER RAIL 210.75 LF 106.00 22339.50 90.00 18967.50 95.00 20021.25
0075 8608000000-E 876 RIP RAP Il (2-0") 252 TON 62.00 15624.00 55.00 13860.00 70.00 17640.00
0076 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 280 SY 2.00 560.00 4.00 1120.00 5.00 1400.00
0077 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 10000.00 10000.00



APR 09, 2013 08:15 AM
TIP NO B-4841

FED AID NO BRZ-1227(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #215 OVER BEAVERDAM CREEK ON SR-1227.

WAYNE
38611.3.1

2:00 PM 3/6 003
MAR 19 2013 C203024
0.085 MI

S. T.WOOTEN CORPORATION

DELLINGER, INC.

PALMETTO INFRASTRUCTURE INC

WILSON, NC MONROE, NC GREENVILLE, SC
0078 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 1,155 LF 124.00 143220.00 120.00 138600.00 145.00 167475.00
0079 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 75 LF 495.00 37125.00 350.00 26250.00 325.00 24375.00
3'-0" X 2'-6" PRESTRESSED CONCBENT CAPS
CONTRACT TOTAL TOTAL 614258.35 TOTAL 683478.05 TOTAL 744443.25
ROADWAY ITEMS SUB-TOTAL 205688.85 SUB-TOTAL 223532.35 SUB-TOTAL 270335.00
STRUCTURE ITEMS SUB-TOTAL 408569.50 SUB-TOTAL 459945.70 SUB-TOTAL 474108.25



APR 09, 2013 08:15 AM WAYNE

TIP NO B-4841 38611.3.1 2:00 PM 4/ 6 003
MAR 19 2013 C203024
FED AID NO BRZ-1227(4) 0.085 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #215 OVER BEAVERDAM CREEK ON SR-1227.

TRADER CONSTRUCTION CO.

NEW BERN, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 38500.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 8500.00
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1500.00 1500.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 30 CY 30.00 900.00
0005 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 17500.00
(12+46.50)
0006 0036000000-E 225 UNDERCUT EXCAVATION 700 CY 7.50 5250.00
0007 0106000000-E 230 BORROW EXCAVATION 200 CY 18.00 3600.00
0008 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 230 SY 6.50 1495.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 22.00 15400.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 700 SY 2.25 1575.00
0011 0996000000-N 350 PIPE CLEAN-OUT 1 EA 600.00 600.00
0012 1011000000-N 500 FINE GRADING Lump Sum 7500.00
0013 1220000000-E 545 INCIDENTAL STONE BASE 5 TON 95.00 475.00
0014 1330000000-E 607 INCIDENTAL MILLING 200 SY 29.65 5930.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 140 TON 89.00 12460.00
0016 1525000000-E 610 ASP CONC SURF CRS SF9.5A 230 TON 74.00 17020.00
0017 1575000000-E 620 ASP FOR PLANT MIX 25 TON 600.00 15000.00
0018 2000000000-N 806 RIGHT OF WAY MARKERS 12 EA 200.00 2400.00
0019 2022000000-E 815 SUBDRAIN EXCAVATION 151.6 CY 20.00 3032.00
0020 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 677 SY 2.50 1692.50
0021 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 113.7 CY 70.00 7959.00
0022 2044000000-E 815 6" PERF SUBDRN PIPE 677 LF 10.00 6770.00
0023 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 350.00 700.00
0024 2077000000-E 815 6" OUTLET PIPE 12 LF 40.00 480.00
0025 2556000000-E 846 SHOULDER BERM GUTTER 35 LF 50.00 1750.00
0026 3030000000-E 862 STL BM GUARDRAIL 75 LF 16.00 1200.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 40.00 200.00
0028 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1475.00 5900.00
0029 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1675.00 6700.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 490 SY 2.50 1225.00
0031 4026000000-E 901 (DE%PT FURN, TYPE ***SIGN 24 SF 5.00 120.00
0032 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 52 LF 7.50 390.00
0033 4102000000-N 904 SIGN ERECTION, TYPE E 8 EA 65.00 520.00
0034 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 5.00 20.00
0035 4158000000-N 907 DISPOSE SIGN SYST WOOD 2 EA 5.00 10.00
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 407 SF 4.20 1709.40
0037 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 4.90 583.10
0038 4445000000-E 1145 BARRICADES (TYPE Il 96 LF 15.00 1440.00
0039 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,600 LF 0.54 1944.00

0040 6000000000-E 1605 TEMPORARY SILT FENCE 1,150 LF 2.50 2875.00



APR 09, 2013 08:15 AM WAYNE

TIP NO B-4841 38611.3.1 2:00 PM 5/ 6 003
MAR 19 2013 C203024
FED AID NO BRZ-1227(4) 0.085 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #215 OVER BEAVERDAM CREEK ON SR-1227.

TRADER CONSTRUCTION CO.

NEW BERN, NC

0041 6006000000-E 1610 EROS CONTRL STONE CL A 160 TON 50.00 8000.00
0042 6009000000-E 1610 EROS CONTRL STONE CL B 5 TON 80.00 400.00
0043 6012000000-E 1610 SEDIMENT CONTROL STONE 70 TON 50.00 3500.00
0044 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 980.00 490.00
0045 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00
0046 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1200.00 300.00
0047 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 20.00 2000.00
0048 6029000000-E SP SAFETY FENCE 900 LF 1.80 1620.00
0049 6030000000-E 1630 SILT EXCAVATION 50 CY 15.00 750.00
0050 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 1.75 1312.50
0051 6037000000-E SP COIR FIBER MAT 300 SY 10.00 3000.00
0052 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 3.50 525.00
0053 6048000000-E SP FLOAT TURBIDITY CURTAIN 140 Sy 45.00 6300.00
0054 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 635.00 1270.00
0055 6071012000-E SP COIR FIBER WATTLE 50 LF 15.00 750.00
0056 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 1880.00 940.00
0057 6087000000-E 1660 MOWING 0.25 ACR 300.00 75.00
0058 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 12.00 600.00
0059 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00
0061 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 1000.00 250.00
0062 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 80.00 800.00
0063 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 688.00 8944.00
0064 6123000000-E 1670 REFORESTATION 0.1 ACR 2500.00 250.00

STRUCTURE ITEMS

0065 8035000000-N 402 REMV EXIST STR ik Lump Sum 55000.00
(12+46.50-L-)

0066 8112730000-N 450 PDATESTING 1 EA 5000.00 5000.00

0067 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 6500.00
(12+46.50-L-)

0068 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 29.2 CY 1110.00 32412.00

0069 8210000000-N 422 BRG APPR SLAB s Lump Sum 29500.00
(12+46.50-L-)

0070 8217000000-E 425 REINF STEEL (BRIDGE) 4,386 LB 1.25 5482.50

0071 8364000000-E 450 HP12X53 PILES 525 LF 85.00 44625.00

0072 8387000000-E 450 PP18X0.50 GALV STL PILE 560 LF 155.00 86800.00

0073 8393000000-N 450 PILE REDRIVES 16 EA 600.00 9600.00

0074 8505000000-E 460 VERT CONC BARRIER RAIL 210.75 LF 86.00 18124.50

0075 8608000000-E 876 RIP RAP Il (2'-0") 252 TON 85.00 21420.00

0076 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 280 SY 2.50 700.00

0077 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 12000.00



APR 09, 2013 08:15 AM WAYNE

TIP NO B-4841 38611.3.1 2:00 PM 6/ 6 003
MAR 19 2013 C203024
FED AID NO BRZ-1227(4) 0.085 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #215 OVER BEAVERDAM CREEK ON SR-1227.

TRADER CONSTRUCTION CO.

NEW BERN, NC

0078 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 1,155 LF 141.00 162855.00

0079 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 75 LF 375.00 28125.00
3'-0" X 2'-6" PRESTRESSED CONCBENT CAPS

CONTRACT TOTAL TOTAL 763795.50
ROADWAY ITEMS SUB-TOTAL 245651.50
STRUCTURE ITEMS SUB-TOTAL 518144.00
BIDDERS IN ORDER CONTRACT TOTAL
S. T.WOOTEN CORPORATION 1 614258.35
DELLINGER, INC. 2 683478.05
PALMETTO INFRASTRUCTURE INC 3 744443.25
TRADER CONSTRUCTION CO. 4 763795.50



APR 09, 2013 08:15 AM
TIP NO

FED AID NO BRZ-1316(18)

B-4712

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #188 AND 189 OVER CAPE FEAR RIVER ON SR-1316.

BLADEN
37912.3.1

2:00 PM 1/ 8 004
MAR 19 2013 C203038
1.127 Mi

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF
IOWA

JOHNSTON, IA

SMITH-ROWE, LLC

MOUNT AIRY, NC

0001
0002
0003
0004
0005
0006

0007

0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018

0019

0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0000400000-N
0001000000-E
0008000000-E
0022000000-E
0029000000-N

0029000000-N

0036000000-E
0106000000-E
0156000000-E
0195000000-E
0196000000-E
0199000000-E
0318000000-E
0320000000-E
0335200000-E
0335300000-E
0335850000-E

0335850000-E

0448200000-E
0995000000-E
1011000000-N
1121000000-E
1220000000-E
1330000000-E
1489000000-E
1498000000-E
1519000000-E
1575000000-E
1693000000-E
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2286000000-N
2354200000-N
2366000000-N

800
801
200
200
225
SP

SP

225
230
250
265
270
SP

300
300
305
305
305

305

310
340
500
520
545
607
610
610
610
620
654
815
815
815
815
815
815
840
840
840

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION

REINF BRG APPR #ortrin:
(39+15.00-L-)
REINF BRG APPR #ortnins
(63+50.00-L-)
UNDERCUT EXCAVATION

BORROW EXCAVATION
REMOVAL OF EXT ASPHALT PVMT
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

18" DRAINAGE PIPE

**" DRAINAGE PIPE ELBOW

(157

**" DRAINAGE PIPE ELBOW

(187

15" RCP CULV CLASS IV

PIPE REMOVAL

FINE GRADING

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B

ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

MASNRY DRAINAGE STRUCT
FRAME W/GRATE 840.24 STD
FRAME W/2GRTS 840.24 STD

Lump Sum 587519.31
Lump Sum 60660.35
Lump Sum 190000.00
1 ACR 6500.00 6500.00

30,700 CY 4.15 127405.00
Lump Sum 25372.15
Lump Sum 15012.92
400 CY 8.00 3200.00
112,000 CY 4.40 492800.00
8,210 SY 3.10 25451.00

400 CY 12.00 4800.00

800 SY 2.00 1600.00

1,250 SF 56.91 71137.50

140 TON 35.00 4900.00

420 SY 3.50 1470.00

656 LF 32.00 20992.00

408 LF 38.00 15504.00

22 EA 300.00 6600.00

2 EA 400.00 800.00

172 LF 45.00 7740.00

224 LF 8.00 1792.00

Lump Sum 65000.00
5,000 TON 27.50 137500.00

400 TON 35.00 14000.00

290 SY 2.75 797.50

730 TON 54.00 39420.00

2,420 TON 48.00 116160.00
2,590 TON 45.00 116550.00

305 TON 595.00 181475.00

80 TON 80.00 6400.00

168 CY 21.00 3528.00

750 SY 3.00 2250.00

126 CY 71.00 8946.00

750 LF 11.00 8250.00

2 EA 351.00 702.00

12 LF 41.00 492.00

20 EA 1200.00 24000.00

1 EA 550.00 550.00

1 EA 550.00 550.00

560000.00

90000.00

190000.00

6500.00 6500.00
4.15 127405.00
23600.00

25600.00

8.00 3200.00
4.40 492800.00
3.10 25451.00
12.00 4800.00
2.00 1600.00
55.00 68750.00
35.00 4900.00
3.50 1470.00
32.00 20992.00
38.00 15504.00
300.00 6600.00
400.00 800.00
45.00 7740.00
8.00 1792.00
65000.00

27.50 137500.00
35.00 14000.00
15.00 4350.00
54.00 39420.00
48.00 116160.00
45.00 116550.00
595.00 181475.00
200.00 16000.00
20.00 3360.00
2.00 1500.00
70.00 8820.00
10.00 7500.00
350.00 700.00
40.00 480.00
1200.00 24000.00
550.00 550.00
550.00 550.00

599000.00

60000.00

190000.00

6500.00 6500.00
4.15 127405.00
29500.00

29500.00

8.00 3200.00
4.40 492800.00
3.10 25451.00
12.00 4800.00
2.00 1600.00
55.50 69375.00
35.00 4900.00
3.50 1470.00
32.00 20992.00
38.00 15504.00
300.00 6600.00
400.00 800.00
45.00 7740.00
8.00 1792.00
65000.00

27.50 137500.00
35.00 14000.00
15.00 4350.00
54.00 39420.00
48.00 116160.00
45.00 116550.00
595.00 181475.00
150.00 12000.00
20.00 3360.00
2.00 1500.00
70.00 8820.00
10.00 7500.00
350.00 700.00
40.00 480.00
1200.00 24000.00
550.00 550.00
550.00 550.00



APR 09, 2013 08:15 AM
TIP NO

FED AID NO BRZ-1316(18)

B-4712

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #188 AND 189 OVER CAPE FEAR RIVER ON SR-1316.

BLADEN
37912.3.1

2:00 PM 2/ 8 004
MAR 19 2013 C203038
1.127 Mi

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF
IOWA

JOHNSTON, IA

SMITH-ROWE, LLC

MOUNT AIRY, NC

0040
0041
0042
0043
0044
0045
0046
0047

0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066

0067

0068
0069
0070
0071
0072
0073
0074
0075
0076
0077
0078

2367000000-N
2396000000-N
2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3387000000-N

3628000000-E
3649000000-E
3656000000-E
4072000000-E
4096000000-N
4158000000-N
4400000000-E
4405000000-E
4410000000-E
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4465000000-N
4485000000-E
4650000000-N
4685000000-E
4686000000-E
4770000000-E

4770000000-E

4810000000-E
4900000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E

840
840
846
862
862
862
SP

862

876
876
876
903
904
907
1110
1110
1110
1130
1135
1145
1150
1160
1170
1251
1205
1205
1205

1205

1205
1251
1605
1610
1610
1610
1615
1620
1620
1622
SP

FRAME W/2GRTS 840.29 STD
FRAME W/COVER STD 840.54
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE Ill

GR ANCHOR TYPE 350

TEMP GDRL ANCH UNITS ek
(W-BEAM)

RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D
DISPOSE SIGN SYST WOOD
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
DRUMS

CONES

BARRICADES (TYPE Ill)
FLAGGER

TEMPORARY CRASH CUSHIONS

PORT CONC BARRIER

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120

4" COLD APPL PLSTIC LINES TYPE **

(1

4" COLD APPL PLSTIC LINES TYPE **

\Y
I(DA)INT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

17 EA 550.00 9350.00

2 EA 550.00 1100.00
2,040 LF 18.00 36720.00
3,300 LF 14.00 46200.00
5 EA 13.00 65.00

8 EA 1300.00 10400.00

6 EA 1750.00 10500.00

4 EA 800.00 3200.00
432 TON 48.00 20736.00
18 TON 41.00 738.00
2,454 SY 2.80 6871.20
30 LF 5.00 150.00

2 EA 100.00 200.00

12 EA 1.00 12.00
80 SF 5.25 420.00
96 SF 8.00 768.00
36 SF 7.50 270.00
60 EA 84.56 5073.60
20 EA 204.35 4087.00
48 LF 20.00 960.00
100 DAY 250.00 25000.00
4 EA 5500.00 22000.00
950 LF 22.25 21137.50
75 EA 10.00 750.00
8,158 LF 0.58 4731.64
8,158 LF 0.62 5057.96
7,480 LF 1.50 11220.00
7,480 LF 1.00 7480.00
48,410 LF 0.15 7261.50
74 EA 10.00 740.00
14,700 LF 2.00 29400.00
645 TON 64.37 41518.65
1,820 TON 66.51 121048.20
1,340 TON 35.00 46900.00
22 ACR 770.00 16940.00
700 LB 3.50 2450.00
3.75 TON 950.00 3562.50
3,000 LF 11.00 33000.00
3,200 LF 5.00 16000.00

550.00 9350.00
550.00 1100.00
18.00 36720.00
14.00 46200.00
13.00 65.00
1300.00 10400.00
1750.00 10500.00
800.00 3200.00
48.00 20736.00
41.00 738.00
2.80 6871.20
5.10 153.00
75.00 150.00
3.00 36.00
5.00 400.00
8.00 768.00
6.00 216.00
40.00 2400.00
25.00 500.00
20.00 960.00
100.00 10000.00
5500.00 22000.00
22.25 21137.50
12.00 900.00
0.75 6118.50
0.80 6526.40
1.00 7480.00
1.20 8976.00
0.25 12102.50
20.00 1480.00
2.00 29400.00
43.00 27735.00
41.00 74620.00
35.00 46900.00
500.00 11000.00
10.00 7000.00
1000.00 3750.00
11.00 33000.00
1.60 5120.00

550.00 9350.00
550.00 1100.00
18.00 36720.00
14.00 46200.00
13.00 65.00
1300.00 10400.00
1750.00 10500.00
800.00 3200.00
48.00 20736.00
41.00 738.00
2.80 6871.20
5.00 150.00
100.00 200.00
1.00 12.00
5.25 420.00
12.00 1152.00
7.50 270.00
60.00 3600.00
35.00 700.00
20.00 960.00
115.00 11500.00
5200.00 20800.00
23.25 22087.50
10.00 750.00
0.58 4731.64
0.62 5057.96
1.50 11220.00
1.00 7480.00
0.15 7261.50
10.00 740.00
1.80 26460.00
43.00 27735.00
41.00 74620.00
35.00 46900.00
600.00 13200.00
1.50 1050.00
1200.00 4500.00
11.00 33000.00
1.10 3520.00



APR 09, 2013 08:15 AM
TIP NO B-4712

FED AID NO BRZ-1316(18)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #188 AND 189 OVER CAPE FEAR RIVER ON SR-1316.

BLADEN
37912.3.1

2:00 PM 3/8 004
MAR 19 2013 C203038
1.127 Mi

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF
IOWA

JOHNSTON, IA

SMITH-ROWE, LLC

MOUNT AIRY, NC

0079 6030000000-E 1630 SILT EXCAVATION
0080 6036000000-E 1631 MATTING FOR EROS CONTROL
0081 6037000000-E SP  COIRFIBER MAT
0082 6038000000-E SP  PERM SOIL REINF MAT
0083 6042000000-E 1632 1/4" HARDWARE CLOTH
0084 6070000000-N 1639 SPECIAL STILLING BASINS
0085 6071010000-E SP WATTLE
0086 6071020000-E SP  POLYACRYLAMIDE (PAM)
0087 6071030000-E 1640 COIR FIBER BAFFLE
0088 6071050000-E SP ** SKIMMER
(1-1/2")
0089 6084000000-E 1660 SEEDING AND MULCHING
0090 6087000000-E 1660 MOWING
0091 6090000000-E 1661 SEED FOR REPAIR SEEDING
0092 6093000000-E 1661 FERT FOR REPAIR SEEDING
0093 6096000000-E 1662 SEED FOR SUPP SEEDING
0094 6108000000-E 1665 FERTILIZER TOPDRESSING
0095  6114500000-N 1667 SPECIALIZED HAND MOWING
0096 6117000000-N SP  RESPONSE FOR EROS CONTROL
0097  6123000000-E 1670 REFORESTATION

STRUCTURE ITEMS

0098 8017000000-N SP  CM&R TEMP ACCESS *irteex
(39+15.00-L-)

0099 8017000000-N SP  CM&R TEMP ACCESS *iteex
(63+50.00-L-)

0100 8021000000-N SP  REMV EXIST STR s
(39+15.00-L-)

0101 8035000000-N 402 REMV EXIST STR s
(63+50.00-L-)

0102 8112730000-N 450 PDATESTING

0103 8121000000-N 412 UNCL STR EXCAV STA *#eex
(39+15.00-L-)

0104 8121000000-N 412 UNCL STR EXCAV STA *#eex
(63+50.00-L-)

0105 8147000000-E 420 REINF CONCRETE DECK SLAB

0106 8161000000-E 420 GROOVING BRIDGE FLOORS

0107 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0108 8210000000-N 422 BRG APPR SLAB *retconses
(39+15.00-L-)

0109 8210000000-N 422 BRG APPR SLAB *rettonnes
(63+50.00-L-)

0110 8217000000-E 425 REINF STEEL (BRIDGE)

0111 8238000000-E 425 SPIRAL COL REINF STL BRG

0112 8262000000-E 430 45"PRESTR CONCRETE GIRDR

3,020
40,000
9,000
1,850
1,500
8

900
450
1,400
5

CcYy
SY
SY
SY
LF
EA
LF
LB
LF
EA

27 ACR
10 ACR

250

LB

1 TON

650

LB

19.5 TON
10 MHR

75

EA

0.25 ACR

Lump Sum
Lump Sum
Lump Sum
Lump Sum

3
Lump Sum

Lump Sum

64,597
55,488
712

Lump Sum

Lump Sum

98,189
6,234
1,182.33

EA

SF
SF
CcYy

LB
LB
LF

7.50 22650.00
1.55 62000.00
2.95 26550.00
4.10 7585.00
5.00 7500.00
1084.19 8673.52
5.06 4554.00
24.50 11025.00
5.00 7000.00
1200.00 6000.00
2150.00 58050.00
100.00 1000.00
4.00 1000.00
1000.00 1000.00
4.50 2925.00
950.00 18525.00
76.00 760.00
450.00 33750.00
10000.00 2500.00
259568.69

41015.22

713773.19

45642.33

7130.44 21391.32
25179.02

2797.00

29.57 1910133.29
0.23 12762.24
924.14 657987.68
25138.12

24427.10

0.84 82478.76
1.18 7356.12
208.55 246574.92

7.50 22650.00
1.20 48000.00
2.35 21150.00
4.50 8325.00
5.00 7500.00
350.00 2800.00
6.50 5850.00
15.00 6750.00
4.50 6300.00
1200.00 6000.00
1900.00 51300.00
200.00 2000.00
8.00 2000.00
1200.00 1200.00
8.00 5200.00
800.00 15600.00
100.00 1000.00
300.00 22500.00
8000.00 2000.00
700000.00

167000.00

705000.00

165000.00

3500.00 10500.00
36000.00

7200.00

27.00 1744119.00
0.30 16646.40
675.00 480600.00
34000.00

35000.00

0.85 83460.65
1.50 9351.00
170.00 200996.10

7.50 22650.00
1.15 46000.00
2.00 18000.00
6.00 11100.00
2.50 3750.00
90.00 720.00
3.75 3375.00
12.00 5400.00
2.85 3990.00
1200.00 6000.00
1600.00 43200.00
200.00 2000.00
2.00 500.00
1200.00 1200.00
2.75 1787.50
1000.00 19500.00
100.00 1000.00
150.00 11250.00
8000.00 2000.00
204000.00

20000.00

1391553.00

69167.00

2825.00 8475.00
26000.00

10000.00

24.92 1609757.24
0.27 14981.76
587.09 418008.08
24750.00

29000.00

0.98 96225.22
1.79 11158.86
166.40 196739.71



APR 09, 2013 08:15 AM
TIP NO

FED AID NO BRZ-1316(18)

B-4712

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #188 AND 189 OVER CAPE FEAR RIVER ON SR-1316.

BLADEN

37912.3.1

2:00 PM 4/ 8 004
MAR 19 2013 C203038
1.127 Mi

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF
IOWA

JOHNSTON, IA

SMITH-ROWE, LLC

MOUNT AIRY, NC

0113
0114
0115
0116
0117

0118

0119
0120
0121

0122
0123
0124
0125
0126
0127
0128

8265000000-E
8280000000-E
8364000000-E
8384200000-E
8385200000-E

8385200000-E

8393000000-N
8475000000-E
8517000000-E

8594000000-E
8608000000-E
8622000000-E
8650000000-N
8657000000-N
8706000000-N
8744000000-N

430
440
450
450
450

450

450
460
460

876
876
876
SP
430
SP
SP

54" PRESTR CONCRETE GIRDR
STRUCTURAL STEEL

HP12X53 PILES

HP14X73 GALV PILES

PPr*X*r* GALV STL PILE
(24X0.50)

PPrX*rx GALV STL PILE
(30X0.625)

PILE REDRIVES

TWO BAR METAL RAIL
1r-#enyee" CONC PARAPET

(1'-2" X 2-6")

RIP RAP B

RIP RAP Il (2-0")

GEOTEXTILE FOR DRAINAGE
POT BEARINGS

ELASTOMERIC BEARINGS
EXPANSION JOINT SEALS
SOLAR ARRAY SUPPT PLTFORM

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

4,150.5 LF 220.81
Lump Sum
1595 LF 44.55
2,160 LF 67.27
6,090 LF 117.91
2,160 LF 195.18
70 EA 511.30
3,742.67 LF 80.14
3,772.67 LF 57.37
705 TON 55.01
2,810 TON 61.19
3,120 SY 3.14
Lump Sum
Lump Sum
Lump Sum
Lump Sum
TOTAL
SUB-TOTAL

SUB-TOTAL

916471.91
1150794.06
71057.25
145303.20
718071.90

421588.80

35791.00
299937.57
216438.08

38782.05
171943.90
9796.80
34221.02
86925.50
94398.19
47747.02

11790386.25

3254893.00
8535493.25

184.00 763692.00
1232000.00

45.00 71775.00

70.00 151200.00
120.00 730800.00
175.00 378000.00
50.00 3500.00

90.00 336840.30

50.00 188633.50

45.00 31725.00

50.00 140500.00

2.50 7800.00
31000.00

31000.00

200000.00

40000.00

TOTAL 11875592.05
SUB-TOTAL 3142253.10
SUB-TOTAL 8733338.95

205.88 854504.94
1338000.00

39.55 63082.25

58.50 126360.00
129.88 790969.20
214.34 462974.40
10.00 700.00

98.93 370262.34

65.96 248845.31

43.13 30406.65

48.21 135470.10

2.76 8611.20
30100.00

22850.00

219400.00

37300.00

TOTAL 11981876.56
SUB-TOTAL 3112224.30
SUB-TOTAL 8869652.26



APR 09, 2013 08:15 AM
TIP NO B-4712

FED AID NO BRZ-1316(18)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #188 AND 189 OVER CAPE FEAR RIVER ON SR-1316.

BLADEN
37912.3.1

2:00 PM 5/ 8 004
MAR 19 2013 C203038
1.127 Mi

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE, PA

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 0000400000-N 801 CONSTRUCTION SURVEYING
0003 0001000000-E 200 CLEARING & GRUBBING
0004 0008000000-E 200 SUPP CLEARING & GRUBBING
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  REINF BRG APPR ik
(39+15.00-L-)
0007 0029000000-N SP  REINF BRG APPR ik
(63+50.00-L-)
0008 0036000000-E 225 UNDERCUT EXCAVATION
0009 0106000000-E 230 BORROW EXCAVATION
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E 265 SELECT GRANULAR MATERIAL
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION
0013 0199000000-E SP TEMPORARY SHORING
0014 0318000000-E 300 FND CONDIT MATL MINOR STRS
0015 0320000000-E 300 FND CONDIT GEOTEXTILE
0016 0335200000-E 305 15" DRAINAGE PIPE
0017 0335300000-E 305 18" DRAINAGE PIPE
0018 0335850000-E 305 *" DRAINAGE PIPE ELBOW
15"
0019 0335850000-E 305 ( D)RAINAGE PIPE ELBOW
(18")
0020 0448200000-E 310 15" RCP CULV CLASS IV
0021 0995000000-E 340 PIPE REMOVAL
0022 1011000000-N 500 FINE GRADING
0023 1121000000-E 520 AGGREGATE BASE COURSE
0024 1220000000-E 545 INCIDENTAL STONE BASE
0025 1330000000-E 607 INCIDENTAL MILLING
0026 1489000000-E 610 ASP CONC BASE CRS B25.0B
0027 1498000000-E 610 ASP CONC INTR CRS 119.0B
0028 1519000000-E 610 ASP CONC SURF CRS S9.5B
0029 1575000000-E 620 ASP FOR PLANT MIX
0030 1693000000-E 654 ASPH PLT MIX PVMT REPAIR
0031 2022000000-E 815 SUBDRAIN EXCAVATION
0032 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS
0033 2036000000-E 815 SUBDRAIN COARSE AGGREGATE
0034 2044000000-E 815 6" PERF SUBDRN PIPE
0035 2070000000-N 815 SUBDRN PIPE OUTLET
0036 2077000000-E 815 6" OUTLET PIPE
0037 2286000000-N 840 MASNRY DRAINAGE STRUCT
0038 2354200000-N 840 FRAME W/GRATE 840.24 STD

0039 2366000000-N 840 FRAME W/2GRTS 840.24 STD

Lump Sum 600000.00
Lump Sum 42000.00
Lump Sum 380000.00
1 ACR 4800.00 4800.00

30,700 CY 4.00 122800.00
Lump Sum 20000.00
Lump Sum 20000.00
400 CY 16.55 6620.00
112,000 CY 4.00 448000.00
8,210 SY 4.70 38587.00

400 CY 28.50 11400.00

800 SY 2.75 2200.00

1,250 SF 32.00 40000.00

140 TON 33.75 4725.00

420 SY 2.75 1155.00

656 LF 22.75 14924.00

408 LF 25.50 10404.00

22 EA 325.00 7150.00

2 EA 365.00 730.00

172 LF 26.24 4513.28

224 LF 13.75 3080.00

Lump Sum 62000.00
5,000 TON 26.65 133250.00

400 TON 35.50 14200.00

290 SY 10.00 2900.00

730 TON 54.00 39420.00

2,420 TON 48.00 116160.00
2,590 TON 45.00 116550.00

305 TON 595.00 181475.00

80 TON 135.00 10800.00

168 CY 20.00 3360.00

750 SY 2.00 1500.00

126 CY 70.00 8820.00

750 LF 10.00 7500.00

2 EA 350.00 700.00

12 LF 40.00 480.00

20 EA 1150.00 23000.00

1 EA 400.00 400.00

1 EA 460.00 460.00

625000.00

50400.00

120000.00

5000.00 5000.00
5.00 153500.00
35000.00

30000.00

7.00 2800.00
8.00 896000.00
3.60 29556.00
65.00 26000.00
2.00 1600.00
102.35 127937.50
33.00 4620.00
2.65 1113.00
20.00 13120.00
21.00 8568.00
65.00 1430.00
111.00 222.00
46.00 7912.00
10.00 2240.00
30000.00

30.00 150000.00
35.00 14000.00
17.00 4930.00
61.00 44530.00
54.00 130680.00
51.00 132090.00
670.00 204350.00
90.00 7200.00
6.50 1092.00
1.75 1312.50
64.00 8064.00
14.00 10500.00
215.00 430.00
130.00 1560.00
1200.00 24000.00
300.00 300.00
385.00 385.00

650000.00

25000.00

400000.00

6500.00 6500.00
4.50 138150.00
25000.00

20000.00

8.00 3200.00
5.50 616000.00
3.50 28735.00
14.00 5600.00
2.50 2000.00
120.00 150000.00
35.00 4900.00
3.50 1470.00
35.00 22960.00
40.00 16320.00
350.00 7700.00
425.00 850.00
50.00 8600.00
10.00 2240.00
80000.00

28.00 140000.00
40.00 16000.00
15.00 4350.00
55.00 40150.00
50.00 121000.00
48.00 124320.00
600.00 183000.00
200.00 16000.00
22.00 3696.00
2.20 1650.00
75.00 9450.00
11.00 8250.00
400.00 800.00
45.00 540.00
1300.00 26000.00
550.00 550.00
550.00 550.00



APR 09, 2013 08:15 AM
TIP NO

FED AID NO BRZ-1316(18)

B-4712

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #188 AND 189 OVER CAPE FEAR RIVER ON SR-1316.

BLADEN
37912.3.1

2:00 PM 6/8 004
MAR 19 2013 C203038
1.127 Mi

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE, PA

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0040
0041
0042
0043
0044
0045
0046
0047

0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066

0067

0068
0069
0070
0071
0072
0073
0074
0075
0076
0077
0078

2367000000-N
2396000000-N
2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3387000000-N

3628000000-E
3649000000-E
3656000000-E
4072000000-E
4096000000-N
4158000000-N
4400000000-E
4405000000-E
4410000000-E
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4465000000-N
4485000000-E
4650000000-N
4685000000-E
4686000000-E
4770000000-E

4770000000-E

4810000000-E
4900000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E

840
840
846
862
862
862
SP

862

876
876
876
903
904
907
1110
1110
1110
1130
1135
1145
1150
1160
1170
1251
1205
1205
1205

1205

1205
1251
1605
1610
1610
1610
1615
1620
1620
1622
SP

FRAME W/2GRTS 840.29 STD
FRAME W/COVER STD 840.54
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE Ill

GR ANCHOR TYPE 350

TEMP GDRL ANCH UNITS ek
(W-BEAM)

RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D
DISPOSE SIGN SYST WOOD
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
DRUMS

CONES

BARRICADES (TYPE Ill)
FLAGGER

TEMPORARY CRASH CUSHIONS

PORT CONC BARRIER

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120

4" COLD APPL PLSTIC LINES TYPE **

(1

4" COLD APPL PLSTIC LINES TYPE **

\Y
I(DA)INT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

17 EA 485.00 8245.00

2 EA 400.00 800.00
2,040 LF 16.50 33660.00
3,300 LF 14.00 46200.00
5 EA 13.00 65.00

8 EA 1300.00 10400.00

6 EA 1750.00 10500.00

4 EA 800.00 3200.00
432 TON 48.00 20736.00
18 TON 43.00 774.00
2,454 SY 2.75 6748.50
30 LF 5.00 150.00

2 EA 100.00 200.00

12 EA 1.00 12.00
80 SF 5.25 420.00
96 SF 8.00 768.00
36 SF 7.50 270.00
60 EA 39.00 2340.00
20 EA 16.00 320.00
48 LF 20.00 960.00
100 DAY 250.00 25000.00
4 EA 5200.00 20800.00
950 LF 23.25 22087.50
75 EA 10.00 750.00
8,158 LF 0.58 4731.64
8,158 LF 0.62 5057.96
7,480 LF 1.50 11220.00
7,480 LF 1.00 7480.00
48,410 LF 0.15 7261.50
74 EA 10.00 740.00
14,700 LF 1.80 26460.00
645 TON 37.25 24026.25
1,820 TON 39.60 72072.00
1,340 TON 33.75 45225.00
22 ACR 600.00 13200.00
700 LB 1.50 1050.00
3.75 TON 1200.00 4500.00
3,000 LF 13.70 41100.00
3,200 LF 1.10 3520.00

375.00 6375.00
385.00 770.00
20.00 40800.00
14.00 46200.00
13.00 65.00
1300.00 10400.00
1750.00 10500.00
800.00 3200.00
48.00 20736.00
62.00 1116.00
2.00 4908.00
5.00 150.00
100.00 200.00
1.00 12.00
5.25 420.00
8.00 768.00
7.50 270.00
39.00 2340.00
16.00 320.00
20.00 960.00
210.00 21000.00
5200.00 20800.00
23.25 22087.50
10.00 750.00
0.58 4731.64
0.62 5057.96
1.50 11220.00
1.00 7480.00
0.15 7261.50
10.00 740.00
2.00 29400.00
45.00 29025.00
48.00 87360.00
41.00 54940.00
770.00 16940.00
3.50 2450.00
950.00 3562.50
4.65 13950.00
2.00 6400.00

550.00 9350.00
550.00 1100.00
20.00 40800.00
14.00 46200.00
13.00 65.00
1300.00 10400.00
1750.00 10500.00
800.00 3200.00
55.00 23760.00
45.00 810.00
3.50 8589.00
4.50 135.00
125.00 250.00
25.00 300.00
6.00 480.00
8.25 792.00
7.50 270.00
45.00 2700.00
25.00 500.00
25.00 1200.00
125.00 12500.00
6000.00 24000.00
25.00 23750.00
12.00 900.00
0.60 4894.80
0.62 5057.96
1.50 11220.00
1.00 7480.00
0.15 7261.50
10.00 740.00
2.00 29400.00
45.00 29025.00
42.00 76440.00
38.00 50920.00
600.00 13200.00
12.00 8400.00
1100.00 4125.00
13.00 39000.00
2.00 6400.00



APR 09, 2013 08:15 AM
TIP NO B-4712

FED AID NO BRZ-1316(18)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #188 AND 189 OVER CAPE FEAR RIVER ON SR-1316.

BLADEN
37912.3.1

2:00 PM 718 004
MAR 19 2013 C203038
1.127 Mi

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE, PA

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0079 6030000000-E 1630 SILT EXCAVATION
0080 6036000000-E 1631 MATTING FOR EROS CONTROL
0081 6037000000-E SP  COIRFIBER MAT
0082 6038000000-E SP  PERM SOIL REINF MAT
0083 6042000000-E 1632 1/4" HARDWARE CLOTH
0084 6070000000-N 1639 SPECIAL STILLING BASINS
0085 6071010000-E SP WATTLE
0086 6071020000-E SP  POLYACRYLAMIDE (PAM)
0087 6071030000-E 1640 COIR FIBER BAFFLE
0088 6071050000-E SP ** SKIMMER
(1-1/2")
0089 6084000000-E 1660 SEEDING AND MULCHING
0090 6087000000-E 1660 MOWING
0091 6090000000-E 1661 SEED FOR REPAIR SEEDING
0092 6093000000-E 1661 FERT FOR REPAIR SEEDING
0093 6096000000-E 1662 SEED FOR SUPP SEEDING
0094 6108000000-E 1665 FERTILIZER TOPDRESSING
0095  6114500000-N 1667 SPECIALIZED HAND MOWING
0096 6117000000-N SP  RESPONSE FOR EROS CONTROL
0097  6123000000-E 1670 REFORESTATION

STRUCTURE ITEMS

0098 8017000000-N SP  CM&R TEMP ACCESS *irteex
(39+15.00-L-)

0099 8017000000-N SP  CM&R TEMP ACCESS *iteex
(63+50.00-L-)

0100 8021000000-N SP  REMV EXIST STR s
(39+15.00-L-)

0101 8035000000-N 402 REMV EXIST STR s
(63+50.00-L-)

0102 8112730000-N 450 PDATESTING

0103 8121000000-N 412 UNCL STR EXCAV STA *#eex
(39+15.00-L-)

0104 8121000000-N 412 UNCL STR EXCAV STA *#eex
(63+50.00-L-)

0105 8147000000-E 420 REINF CONCRETE DECK SLAB

0106 8161000000-E 420 GROOVING BRIDGE FLOORS

0107 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0108 8210000000-N 422 BRG APPR SLAB *retconses
(39+15.00-L-)

0109 8210000000-N 422 BRG APPR SLAB *rettonnes
(63+50.00-L-)

0110 8217000000-E 425 REINF STEEL (BRIDGE)

0111 8238000000-E 425 SPIRAL COL REINF STL BRG

0112 8262000000-E 430 45"PRESTR CONCRETE GIRDR

3,020 CY 5.00 15100.00
40,000 SY 1.15 46000.00
9,000 SY 2.00 18000.00
1,850 SY 4.50 8325.00
1,500 LF 2.50 3750.00

8 EA 660.00 5280.00

900 LF 3.75 3375.00

450 LB 12.00 5400.00

1,400 LF 2.85 3990.00

5 EA 500.00 2500.00

27 ACR 1600.00 43200.00

10 ACR 200.00 2000.00

250 LB 2.00 500.00

1 TON 1200.00 1200.00

650 LB 2.75 1787.50

19.5 TON 1000.00 19500.00

10 MHR 100.00 1000.00

75 EA 150.00 11250.00

0.25 ACR 8000.00 2000.00

Lump Sum 250000.00
Lump Sum 100000.00
Lump Sum 650000.00
Lump Sum 100000.00
3 EA 5000.00 15000.00

Lump Sum 25000.00
Lump Sum 25000.00
64,597 SF 24.75 1598775.75
55,488 SF 1.50 83232.00
712 CY 1000.00 712000.00

Lump Sum 25000.00
Lump Sum 25000.00
98,189 LB 1.25 122736.25
6,234 LB 2.00 12468.00
1,182.33 LF 185.00 218731.05

8.00 24160.00
1.20 48000.00
2.35 21150.00
4.50 8325.00
5.00 7500.00
600.00 4800.00
6.50 5850.00
5.50 2475.00
4.50 6300.00
750.00 3750.00
2150.00 58050.00
100.00 1000.00
4.00 1000.00
1000.00 1000.00
1.50 975.00
950.00 18525.00
76.00 760.00
300.00 22500.00
1000.00 250.00
665000.00

95000.00

525000.00

80000.00

2800.00 8400.00
30000.00

5200.00

30.00 1937910.00
0.35 19420.80
675.00 480600.00
20000.00

20000.00

1.00 98189.00
1.50 9351.00
200.00 236466.00

8.00 24160.00
1.30 52000.00
2.50 22500.00
5.00 9250.00
6.00 9000.00
600.00 4800.00
6.50 5850.00
14.00 6300.00
5.00 7000.00
1200.00 6000.00
1900.00 51300.00
200.00 2000.00
8.00 2000.00
1200.00 1200.00
8.00 5200.00
850.00 16575.00
100.00 1000.00
400.00 30000.00
8000.00 2000.00
1100000.00

500000.00

350000.00

30000.00

2500.00 7500.00
60000.00

15000.00

25.00 1614925.00
0.25 13872.00
700.00 498400.00
19000.00

19000.00

0.80 78551.20
1.25 7792.50
175.00 206907.75



APR 09, 2013 08:15 AM

BLADEN

TIPNO B-4712 37912.3.1 2:00PM 8/ 8 004
MAR 19 2013 €203038
FED AID NO BRZ-1316(18) 1.127 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #188 AND 189 OVER CAPE FEAR RIVER ON SR-1316.
PALMETTO INFRASTRUCTURE INC HRI INC DBA HRI BRIDGE CROWDER CONSTRUCTION
COMPANY COMPANY
GREENVILLE, SC STATE COLLEGE, PA CHARLOTTE, NC
0113 8265000000-E 430 54" PRESTR CONCRETE GIRDR 4,1505 LF 215.00 892357.50 210.00 871605.00 210.00 871605.00
0114 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1510000.00 1470000.00 1680000.00
0115  8364000000-E 450 HP12X53 PILES 1,595 LF 75.00 119625.00 40.00 63800.00 40.00 63800.00
0116 8384200000-E 450 HP14X73 GALV PILES 2,160 LF 90.00 194400.00 60.00 129600.00 55.00 118800.00
0117 8385200000-E 450 PP*X*** GALV STL PILE 6,090 LF 127.00 773430.00 140.00 852600.00 115.00 700350.00
(24X0.50)
0118 8385200000-E 450 PP*X*** GALV STL PILE 2,160 LF 195.00 421200.00 225.00 486000.00 175.00 378000.00
(30X0.625)
0119 8393000000-N 450 PILE REDRIVES 70 EA 400.00 28000.00 575.00 40250.00 600.00 42000.00
0120 8475000000-E 460 TWO BAR METAL RAIL 374267 LF 90.00 336840.30 80.00 299413.60 75.00 280700.25
0121 8517000000-E 460 1'-*"X*"CONC PARAPET 3,77267 LF 65.00 24522355 81.00 305586.27 53.00 199951.51
(1-2" X 2'-6")
0122 8594000000-E 876 RIPRAPB 705 TON 43.00 30315.00 48.00 33840.00 50.00 35250.00
0123 8608000000-E 876 RIP RAP Il (2-0) 2,810 TON 51.00 143310.00 51.00 143310.00 55.00 154550.00
0124 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 3,120 SY 2.75 8580.00 2.00 6240.00 2.25 7020.00
0125 8650000000-N SP  POT BEARINGS Lump Sum 30000.00 34000.00 30000.00
0126 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 60000.00 27500.00 25000.00
0127 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 140000.00 185000.00 225000.00
0128 8744000000-N SP  SOLAR ARRAY SUPPT PLTFORM Lump Sum 45000.00 50000.00 40000.00
CONTRACT TOTAL TOTAL 1212449553 TOTAL 12868759.77 TOTAL 13058756.47
ROADWAY ITEMS SUB-TOTAL 3183271.13  SUB-TOTAL 3639478.10  SUB-TOTAL 3685781.26
STRUCTURE ITEMS SUB-TOTAL 8941224.40  SUB-TOTAL 9229281.67  SUB-TOTAL 9372975.21
BIDDERS IN ORDER CONTRACT TOTAL
CAROLINA BRIDGE CO., INC. 1 11790386.25
UNITED CONTRACTORS, INC. DBA UNITED 2 11875592.05
CONTRACTORS INC. OF IOWA
SMITH-ROWE, LLC 3 11981876.56
PALMETTO INFRASTRUCTURE INC 4 1212449553
HRI INC DBA HRI BRIDGE COMPANY 5 12868759.77
CROWDER CONSTRUCTION COMPANY 6 13058756.47



APR 09, 2013 08:15 AM ROCKINGHAM

TIP NO B-4965 40243.3.1 2:00 PM 1/ 3 005
MAR 19 2013 C203086
FED AID NO BRZ-1165(6) 0.157 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #249 OVER LITTLE BEAVER ISLAND CREEK ON SR-1165 (CARDINAL RD).

SMITH-ROWE, LLC TCB BUILDERS, LLC

MOUNT AIRY, NC LEXINGTON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 51500.00 54250.00
0002 0022000000-E 225 UNCLASSIFIED EXCAVATION 3,800 CY 5.90 22420.00 12.00 45600.00
0003 0030000000-N SP  BRG APP SUB REG TIER* Lump Sum 8300.00 7600.00
(20+70.50)

0004 0036000000-E 225 UNDERCUT EXCAVATION 200 CY 9.50 1900.00 8.00 1600.00
0005  0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00
0006 0063000000-N SP  GRADING Lump Sum 142500.00 122000.00
0007  0134000000-E 240 DRAINAGE DITCH EXCAVATION 80 CY 12.00 960.00 11.00 880.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 250 CY 10.00 2500.00 20.00 5000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 750 SY 2.00 1500.00 0.95 712.50
0010 0354000000-E 310 (18R\(/:) PIPE CULV *or 84 LF 50.50 4242.00 45.00 3780.00
0011 0995000000-E 340 PIPE REMOVAL 68 LF 10.80 734.40 8.00 544.00
0012 1099500000-E 505 SHALLOW UNDERCUT 150 CY 7.00 1050.00 8.00 1200.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 300 TON 25.75 7725.00 10.00 3000.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 14.00 7000.00 10.00 5000.00
0015 1330000000-E 607 INCIDENTAL MILLING 100 SY 35.00 3500.00 15.00 1500.00
0016 1489000000-E 610 ASP CONC BASE CRS B25.08 490 TON 58.00 28420.00 58.00 28420.00
0017 1498000000-E 610 ASP CONC INTR CRS 119.08 200 TON 62.00 12400.00 62.00 12400.00
0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A 470 TON 59.00 27730.00 59.00 27730.00
0019 1575000000-E 620 ASP FOR PLANT MIX 65 TON 610.00 39650.00 610.00 39650.00
0020 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 500 TON 2.50 1250.00 50.00 25000.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 185.00 2590.00 215.00 3010.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 20.00 896.00 21.00 940.80
0023 2033000000-E 815 SUBDRAIN FINE AGGREGATE 336 CY 50.00 1680.00 65.00 2184.00
0024 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 15.00 3000.00 9.00 1800.00
0025 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 250.00 250.00 399.00 399.00
0026 2077000000-E 815 6" OUTLET PIPE 6 LF 20.00 120.00 28.00 168.00
0027 2556000000-E 846 SHOULDER BERM GUTTER 8 LF 150.00 1200.00 55.00 440.00
0028 3030000000-E 862 STL BM GUARDRAIL 3125 LF 13.95 4359.38 15.25 4765.63
0029 3045000000-E 862 SBGR SHOP CURVED 50 LF 14.00 700.00 18.00 900.00
0030 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.00 5.00 13.00 65.00
0031 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 325.00 325.00 575.00 575.00
0032 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1425.00 5700.00 1450.00 5800.00
0033 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1650.00 4950.00 1875.00 5625.00
0034 3649000000-E 876 RIP RAP, CLASS B 20 TON 41.00 820.00 26.75 535.00
0035 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,200 SY 1.25 1500.00 0.75 900.00
0036 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 82 LF 5.50 451.00 4.90 401.80
0037  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 95.00 190.00 75.00 150.00
0038  4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 75.00 75.00 65.00 65.00
0039  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 7 EA 1.00 7.00 3.00 21.00

0040 4400000000-E 1110 WORK ZONE SIGNS (STAT) 332 SF 4.50 1494.00 4.50 1494.00



APR 09, 2013 08:15 AM ROCKINGHAM

TIP NO B-4965 40243.3.1 2:00 PM 2/3 005
MAR 19 2013 C203086
FED AID NO BRZ-1165(6) 0.157 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #249 OVER LITTLE BEAVER ISLAND CREEK ON SR-1165 (CARDINAL RD).

SMITH-ROWE, LLC TCB BUILDERS, LLC
MOUNT AIRY, NC LEXINGTON, NC
0041 4410000000-E 1110 WORK ZONE SIGNS (BARR) 104 SF 7.50 780.00 4.90 509.60
0042 4445000000-E 1145 BARRICADES (TYPE Il 88 LF 19.00 1672.00 15.00 1320.00
0043 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,618 LF 0.32 2757.76 0.55 4739.90
0044 4835000000-E 1205 PAINT PVT MKG LINES 24" 70 LF 3.00 210.00 12.00 840.00
0045 6000000000-E 1605 TEMPORARY SILT FENCE 850 LF 1.95 1657.50 2.00 1700.00
0046 6006000000-E 1610 EROS CONTRL STONE CL A 385 TON 25.00 9625.00 10.00 3850.00
0047 6009000000-E 1610 EROS CONTRL STONE CL B 210 TON 25.00 5250.00 10.00 2100.00
0048 6012000000-E 1610 SEDIMENT CONTROL STONE 305 TON 22.00 6710.00 16.00 4880.00
0049 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 800.00 1600.00 970.00 1940.00
0050 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 4.00 400.00 4.00 400.00
0051 6021000000-E 1620 FERT FOR TEMP SEEDING 2.25 TON 600.00 1350.00 1190.00 2677.50
0052 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 3.00 600.00 2.00 400.00
0053 6029000000-E SP SAFETY FENCE 100 LF 2.00 200.00 2.15 215.00
0054 6030000000-E 1630 SILT EXCAVATION 460 CY 7.00 3220.00 3.00 1380.00
0055 6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 1.25 6250.00 1.75 8750.00
0056 6037000000-E SP COIR FIBER MAT 450 SY 4.00 1800.00 8.50 3825.00
0057 6038000000-E SP PERM SOIL REINF MAT 900 SY 6.00 5400.00 7.80 7020.00
0058 6042000000-E 1632 1/4" HARDWARE CLOTH 520 LF 3.50 1820.00 3.00 1560.00
0059 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 90.00 540.00 175.00 1050.00
0060 6071010000-E SP  WATTLE 225 LF 9.00 2025.00 4.00 900.00
0061 6071020000-E SP POLYACRYLAMIDE (PAM) 125 LB 12.00 1500.00 5.50 687.50
0062 6071030000-E 1640 COIR FIBER BAFFLE 140 LF 5.00 700.00 4.00 560.00
0063 6071050000-E SP a lS/;I‘;\/IMER 2 EA 750.00 1500.00 725.00 1450.00
0064 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2500.00 5000.00 3750.00 7500.00
0065 6087000000-E 1660 MOWING 1 ACR 60.00 60.00 50.00 50.00
0066 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 7.00 350.00
0067 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1000.00 250.00
0068 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00 2.00 100.00
0069 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 600.00 900.00 800.00 1200.00
0070 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 18.00 180.00
0071 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 150.00 2700.00 150.00 2700.00
STRUCTURE ITEMS
0072 8017000000-N SP CM&R TEMP ACCESS **#ikikick Lump Sum 7350.00 1500.00
(20+70.50-L-)
0073 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 47000.00 88000.00
(20+70.50-L-)
0074 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 48 LF 510.02 24480.96 825.00 39600.00
0075 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 24 LF 2199.30 52783.20 825.00 19800.00
0076 8111200000-E 411 PERM STL CASING FOR 3' PIER 40.1 LF 207.90 8336.79 50.00 2005.00

0077 8113000000-N 411 SID INSPECTIONS 1 EA 1700.00 1700.00 500.00 500.00



APR 09, 2013 08:15 AM ROCKINGHAM

TIP NO B-4965 40243.3.1 2:00 PM 3/3 005
MAR 19 2013 C203086
FED AID NO BRZ-1165(6) 0.157 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #249 OVER LITTLE BEAVER ISLAND CREEK ON SR-1165 (CARDINAL RD).

SMITH-ROWE, LLC TCB BUILDERS, LLC
MOUNT AIRY, NC LEXINGTON, NC
0078 8114000000-N 411 SPT TESTING 1 EA 2250.00 2250.00 1000.00 1000.00
0079 8115000000-N 411 CSL TESTING 1 EA 2815.00 2815.00 2450.00 2450.00
0080 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 6200.00 19800.00
(20+70.50-L-)
0081 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 66.5 CY 739.12 49151.48 970.00 64505.00
0082 8210000000-N 422 BRG APPR SLAB #*tikkikix Lump Sum 15425.00 16154.00
(20+70.50-L-)

0083 8217000000-E 425 REINF STEEL (BRIDGE) 15,858 LB 0.99 15699.42 1.00 15858.00
0084 8238000000-E 425 SPIRAL COL REINF STL BRG 1,563 LB 2.35 3673.05 1.30 2031.90
0085 8364000000-E 450 HP12X53 PILES 125 LF 72.62 9077.50 102.50 12812.50
0086 8391000000-N 450 STEEL PILE POINTS 10 EA 195.00 1950.00 110.00 1100.00
0087 8505000000-E 460 VERT CONC BARRIER RAIL 270 LF 82.59 22299.30 76.00 20520.00
0088 8594000000-E 876 RIP RAP B 17 TON 100.00 1700.00 40.00 680.00
0089 8608000000-E 876 RIP RAP Il (2'-0") 530 TON 41.46 21973.80 40.00 21200.00
0090 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 658 SY 2.20 1447.60 1.00 658.00
0091 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5365.00 4238.00
0092 8753100000-E 430 3'-0"X 2'-9" PRESTR BOX BEAM 1,350 LF 201.07 271444.50 199.00 268650.00
CONTRACT TOTAL TOTAL 1034994.64 TOTAL 1084253.63
ROADWAY ITEMS SUB-TOTAL 462872.04 SUB-TOTAL 481191.23
STRUCTURE ITEMS SUB-TOTAL 572122.60 SUB-TOTAL 603062.40

BIDDERS IN ORDER CONTRACT TOTAL

SMITH-ROWE, LLC 1 1034994.64

TCB BUILDERS, LLC 2 1084253.63



APR 09, 2013 08:15 AM
TIP NO B-4859

FEDAID NO BRSTP-29(38)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND -85 BUS.

DAVIDSON
37531.3.1

2:00 PM 1/ 10 006
MAR 19 2013 C203085
0.189 MI

SMITH-ROWE, LLC

DANE CONSTRUCTION, INC.

DELLINGER, INC.

MOUNT AIRY, NC MOORESVILLE, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 90500.00 91000.00 92000.00
0002 0029000000-N SP  REINF BRG APPR **#iiktokk Lump Sum 28000.00 45000.00 25000.00
(20+08.71-L-)
0003 0043000000-N 226 GRADING Lump Sum 133500.00 120400.00 93360.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 500 CY 8.00 4000.00 10.00 5000.00 1.00 500.00
0006 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 1.00 300.00 2.25 675.00 2.00 600.00
0007 0223000000-E 275 ROCK PLATING 600 SY 26.00 15600.00 50.00 30000.00 44.00 26400.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 5 TON 65.00 325.00 45.00 225.00 4.00 20.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 10 SY 10.00 100.00 2.75 27.50 2.00 20.00
0010 0448200000-E 310 15"RCP CULV CLASS IV 20 LF 40.00 800.00 35.00 700.00 37.00 740.00
0011 1099500000-E 505 SHALLOW UNDERCUT 300 CY 7.00 2100.00 8.00 2400.00 8.00 2400.00
0012 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 570 TON 23.00 13110.00 25.00 14250.00 18.00 10260.00
0013 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 23.00 2300.00 25.00 2500.00 28.00 2800.00
0014 1491000000-E 610 ASP CONC BASE CRS B25.0C 900 TON 48.64 43776.00 49.00 44100.00 48.64 43776.00
0015 1503000000-E 610 ASP CONC INTR CRS 119.0C 525 TON 53.76 28224.00 54.00 28350.00 53.76 28224.00
0016 1519000000-E 610 ASP CONC SURF CRS S9.5B 140 TON 83.94 11751.60 84.00 11760.00 83.94 11751.60
0017 1523000000-E 610 ASP CONC SURF CRS S9.5C 500 TON 47.11 23555.00 48.00 24000.00 47.11 23555.00
0018 1575000000-E 620 ASP FOR PLANT MIX 104 TON 554.68 57686.72 554.68 57686.72 554.68 57686.72
0019 2264000000-E 840 PIPE PLUGS 1 CY 850.00 850.00 350.00 350.00 1000.00 1000.00
0020 2275000000-E SP FLOWABLE FILL 5 CY 150.00 750.00 175.00 875.00 60.00 300.00
0021 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1575.00 3150.00 1375.00 2750.00 1350.00 2700.00
0022 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 EA 325.00 325.00 575.00 575.00 500.00 500.00
0023 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 2 EA 1000.00 2000.00 675.00 1350.00 1000.00 2000.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 25 LF 90.00 2250.00 60.00 1500.00 80.00 2000.00
0025 2950000000-N 859 CONVERT JB TO DI 1 EA 850.00 850.00 750.00 750.00 1350.00 1350.00
0026 3030000000-E 862 STL BM GUARDRAIL 700 LF 14.25 9975.00 14.50 10150.00 14.50 10150.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00 13.00 130.00 13.00 130.00
0028 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 450.00 450.00 550.00 550.00 550.00 550.00
0029 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1650.00 4950.00 1800.00 5400.00 1800.00 5400.00
0030 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1500.00 6000.00 1425.00 5700.00 1425.00 5700.00
0031 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,055 LF 0.50 527.50 1.00 1055.00 1.00 1055.00
0032 3595000000-E 869 RELAPPING GUARDRAIL 314 LF 5.00 1570.00 3.00 942.00 3.00 942.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,000 SY 1.75 1750.00 2.15 2150.00 1.75 1750.00
0034 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 82 LF 5.00 410.00 4.90 401.80 4.90 401.80
0035 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 100.00 200.00 65.00 130.00 65.00 130.00
0036 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 1.00 5.00 3.00 15.00 3.00 15.00
0037 4400000000-E 1110 WORK ZONE SIGNS (STAT) 810 SF 4.25 3442.50 10.00 8100.00 3.90 3159.00
0038 4405000000-E 1110 WORK ZONE SIGNS (PORT) 384 SF 10.00 3840.00 8.85 3398.40 8.85 3398.40
0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 6.50 234.00 10.00 360.00 4.10 147.60
0040 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 1000.00 4000.00 2500.00 10000.00 2450.00 9800.00



APR 09, 2013 08:15 AM
TIP NO B-4859

FEDAID NO BRSTP-29(38)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND [-85 BUS.

DAVIDSON
37531.3.1

2:00 PM 2/ 10 006
MAR 19 2013 C203085
0.189 MI

SMITH-ROWE, LLC

DANE CONSTRUCTION, INC.

DELLINGER, INC.

MOUNT AIRY, NC MOORESVILLE, NC MONROE, NC
0041 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 7500.00 15000.00 6500.00 13000.00 9650.00 19300.00
0042 4430000000-N 1130 DRUMS 200 EA 50.00 10000.00 31.00 6200.00 50.00 10000.00
0043  4445000000-E 1145 BARRICADES (TYPE Il 48 LF 19.88 954.24 15.00 720.00 15.00 720.00
0044 4480000000-N 1165 TMA 2 EA 4500.00 9000.00 10000.00 20000.00 14500.00 29000.00
0045 4485000000-E 1170 PORT CONC BARRIER 1,770 LF 21.00 37170.00 21.25 37612.50 23.00 40710.00
0046 4510000000-N SP LAW ENFORCEMENT 16 HR 100.00 1600.00 85.00 1360.00 60.00 960.00
0047 4595000000-E SP GENERIC TRAFFIC CONTROL ITEM (SF) 1,132 SF 13.50 15282.00 7.15 8093.80 7.15 8093.80
OVERSIZED VEHICLES DETOUR ROUTE SIGNING
0048 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,328 EA 5.00 6640.00 5.00 6640.00 5.00 6640.00
0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 11,090 LF 0.60 6654.00 0.60 6654.00 0.60 6654.00
0050 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,386 LF 0.66 914.76 0.66 914.76 0.68 942.48
0051 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,024 LF 2.25 2304.00 2.25 2304.00 3.00 3072.00
0052 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,411 LF 1.00 3411.00 1.00 3411.00 1.00 3411.00
0053 4900000000-N 1251 PERM RAISED PVMT MARKERS 6 EA 25.00 150.00 25.00 150.00 50.00 300.00
0054 4905000000-N 1253 SNOWPLB PVMT MRKER 69 EA 35.00 2415.00 35.00 2415.00 35.00 2415.00
0055 6000000000-E 1605 TEMPORARY SILT FENCE 450 LF 2.75 1237.50 3.00 1350.00 3.00 1350.00
0056 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 23.00 5175.00 32.00 7200.00 42.50 9562.50
0057 6009000000-E 1610 EROS CONTRL STONE CL B 45 TON 37.00 1665.00 32.00 1440.00 42.50 1912.50
0058 6012000000-E 1610 SEDIMENT CONTROL STONE 335 TON 24.00 8040.00 28.00 9380.00 22.00 7370.00
0059 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 900.00 1800.00 1000.00 2000.00 1200.00 2400.00
0060 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.00 300.00 3.00 300.00 5.00 500.00
0061 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 1125.00 1406.25 1200.00 1500.00 2000.00 2500.00
0062 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 6.00 1200.00 12.00 2400.00 6.00 1200.00
0063 6029000000-E SP SAFETY FENCE 400 LF 1.75 700.00 2.50 1000.00 2.00 800.00
0064 6030000000-E 1630 SILT EXCAVATION 200 CY 3.40 680.00 9.00 1800.00 10.00 2000.00
0065 6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 0.75 3750.00 1.85 9250.00 1.50 7500.00
0066 6037000000-E SP COIR FIBER MAT 475 SY 3.20 1520.00 7.80 3705.00 6.00 2850.00
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 725 LF 3.00 2175.00 3.50 2537.50 4.00 2900.00
0068 6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 90.00 720.00 475.00 3800.00 400.00 3200.00
0069 6071010000-E SP  WATTLE 325 LF 5.00 1625.00 6.50 2112.50 8.00 2600.00
0070 6071020000-E SP POLYACRYLAMIDE (PAM) 100 LB 7.70 770.00 8.00 800.00 7.50 750.00
0071 6071030000-E 1640 COIR FIBER BAFFLE 100 LF 6.50 650.00 6.50 650.00 6.00 600.00
0072 6071050000-E SP a lS/;I‘;\/IMER 2 EA 750.00 1500.00 1150.00 2300.00 750.00 1500.00
0073 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2000.00 4000.00 2780.00 5560.00 2500.00 5000.00
0074 6087000000-E 1660 MOWING 1 ACR 75.00 75.00 45.00 45.00 50.00 50.00
0075 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.55 177.50 7.00 350.00 5.00 250.00
0076 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1125.00 281.25 1000.00 250.00 2000.00 500.00
0077 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.55 177.50 4.00 200.00 5.00 250.00
0078 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 800.00 1000.00 800.00 1000.00 2100.00 2625.00
0079 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 15.00 150.00 20.00 200.00 18.00 180.00



APR 09, 2013 08:15 AM

TIP NO

FEDAID NO BRSTP-29(38)
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND [-85 BUS.
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MAR 19 2013 C203085
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SMITH-ROWE, LLC

DANE CONSTRUCTION, INC.

DELLINGER, INC.

MOUNT AIRY, NC MOORESVILLE, NC MONROE, NC
0080 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 1.00 18.00 150.00 2700.00 75.00 1350.00
STRUCTURE ITEMS
0081 8017000000-N SP  CM&R TEMP ACCESS *tiiiitiok Lump Sum 36250.00 10000.00 12000.00
(20+08.71-L-)
0082 8035000000-N 402 REMV EXIST STR itk Lump Sum 190400.00 135000.00 95000.00
(20+08.71-L-)
0083 8105540000-E 411 3-6"DRILLD PIER IN SOIL 64 LF 356.16 22794.24 950.00 60800.00 1300.00 83200.00
0084 8105640000-E 411 3-6"DRILLD PIER NO SOIL 82 LF 2055.75 168571.50 1550.00 127100.00 1300.00 106600.00
0085  8111400000-E 411 PERM STL CASING FOR 3'-6" PIER 74 LF 206.66 15292.84 114.00 8436.00 150.00 11100.00
0086 8113000000-N 411 SID INSPECTIONS 1 EA 1500.00 1500.00 500.00 500.00 900.00 900.00
0087  8114000000-N 411 SPT TESTING 1 EA 2000.00 2000.00 1500.00 1500.00 1500.00 1500.00
0088  8115000000-N 411 CSLTESTING 1 EA 3100.00 3100.00 2500.00 2500.00 3000.00 3000.00
0089 8121000000-N 412 UNCL STR EXCAV STA #ikek Lump Sum 3300.00 6000.00 15000.00
(20+08.71-L-)
0090 8147000000-E 420 REINF CONCRETE DECK SLAB 8,888 SF 25.78 229132.64 27.55 244864.40 32.00 284416.00
0091 8161000000-E 420 GROOVING BRIDGE FLOORS 8,992 SF 0.28 2517.76 0.50 4496.00 0.50 4496.00
0092 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 139.1 CY 672.55 93551.71 875.00 121712.50 900.00 125190.00
0093  8210000000-N 422 BRG APPR SLAB *tkiiiitk Lump Sum 34850.00 32650.00 43000.00
(20+08.71-L-)
0094 8217000000-E 425 REINF STEEL (BRIDGE) 32,223 LB 0.98 31578.54 1.00 32223.00 1.00 32223.00
0095 8238000000-E 425 SPIRAL COL REINF STL BRG 3,872 LB 1.75 6776.00 1.50 5808.00 1.50 5808.00
0096 8265000000-E 430 54" PRESTR CONCRETE GIRDR 890 LF 207.90 185031.00 185.00 164650.00 255.00 226950.00
0097 8364000000-E 450 HP12X53 PILES 490 LF 39.49 19350.10 48.00 23520.00 41.00 20090.00
0098 8503000000-E 460 CONCRETE BARRIER RAIL 49451 LF 69.08 34160.75 53.25 26332.66 70.00 34615.70
0099 8608000000-E 876 RIP RAP Il (2-0") 734 TON 1.00 734.00 48.00 35232.00 45.00 33030.00
0100 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 814 SY 2.22 1807.08 2.85 2319.90 4.00 3256.00
0101 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6225.00 10000.00 16000.00
0102 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 62600.00 70000.00 60000.00
CONTRACT TOTAL TOTAL 1807078.48 TOTAL 1833755.94 TOTAL 1883065.10
ROADWAY ITEMS SUB-TOTAL 655555.32 SUB-TOTAL 708111.48 SUB-TOTAL 665690.40
STRUCTURE ITEMS SUB-TOTAL 1151523.16 SUB-TOTAL 1125644.46 SUB-TOTAL 1217374.70



APR 09, 2013 08:15 AM
TIP NO B-4859

FEDAID NO BRSTP-29(38)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND -85 BUS.

DAVIDSON
37531.3.1

2:00 PM 4/ 10 006
MAR 19 2013 C203085
0.189 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0029000000-N SP  REINF BRG APPR ik
(20+08.71-L-)

0003 0043000000-N 226 GRADING

0004 0050000000-E 226 SUPP CLEARING & GRUBBING

0005 0057000000-E 226 UNDERCUT EXCAVATION

0006 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0007 0223000000-E 275 ROCK PLATING

0008 0318000000-E 300 FND CONDIT MATL MINOR STRS

0009 0320000000-E 300 FND CONDIT GEOTEXTILE

0010 0448200000-E 310 15" RCP CULV CLASS IV

0011 1099500000-E 505 SHALLOW UNDERCUT

0012 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545 INCIDENTAL STONE BASE

0014 1491000000-E 610 ASP CONC BASE CRS B25.0C

0015 1503000000-E 610 ASP CONC INTR CRS 119.0C

0016 1519000000-E 610 ASP CONC SURF CRS S9.5B

0017 1523000000-E 610 ASP CONC SURF CRS S9.5C

0018 1575000000-E 620 ASP FOR PLANT MIX

0019 2264000000-E 840 PIPE PLUGS

0020 2275000000-E SP FLOWABLE FILL

0021 2286000000-N 840 MASNRY DRAINAGE STRUCT

0022 2365000000-N 840 FRAME W/2GRTS 840.22 STD

0023 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37

0024 2556000000-E 846 SHOULDER BERM GUTTER

0025 2950000000-N 859 CONVERT JB TO DI

0026 3030000000-E 862 STL BM GUARDRAIL

0027 3150000000-N 862 ADDIT GUARDRAIL POSTS

0028 3210000000-N 862 GR ANCHOR TYPE CAT-1

0029 3270000000-N SP  GR ANCHOR TYPE 350

0030 3317000000-N 862 GR ANCHOR TYPE B-77

0031 3360000000-E 863 REMOVE EXISTING GUARDRAIL

0032 3595000000-E 869 RELAPPING GUARDRAIL

0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904 SIGN ERECTION, TYPE D

0036 4155000000-N 907 DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110 WORK ZONE SIGNS (STAT)

0038 4405000000-E 1110 WORK ZONE SIGNS (PORT)

0039  4410000000-E 1110 WORK ZONE SIGNS (BARR)

0040 4415000000-N 1115 FLASHING ARROW BOARD

Lump Sum 94000.00
Lump Sum 28000.00
Lump Sum 133500.00
1 ACR 1.00 1.00
500 CY 8.00 4000.00
300 SY 1.00 300.00
600 SY 26.00 15600.00
5 TON 65.00 325.00

10 SY 10.00 100.00
20 LF 40.00 800.00
300 CY 7.00 2100.00
570 TON 23.00 13110.00
100 TON 23.00 2300.00
900 TON 49.00 44100.00
525 TON 54.00 28350.00
140 TON 84.00 11760.00
500 TON 48.00 24000.00
104 TON 554.68 57686.72
1 CYy 850.00 850.00

5 CY 150.00 750.00

2 EA 1575.00 3150.00

1 EA 325.00 325.00

2 EA 1000.00 2000.00

25 LF 61.00 1525.00

1 EA 850.00 850.00
700 LF 14.50 10150.00
10 EA 13.00 130.00

1 EA 550.00 550.00

3 EA 1800.00 5400.00

4 EA 1425.00 5700.00
1,055 LF 1.00 1055.00
314 LF 3.00 942.00
1,000 SY 1.75 1750.00
82 LF 5.00 410.00

2 EA 100.00 200.00

5 EA 1.00 5.00
810 SF 4.25 3442.50
384 SF 25.00 9600.00
36 SF 6.50 234.00

4 EA 5000.00 20000.00

88000.00

23500.00

76000.00

1250.00 1250.00
10.00 5000.00
2.25 675.00
67.00 40200.00
41.00 205.00
4.25 42.50
47.00 940.00
9.00 2700.00
25.00 14250.00
21.00 2100.00
56.00 50400.00
61.00 32025.00
96.00 13440.00
53.00 26500.00
638.00 66352.00
290.00 290.00
160.00 800.00
1250.00 2500.00
440.00 440.00
1425.00 2850.00
29.00 725.00
525.00 525.00
14.50 10150.00
13.00 130.00
550.00 550.00
1800.00 5400.00
1425.00 5700.00
1.00 1055.00
3.00 942.00
3.00 3000.00
5.50 451.00
74.00 148.00
3.25 16.25
4.40 3564.00
9.75 3744.00
4.50 162.00
2050.00 8200.00

100000.00

45000.00

300000.00

500.00 500.00
60.00 30000.00
2.00 600.00
50.00 30000.00
135.00 675.00
22.00 220.00
110.00 2200.00
70.00 21000.00
30.00 17100.00
27.00 2700.00
53.00 47700.00
51.00 26775.00
72.00 10080.00
50.00 25000.00
584.00 60736.00
650.00 650.00
250.00 1250.00
1250.00 2500.00
600.00 600.00
2200.00 4400.00
60.00 1500.00
750.00 750.00
15.00 10500.00
1.00 10.00
450.00 450.00
1650.00 4950.00
1500.00 6000.00
1.00 1055.00
5.00 1570.00
3.33 3330.00
5.00 410.00
65.00 130.00
3.00 15.00
5.00 4050.00
10.00 3840.00
5.00 180.00
5500.00 22000.00



APR 09, 2013 08:15 AM
TIP NO B-4859

FEDAID NO BRSTP-29(38)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND [-85 BUS.

DAVIDSON
37531.3.1

2:00 PM 5/ 10 006
MAR 19 2013 C203085
0.189 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0041 4420000000-N 1120 PORTABLE CHANGE MSG SIGN
0042  4430000000-N 1130 DRUMS
0043  4445000000-E 1145 BARRICADES (TYPE Iil)
0044  4480000000-N 1165 TMA
0045  4485000000-E 1170 PORT CONC BARRIER
0046 4510000000-N SP  LAW ENFORCEMENT
0047  4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF)
OVERSIZED VEHICLES DETOUR ROUTE SIGNING
0048  4650000000-N 1251 TEMP RAISED PVMT MRKS
0049  4685000000-E 1205 THERMO PVT MKG LINES 4"90
0050  4686000000-E 1205 THERMO PVT MKG LINES 4"120
0051 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(n
0052  4850000000-E 1205 LINE REMOVAL 4" WIDE
0053  4900000000-N 1251 PERM RAISED PVMT MARKERS
0054 4905000000-N 1253 SNOWPLB PVMT MRKER
0055 6000000000-E 1605 TEMPORARY SILT FENCE
0056 6006000000-E 1610 EROS CONTRL STONE CL A
0057 6009000000-E 1610 EROS CONTRL STONE CL B
0058 6012000000-E 1610 SEDIMENT CONTROL STONE
0059 6015000000-E 1615 TEMPORARY MULCHING
0060 6018000000-E 1620 SEED FOR TEMP SEEDING
0061 6021000000-E 1620 FERT FOR TEMP SEEDING
0062 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0063 6029000000-E SP  SAFETY FENCE
0064 6030000000-E 1630 SILT EXCAVATION
0065 6036000000-E 1631 MATTING FOR EROS CONTROL
0066 6037000000-E SP  COIR FIBER MAT
0067 6042000000-E 1632 1/4" HARDWARE CLOTH
0068 6070000000-N 1639 SPECIAL STILLING BASINS
0069 6071010000-E SP  WATTLE
0070 6071020000-E SP  POLYACRYLAMIDE (PAM)
0071 6071030000-E 1640 COIR FIBER BAFFLE
0072 6071050000-E SP " SKIMMER
(1-1/2")
0073 6084000000-E 1660 SEEDING AND MULCHING
0074 6087000000-E 1660 MOWING
0075 6090000000-E 1661 SEED FOR REPAIR SEEDING
0076 6093000000-E 1661 FERT FOR REPAIR SEEDING
0077 6096000000-E 1662 SEED FOR SUPP SEEDING
0078 6108000000-E 1665 FERTILIZER TOPDRESSING

0079 6114500000-N 1667 SPECIALIZED HAND MOWING

2 EA 15000.00
200 EA 65.00
48 LF 19.88

2 EA 20000.00
1,770 LF 21.25
16 HR 100.00
1,132 SF 17.65
1,328 EA 5.00
11,090 LF 0.60
1,386 LF 0.66
1,024 LF 2.25
3,411 LF 1.00
6 EA 25.00

69 EA 35.00
450 LF 1.75
225 TON 23.00
45 TON 37.00
335 TON 24.00
2 ACR 900.00
100 LB 3.00
1.25 TON 1125.00
200 LF 6.00
400 LF 1.75
200 CY 3.40
5,000 SY 0.75
475 SY 3.20
725 LF 3.00
8 EA 155.00
325 LF 5.00
100 LB 7.70
100 LF 6.50
2 EA 750.00

2 ACR 2000.00

1 ACR 75.00

50 LB 3.55
0.25 TON 1125.00
50 LB 3.55
1.25 TON 800.00
10 MHR 15.00

30000.00
13000.00
954.24
40000.00
37612.50
1600.00
19979.80

6640.00
6654.00

914.76
2304.00

3411.00
150.00
2415.00
787.50
5175.00
1665.00
8040.00
1800.00
300.00
1406.25
1200.00
700.00
680.00
3750.00
1520.00
2175.00
1240.00
1625.00
770.00
650.00
1500.00

4000.00
75.00
177.50
281.25
177.50
1000.00
150.00

8900.00 17800.00
23.00 4600.00
17.00 816.00

14000.00 28000.00
25.00 44250.00
45.00 720.00

8.25 9339.00
5.75 7636.00
0.70 7763.00
0.75 1039.50
2.50 2560.00
1.00 3411.00
28.00 168.00
40.00 2760.00
2.25 1012.50
49.00 11025.00
51.00 2295.00
45.00 15075.00
1250.00 2500.00
8.00 800.00

1550.00 1937.50

12.50 2500.00

3.50 1400.00
10.25 2050.00
2.00 10000.00
9.00 4275.00
4.50 3262.50
375.00 3000.00
7.25 2356.25
13.50 1350.00
5.70 570.00
875.00 1750.00
1925.00 3850.00
325.00 325.00
9.00 450.00
2850.00 712.50
8.00 400.00

1700.00 2125.00
74.00 740.00

14000.00 28000.00
38.00 7600.00
16.00 768.00

15000.00 30000.00
23.00 40710.00
35.00 560.00
11.00 12452.00

5.00 6640.00
0.60 6654.00
0.75 1039.50
2.25 2304.00
1.00 3411.00
25.00 150.00
35.00 2415.00
2.50 1125.00
40.00 9000.00
40.00 1800.00
35.00 11725.00
1200.00 2400.00
1.00 100.00
600.00 750.00
11.22 2244.00
2.00 800.00
10.90 2180.00
2.00 10000.00
4.00 1900.00
3.50 2537.50
215.97 1727.76
8.00 2600.00
10.00 1000.00
5.00 500.00
633.87 1267.74
2200.00 4400.00
40.00 40.00
8.00 400.00
800.00 200.00
3.00 150.00
900.00 1125.00
20.00 200.00



APR 09, 2013 08:15 AM

TIP NO

FEDAID NO BRSTP-29(38)

B-4859

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND [-85 BUS.

DAVIDSON
37531.3.1

2:00 PM 6/ 10 006
MAR 19 2013 C203085
0.189 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0080

0081

0082

0083
0084
0085
0086
0087
0088
0089

0090
0091
0092
0093

0094
0095
0096
0097
0098
0099
0100
0101
0102

6117000000-N

8017000000-N

8035000000-N

8105540000-E
8105640000-E
8111400000-E
8113000000-N
8114000000-N
8115000000-N
8121000000-N

8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E
8265000000-E
8364000000-E
8503000000-E
8608000000-E
8622000000-E
8657000000-N
8706000000-N

SP

SP

402

411
411
411
411
411
411
412

420
420
420
422

425
425
430
450
460
876
876
430
SP

RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

CM&R TEMP ACCESS **xtkkikikix
(20+08.71-L-)

REMV EXIST STR **t#kkirrx
(20+08.71-L-)

3'-6" DRILLD PIER IN SOIL

3'-6" DRILLD PIER NO SOIL

PERM STL CASING FOR 3'-6" PIER
SID INSPECTIONS

SPT TESTING

CSL TESTING

UNCL STR EXCAV STA *#eex
(20+08.71-L-)
REINF CONCRETE DECK SLAB

GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *rtririx
(20+08.71-L-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
54" PRESTR CONCRETE GIRDR
HP12X53 PILES

CONCRETE BARRIER RAIL

RIP RAP Il (2-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
EXPANSION JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

18 EA 1.00 18.00

Lump Sum 20000.00
Lump Sum 90000.00
64 LF 1095.00 70080.00

82 LF 1095.00 89790.00

74 LF 120.00 8880.00

1 EA 500.00 500.00

1 EA 1500.00 1500.00

1 EA 2500.00 2500.00

Lump Sum 10000.00
8,888 SF 30.00 266640.00
8,992 SF 0.37 3327.04
139.1 CY 800.00 111280.00
Lump Sum 40000.00
32,223 LB 1.25 40278.75
3,872 LB 4.50 17424.00

890 LF 256.00 227840.00

490 LF 40.00 19600.00
49451 LF 65.00 32143.15
734 TON 31.75 23304.50

814 SY 1.50 1221.00

Lump Sum 11000.00
Lump Sum 77000.00
TOTAL 1899857.96

SUB-TOTAL 735549.52

SUB-TOTAL 1164308.44

325.00 5850.00
22900.00

118000.00

1027.00 65728.00
1825.00 149650.00
146.00 10804.00
571.00 571.00
1710.00 1710.00
2850.00 2850.00
13700.00

28.40 252419.20
1.10 9891.20
1067.00 148419.70
50000.00

1.00 32223.00
1.80 6969.60
198.00 176220.00
54.50 26705.00
58.00 28681.58
45.60 33470.40
2.75 2238.50
1050.00

66175.00

TOTAL 1927771.68
SUB-TOTAL 707395.50
SUB-TOTAL 1220376.18

150.00 2700.00
25000.00

100000.00

1000.00 64000.00
1800.00 147600.00
100.00 7400.00
500.00 500.00
1500.00 1500.00
2500.00 2500.00
5000.00

26.75 237754.00
0.55 4945.60
800.00 111280.00
35000.00

1.00 32223.00
1.75 6776.00
245.00 218050.00
50.00 24500.00
70.00 34615.70
45.00 33030.00
2.50 2035.00
7000.00

55000.00

TOTAL 2151710.80
SUB-TOTAL 996001.50
SUB-TOTAL 1155709.30



APR 09, 2013 08:15 AM DAVIDSON

TIP NO B-4859 37531.3.1 2:00 PM 71/ 10 006
MAR 19 2013 C203085
FED AID NO BRSTP-29(38) 0.189 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND [-85 BUS.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 150000.00
0002 0029000000-N SP  REINF BRG APPR **#iiktokk Lump Sum 36000.00
(20+08.71-L-)
0003 0043000000-N 226 GRADING Lump Sum 185000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 500 CY 9.00 4500.00
0006 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 1.40 420.00
0007 0223000000-E 275 ROCK PLATING 600 SY 30.00 18000.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 5 TON 80.00 400.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 10 SY 13.00 130.00
0010 0448200000-E 310 15"RCP CULV CLASS IV 20 LF 53.00 1060.00
0011 1099500000-E 505 SHALLOW UNDERCUT 300 CY 9.00 2700.00
0012 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 570 TON 30.00 17100.00
0013 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 30.00 3000.00
0014 1491000000-E 610 ASP CONC BASE CRS B25.0C 900 TON 50.00 45000.00
0015 1503000000-E 610 ASP CONC INTR CRS 119.0C 525 TON 55.00 28875.00
0016 1519000000-E 610 ASP CONC SURF CRS S9.5B 140 TON 85.00 11900.00
0017 1523000000-E 610 ASP CONC SURF CRS S9.5C 500 TON 50.00 25000.00
0018 1575000000-E 620 ASP FOR PLANT MIX 104 TON 575.00 59800.00
0019 2264000000-E 840 PIPE PLUGS 1 CY 1000.00 1000.00
0020 2275000000-E SP FLOWABLE FILL 5 CY 200.00 1000.00
0021 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2000.00 4000.00
0022 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 EA 433.00 433.00
0023 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 2 EA 1300.00 2600.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 25 LF 50.00 1250.00
0025 2950000000-N 859 CONVERT JB TO DI 1 EA 1100.00 1100.00
0026 3030000000-E 862 STL BM GUARDRAIL 700 LF 15.00 10500.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00
0028 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 500.00 500.00
0029 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1700.00 5100.00
0030 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1500.00 6000.00
0031 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,055 LF 0.50 527.50
0032 3595000000-E 869 RELAPPING GUARDRAIL 314 LF 6.00 1884.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,000 SY 2.50 2500.00
0034 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 82 LF 6.50 533.00
0035 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 85.00 170.00
0036 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 4.00 20.00
0037 4400000000-E 1110 WORK ZONE SIGNS (STAT) 810 SF 5.00 4050.00
0038 4405000000-E 1110 WORK ZONE SIGNS (PORT) 384 SF 11.00 4224.00
0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 5.00 180.00

0040 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 3200.00 12800.00



APR 09, 2013 08:15 AM DAVIDSON

TIP NO B-4859 37531.3.1 2:00 PM 8/ 10 006
MAR 19 2013 C203085
FED AID NO BRSTP-29(38) 0.189 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND [-85 BUS.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0041 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 12000.00 24000.00
0042 4430000000-N 1130 DRUMS 200 EA 41.00 8200.00
0043 4445000000-E 1145 BARRICADES (TYPE IlI) 48 LF 20.00 960.00
0044 4480000000-N 1165 TMA 2 EA 19000.00 38000.00
0045 4485000000-E 1170 PORT CONC BARRIER 1,770 LF 28.00 49560.00
0046 4510000000-N SP LAW ENFORCEMENT 16 HR 65.00 1040.00
0047 4595000000-E SP GENERIC TRAFFIC CONTROL ITEM (SF) 1,132 SF 9.50 10754.00
OVERSIZED VEHICLES DETOUR ROUTE SIGNING
0048 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,328 EA 6.50 8632.00
0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 11,090 LF 0.60 6654.00
0050 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,386 LF 0.66 914.76
0051 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,024 LF 2.50 2560.00
0052 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,411 LF 1.00 3411.00
0053 4900000000-N 1251 PERM RAISED PVMT MARKERS 6 EA 33.00 198.00
0054 4905000000-N 1253 SNOWPLB PVMT MRKER 69 EA 46.00 3174.00
0055 6000000000-E 1605 TEMPORARY SILT FENCE 450 LF 2.00 900.00
0056 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 30.00 6750.00
0057 6009000000-E 1610 EROS CONTRL STONE CL B 45 TON 45.00 2025.00
0058 6012000000-E 1610 SEDIMENT CONTROL STONE 335 TON 32.00 10720.00
0059 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 1200.00 2400.00
0060 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 4.00 400.00
0061 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 1400.00 1750.00
0062 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 8.00 1600.00
0063 6029000000-E SP SAFETY FENCE 400 LF 2.25 900.00
0064 6030000000-E 1630 SILT EXCAVATION 200 CY 4.50 900.00
0065 6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 1.00 5000.00
0066 6037000000-E SP COIR FIBER MAT 475 SY 4.25 2018.75
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 725 LF 4.00 2900.00
0068 6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 750.00 6000.00
0069 6071010000-E SP  WATTLE 325 LF 6.50 2112.50
0070 6071020000-E SP POLYACRYLAMIDE (PAM) 100 LB 10.00 1000.00
0071 6071030000-E 1640 COIR FIBER BAFFLE 100 LF 8.50 850.00
0072 6071050000-E SP a lS/;I‘;\/IMER 2 EA 1000.00 2000.00
0073 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2500.00 5000.00
0074 6087000000-E 1660 MOWING 1 ACR 75.00 75.00
0075 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.50 225.00
0076 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00
0077 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.50 225.00
0078 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 1000.00 1250.00

0079 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 20.00 200.00



APR 09, 2013 08:15 AM DAVIDSON

TIP NO B-4859 37531.3.1 2:00 PM 9/ 10 006
MAR 19 2013 C203085
FED AID NO BRSTP-29(38) 0.189 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND [-85 BUS.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0080 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 1.30 23.40

STRUCTURE ITEMS

0081 8017000000-N SP  CM&R TEMP ACCESS #*¥#iiix Lump Sum 10000.00
(20+08.71-L-)
0082 8035000000-N 402 REMV EXIST STR **¥xikoerk Lump Sum 200000.00
(20+08.71-L-)
0083 8105540000-E 411 3'-6"DRILLD PIER IN SOIL 64 LF 1200.00 76800.00
0084 8105640000-E 411 3'-6"DRILLD PIER NO SOIL 82 LF 1800.00 147600.00
0085 8111400000-E 411 PERM STL CASING FOR 3'-6" PIER 74 LF 200.00 14800.00
0086 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00
0087 8114000000-N 411 SPT TESTING 1 EA 1500.00 1500.00
0088 8115000000-N 411 CSL TESTING 1 EA 3000.00 3000.00
0089 8121000000-N 412 UNCL STR EXCAV STA ***x* Lump Sum 13000.00
(20+08.71-L-)
0090 8147000000-E 420 REINF CONCRETE DECK SLAB 8,888 SF 32.00 284416.00
0091 8161000000-E 420 GROOVING BRIDGE FLOORS 8,992 SF 0.60 5395.20
0092 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 139.1 CY 800.00 111280.00
0093 8210000000-N 422 BRG APPR SLAB **ikaiorx Lump Sum 37000.00
(20+08.71-L-)
0094 8217000000-E 425 REINF STEEL (BRIDGE) 32,223 LB 0.80 25778.40
0095 8238000000-E 425 SPIRAL COL REINF STL BRG 3,872 LB 1.50 5808.00
0096 8265000000-E 430 54" PRESTR CONCRETE GIRDR 890 LF 215.00 191350.00
0097 8364000000-E 450 HP12X53 PILES 490 LF 57.00 27930.00
0098 8503000000-E 460 CONCRETE BARRIER RAIL 49451 LF 68.00 33626.68
0099 8608000000-E 876 RIP RAP I (2-0") 734 TON 42.00 30828.00
0100 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 814 SY 2.00 1628.00
0101 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8500.00
0102 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 65000.00
CONTRACT TOTAL TOTAL 2160665.19
ROADWAY ITEMS SUB-TOTAL 864924.91
STRUCTURE ITEMS SUB-TOTAL 1295740.28
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 1807078.48
DANE CONSTRUCTION, INC. 2 1833755.94
DELLINGER, INC. 3 1883065.10
R.E. BURNS & SONS CO., INC. 4 1899857.96
BLYTHE DEVELOPMENT CO. 5 1927771.68



APR 09, 2013 08:15 AM
TIP NO B-4859

FEDAID NO BRSTP-29(38)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #138 OVER RICH FORK CREEK ON US-29/70 AND I-85 BUS.

DAVIDSON
37531.3.1

2:00 PM

MAR 19 2013
0.189 MI

10/ 10

006

C203085

BLYTHE CONSTRUCTION, INC.
CROWDER CONSTRUCTION COMPANY

2151710.80
2160665.19



APR 09, 2013 08:15 AM
TIP NO B-4810

FED AID NO BRZ-1547(7)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #12 OVER BACK CREEK ON SR-1547.

ROWAN
38580.3.1

2:00 PM 1/ 6 007
MAR 19 2013 C203032
0.361 MI

COUNTRY BOY LANDSCAPING INC

APPLE TUCK & ASSOCIATES, INC.

DANE CONSTRUCTION, INC.

HARMONY, NC RUTHERFORDTON, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 50000.00 60000.00 59500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 8000.00 10000.00 6970.00
0003 0030000000-N SP (BzFéngl;P SUB REG TIER** Lump Sum 8725.00 7000.00 15000.00
+
0004 0036000000-E 225 UNDERCUT EXCAVATION 500 CY 3.00 1500.00 8.00 4000.00 15.00 7500.00
0005 0043000000-N 226 GRADING Lump Sum 92000.00 250000.00 167750.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00 100.00 100.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10 CY 3.00 30.00 20.00 200.00 50.00 500.00
0008 0194000000-E SP SELECT GRANULAR MATL, CLASS IlI 1,500 CY 32.00 48000.00 20.00 30000.00 28.00 42000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,600 SY 1.25 3250.00 0.90 2340.00 2.15 5590.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 50 TON 33.25 1662.50 22.00 1100.00 45.00 2250.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 150 SY 4.50 675.00 2.00 300.00 3.50 525.00
0012 0335200000-E 305 15" DRAINAGE PIPE 108 LF 38.00 4104.00 28.00 3024.00 25.00 2700.00
0013 0335300000-E 305 18" DRAINAGE PIPE 120 LF 42.00 5040.00 29.00 3480.00 25.00 3000.00
0014 0335400000-E 305 24" DRAINAGE PIPE 52 LF 55.00 2860.00 35.00 1820.00 35.00 1820.00
0015 0448200000-E 310 15"RCP CULV CLASS IV 108 LF 42.00 4536.00 28.00 3024.00 35.00 3780.00
0016 0594000000-E 310 24" CSPIPE CULV 0.064" 56 LF 55.00 3080.00 38.00 2128.00 35.00 1960.00
0017 0995000000-E 340 PIPE REMOVAL 205 LF 10.00 2050.00 7.00 1435.00 10.00 2050.00
0018 1099500000-E 505 SHALLOW UNDERCUT 250 CY 2.00 500.00 10.00 2500.00 20.00 5000.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 500 TON 28.75 14375.00 19.00 9500.00 28.00 14000.00
0020 1121000000-E 520 AGGREGATE BASE COURSE 278 TON 28.75 7992.50 35.00 9730.00 28.00 7784.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 300 TON 28.75 8625.00 17.00 5100.00 25.00 7500.00
0022 1330000000-E 607 INCIDENTAL MILLING 205 SY 22.00 4510.00 8.00 1640.00 22.00 4510.00
0023 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,421 TON 47.00 66787.00 47.00 66787.00 47.00 66787.00
0024 1498000000-E 610 ASP CONC INTR CRS 119.0B 782 TON 52.00 40664.00 52.00 40664.00 52.00 40664.00
0025 1519000000-E 610 ASP CONC SURF CRS S9.5B 660 TON 54.00 35640.00 54.00 35640.00 54.00 35640.00
0026 1575000000-E 620 ASP FOR PLANT MIX 140 TON 610.00 85400.00 610.00 85400.00 610.00 85400.00
0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 5 TON 290.00 1450.00 290.00 1450.00 290.00 1450.00
0028 2000000000-N 806 RIGHT OF WAY MARKERS 18 EA 200.00 3600.00 300.00 5400.00 200.00 3600.00
0029 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 3.00 336.00 3.00 336.00 12.00 1344.00
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 25.00 2100.00 5.00 420.00 40.00 3360.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 1.00 500.00 1.00 500.00 8.00 4000.00
0032 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 50.00 50.00 100.00 100.00 350.00 350.00
0033 2077000000-E 815 6" OUTLET PIPE 6 LF 1.00 6.00 8.00 48.00 30.00 180.00
0034 2253000000-E 840 PIPE COLLARS 111 CY 300.00 333.00 1200.00 1332.00 450.00 499.50
0035 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1250.00 3750.00 1500.00 4500.00 1375.00 4125.00
0036 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 1000.00 3000.00 340.00 1020.00 575.00 1725.00
0037 2556000000-E 846 SHOULDER BERM GUTTER 355 LF 22.30 7916.50 25.00 8875.00 25.00 8875.00
0038 3030000000-E 862 STL BM GUARDRAIL 5125 LF 14.25 7303.13 15.00 7687.50 14.25 7303.13
0039 3045000000-E 862 SBGR SHOP CURVED 75 LF 15.00 1125.00 17.00 1275.00 15.00 1125.00
0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.00 5.00 13.00 65.00 1.00 5.00



APR 09, 2013 08:15 AM
TIP NO

FED AID NO BRZ-1547(7)

B-4810

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #12 OVER BACK CREEK ON SR-1547.

ROWAN
38580.3.1

2:00 PM 2/ 6 007
MAR 19 2013 C203032
0.361 MI

COUNTRY BOY LANDSCAPING INC

APPLE TUCK & ASSOCIATES, INC.

DANE CONSTRUCTION, INC.

HARMONY, NC RUTHERFORDTON, NC MOORESVILLE, NC
0041 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 350.00 700.00 550.00 1100.00 350.00 700.00
0042 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 1450.00 5800.00 1450.00 5800.00 1450.00 5800.00
0043 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1650.00 6600.00 1850.00 7400.00 1650.00 6600.00
0044 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 4 EA 14.00 56.00 20.00 80.00 30.00 120.00
0045 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 12 EA 25.00 300.00 40.00 480.00 30.00 360.00
0046 3559000000-E 866 :;)STRAND BW FENCE W/ POSTS 1,220 LF 3.80 4636.00 4.00 4880.00 4.00 4880.00
0047 3579000000-N 866 GENERIC FENCING ITEM 866 (EA) 2 EA 300.00 600.00 550.00 1100.00 400.00 800.00
12' CATTLE GATE
0048 3580000000-E 866 GENERIC FENCING ITEM 866 (LF) 150 LF 6.00 900.00 7.80 1170.00 7.00 1050.00
WOVEN WIRE FENCE WITH 1 STRAND ELECTRIC WIRE
0049 3635000000-E 876 RIP RAP, CLASS I 80 TON 45.00 3600.00 35.00 2800.00 40.00 3200.00
0050 3649000000-E 876 RIP RAP, CLASS B 26 TON 40.00 1040.00 38.00 988.00 40.00 1040.00
0051 3656000000-E 876 GEOTEXTILE FOR DRAINGE 845 SY 1.00 845.00 1.50 1267.50 2.25 1901.25
0052 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 950.00 950.00 875.00 875.00 1150.00 1150.00
0053 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 4.60 280.60 4.90 298.90 4.90 298.90
0054 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 70.00 140.00 85.00 170.00 85.00 170.00
0055 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 10 EA 3.50 35.00 3.00 30.00 3.00 30.00
0056 4400000000-E 1110 WORK ZONE SIGNS (STAT) 297 SF 4.40 1306.80 4.50 1336.50 4.50 1336.50
0057 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 5.00 470.00 4.90 460.60 4.90 460.60
0058 4445000000-E 1145 BARRICADES (TYPE III) 80 LF 17.50 1400.00 15.00 1200.00 15.00 1200.00
0059 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,500 LF 0.59 2065.00 0.70 2450.00 0.59 2065.00
0060 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,500 LF 0.64 2240.00 0.74 2590.00 0.64 2240.00
0061 6000000000-E 1605 TEMPORARY SILT FENCE 4,000 LF 1.80 7200.00 1.70 6800.00 1.80 7200.00
0062 6006000000-E 1610 EROS CONTRL STONE CL A 295 TON 33.00 9735.00 21.00 6195.00 35.00 10325.00
0063 6009000000-E 1610 EROS CONTRL STONE CL B 560 TON 35.25 19740.00 21.00 11760.00 35.00 19600.00
0064 6012000000-E 1610 SEDIMENT CONTROL STONE 240 TON 33.25 7980.00 19.00 4560.00 28.00 6720.00
0065 6015000000-E 1615 TEMPORARY MULCHING 3.5 ACR 1000.00 3500.00 400.00 1400.00 850.00 2975.00
0066 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 5.00 750.00 3.55 532.50 4.95 742.50
0067 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1200.00 1800.00 500.00 750.00 950.00 1425.00
0068 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 8.00 1600.00 4.00 800.00 15.00 3000.00
0069 6029000000-E SP SAFETY FENCE 700 LF 1.80 1260.00 1.00 700.00 1.80 1260.00
0070 6030000000-E 1630 SILT EXCAVATION 720 CY 10.00 7200.00 2.00 1440.00 12.00 8640.00
0071 6036000000-E 1631 MATTING FOR EROS CONTROL 10,000 SY 1.50 15000.00 0.75 7500.00 1.69 16900.00
0072 6037000000-E SP COIR FIBER MAT 1,000 SY 6.00 6000.00 2.60 2600.00 5.75 5750.00
0073 6038000000-E SP PERM SOIL REINF MAT 220 SY 6.00 1320.00 4.70 1034.00 6.50 1430.00
0074 6042000000-E 1632 1/4" HARDWARE CLOTH 360 LF 3.50 1260.00 3.00 1080.00 3.50 1260.00
0075 6071010000-E SP  WATTLE 140 LF 7.00 980.00 5.00 700.00 6.50 910.00
0076 6071020000-E SP  POLYACRYLAMIDE (PAM) 140 LB 12.00 1680.00 5.00 700.00 8.00 1120.00
0077 6071030000-E 1640 COIR FIBER BAFFLE 130 LF 6.00 780.00 6.40 832.00 6.50 845.00
0078 6071050000-E SP ’a lS/;I‘;\/IMER 2 EA 925.00 1850.00 650.00 1300.00 1150.00 2300.00
0079 6084000000-E 1660 SEEDING AND MULCHING 4.8 ACR 1300.00 6240.00 1650.00 7920.00 1800.00 8640.00



APR 09, 2013 08:15 AM
TIP NO B-4810

FED AID NO BRZ-1547(7)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #12 OVER BACK CREEK ON SR-1547.

ROWAN
38580.3.1

2:00 PM 3/6 007
MAR 19 2013 C203032
0.361 MI

COUNTRY BOY LANDSCAPING INC

APPLE TUCK & ASSOCIATES, INC.

DANE CONSTRUCTION, INC.

HARMONY, NC RUTHERFORDTON, NC MOORESVILLE, NC
0080 6087000000-E 1660 MOWING 2 ACR 50.00 100.00 35.00 70.00 200.00 400.00
0081 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 3.55 177.50 5.95 297.50
0082 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 2000.00 500.00 1500.00 375.00
0083  6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 1.00 100.00 2.00 200.00 9.25 925.00
0084  6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 2000.00 5000.00 2000.00 5000.00 1200.00 3000.00
0085 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00 12.00 120.00 95.00 950.00
0086 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 1.00 25.00 100.00 2500.00 100.00 2500.00
0087 6123000000-E 1670 REFORESTATION 0.1 ACR 10000.00 1000.00 10000.00 1000.00 15000.00 1500.00
STRUCTURE ITEMS
0088  8035000000-N 402 REMV EXIST STR #xiitiie Lump Sum 17475.00 17000.00 30000.00
(20+23.00-L-)
0089 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 13000.00 20000.00 30748.00
(20+23.00-L-)
0090 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 40.8 CY 1175.00 47940.00 1000.00 40800.00 900.00 36720.00
0091 8210000000-N 422 BRG APPR SLAB *ttiiiitk Lump Sum 21500.00 18000.00 13000.00
(20+23.00-L-)
0092 8217000000-E 425 REINF STEEL (BRIDGE) 6,520 LB 1.00 6520.00 1.15 7498.00 1.00 6520.00
0093  8364000000-E 450 HP12X53 PILES 325 LF 55.00 17875.00 40.00 13000.00 53.20 17290.00
0094 8475000000-E 460 TWO BAR METAL RAIL 163.875 LF 145.00 23761.88 120.00 19665.00 112.00 18354.00
0095 8517000000-E 460 1-*X*re"CONC PARAPET 180 LF 96.00 17280.00 80.00 14400.00 83.00 14940.00
(1'-2" X 2-10 1/2")
0096 8608000000-E 876 RIP RAP Il (2-0") 340 TON 45.00 15300.00 31.00 10540.00 46.75 15895.00
0097 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 375 SY 2.25 843.75 1.50 562.50 2.90 1087.50
0098 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4242.22 8500.00 6000.00
0099 8753100000-E 430 3-0"X 2'-9" PRESTR BOX BEAM 1,080 LF 200.00 216000.00 230.00 248400.00 215.00 232200.00
CONTRACT TOTAL TOTAL 1069888.88 TOTAL 1192933.50 TOTAL 1197368.38
ROADWAY ITEMS SUB-TOTAL 668151.03 SUB-TOTAL 774568.00 SUB-TOTAL 774613.88
STRUCTURE ITEMS SUB-TOTAL 401737.85 SUB-TOTAL 418365.50 SUB-TOTAL 422754.50



APR 09, 2013 08:15 AM ROWAN

TIP NO B-4810 38580.3.1 2:00 PM 4/ 6 007
MAR 19 2013 C203032
FED AID NO BRZ-1547(7) 0.361 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #12 OVER BACK CREEK ON SR-1547.

SMITH-ROWE, LLC

MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 60000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 11000.00
0003 0030000000-N SP  BRG APP SUB REG TIER* Lump Sum 7000.00
(20+23)
0004 0036000000-E 225 UNDERCUT EXCAVATION 500 CY 8.00 4000.00
0005 0043000000-N 226 GRADING Lump Sum 223000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10 cy 20.00 200.00
0008 0194000000-E SP  SELECT GRANULAR MATL, CLASS Il 1,500 CY 20.00 30000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,600 SY 0.90 2340.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 50 TON 22.00 1100.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 150 SY 2.00 300.00
0012 0335200000-E 305 15" DRAINAGE PIPE 108 LF 28.00 3024.00
0013 0335300000-E 305 18" DRAINAGE PIPE 120 LF 29.00 3480.00
0014 0335400000-E 305 24" DRAINAGE PIPE 52 LF 35.00 1820.00
0015 0448200000-E 310 15"RCP CULV CLASS IV 108 LF 28.00 3024.00
0016 0594000000-E 310 24" CS PIPE CULV 0.064" 56 LF 38.00 2128.00
0017 0995000000-E 340 PIPE REMOVAL 205 LF 7.00 1435.00
0018 1099500000-E 505 SHALLOW UNDERCUT 250 CY 10.00 2500.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 500 TON 19.00 9500.00
0020 1121000000-E 520 AGGREGATE BASE COURSE 278 TON 35.00 9730.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 300 TON 17.00 5100.00
0022 1330000000-E 607 INCIDENTAL MILLING 205 SY 8.00 1640.00
0023 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,421 TON 47.00 66787.00
0024 1498000000-E 610 ASP CONC INTR CRS 119.0B 782 TON 52.00 40664.00
0025 1519000000-E 610 ASP CONC SURF CRS S9.5B 660 TON 54.00 35640.00
0026 1575000000-E 620 ASP FOR PLANT MIX 140 TON 610.00 85400.00
0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 5 TON 290.00 1450.00
0028 2000000000-N 806 RIGHT OF WAY MARKERS 18 EA 175.00 3150.00
0029 2022000000-E 815 SUBDRAIN EXCAVATION 12 ¢y 3.00 336.00
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 5.00 420.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 1.00 500.00
0032 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 100.00 100.00
0033 2077000000-E 815 6" OUTLET PIPE 6 LF 8.00 48.00
0034 2253000000-E 840 PIPE COLLARS 111 ¢y 1200.00 1332.00
0035 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1500.00 4500.00
0036 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 340.00 1020.00
0037 2556000000-E 846 SHOULDER BERM GUTTER 355 LF 25.00 8875.00
0038 3030000000-E 862 STL BM GUARDRAIL 5125 LF 15.00 7687.50
0039  3045000000-E 862 SBGR SHOP CURVED 75 LF 17.00 1275.00

0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00



APR 09, 2013 08:15 AM ROWAN

TIP NO B-4810 38580.3.1 2:00 PM 5/ 6 007
MAR 19 2013 C203032
FED AID NO BRZ-1547(7) 0.361 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #12 OVER BACK CREEK ON SR-1547.

SMITH-ROWE, LLC

MOUNT AIRY, NC

0041 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 550.00 1100.00
0042 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1450.00 5800.00
0043 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1850.00 7400.00
0044 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 4 EA 20.00 80.00
0045 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 12 EA 40.00 480.00
0046 3559000000-E 866 :; )STRAND BW FENCE W/ POSTS 1,220 LF 4.00 4880.00
0047 3579000000-N 866 GENERIC FENCING ITEM 866 (EA) 2 EA 550.00 1100.00
12' CATTLE GATE
0048 3580000000-E 866 GENERIC FENCING ITEM 866 (LF) 150 LF 7.80 1170.00
WOVEN WIRE FENCE WITH 1 STRAND ELECTRIC WIRE
0049 3635000000-E 876 RIP RAP, CLASSIII 80 TON 35.00 2800.00
0050 3649000000-E 876 RIP RAP, CLASS B 26 TON 38.00 988.00
0051 3656000000-E 876 GEOTEXTILE FOR DRAINGE 845 SY 1.50 1267.50
0052 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 875.00 875.00
0053 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 5.00 305.00
0054 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 100.00 200.00
0055 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 10 EA 1.00 10.00
0056 4400000000-E 1110 WORK ZONE SIGNS (STAT) 297 SF 4.25 1262.25
0057 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 6.50 611.00
0058 4445000000-E 1145 BARRICADES (TYPE Il 80 LF 20.00 1600.00
0059 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,500 LF 0.59 2065.00
0060 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,500 LF 0.64 2240.00
0061 6000000000-E 1605 TEMPORARY SILT FENCE 4,000 LF 1.70 6800.00
0062 6006000000-E 1610 EROS CONTRL STONE CL A 295 TON 21.00 6195.00
0063 6009000000-E 1610 EROS CONTRL STONE CL B 560 TON 21.00 11760.00
0064 6012000000-E 1610 SEDIMENT CONTROL STONE 240 TON 19.00 4560.00
0065 6015000000-E 1615 TEMPORARY MULCHING 3.5 ACR 400.00 1400.00
0066 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 3.55 532.50
0067 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 500.00 750.00
0068 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 4.00 800.00
0069 6029000000-E SP SAFETY FENCE 700 LF 1.00 700.00
0070 6030000000-E 1630 SILT EXCAVATION 720 CY 2.00 1440.00
0071 6036000000-E 1631 MATTING FOR EROS CONTROL 10,000 SY 0.75 7500.00
0072 6037000000-E SP COIR FIBER MAT 1,000 SY 2.60 2600.00
0073 6038000000-E SP PERM SOIL REINF MAT 220 SY 4.70 1034.00
0074 6042000000-E 1632 1/4" HARDWARE CLOTH 360 LF 3.00 1080.00
0075 6071010000-E SP  WATTLE 140 LF 5.00 700.00
0076 6071020000-E SP POLYACRYLAMIDE (PAM) 140 LB 5.00 700.00
0077 6071030000-E 1640 COIR FIBER BAFFLE 130 LF 6.40 832.00
0078 6071050000-E SP a lS/;I‘;\/IMER 2 EA 650.00 1300.00

0079 6084000000-E 1660 SEEDING AND MULCHING 4.8 ACR 1650.00 7920.00



APR 09, 2013 08:15 AM ROWAN

TIP NO B-4810 38580.3.1 2:00 PM 6/ 6 007
MAR 19 2013 C203032
FED AID NO BRZ-1547(7) 0.361 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #12 OVER BACK CREEK ON SR-1547.

SMITH-ROWE, LLC

MOUNT AIRY, NC

0080 6087000000-E 1660 MOWING 2 ACR 35.00 70.00
0081 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.55 177.50
0082 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2000.00 500.00
0083 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.00 200.00
0084 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 2000.00 5000.00
0085 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 12.00 120.00
0086 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 1.00 25.00
0087 6123000000-E 1670 REFORESTATION 0.1 ACR 6000.00 600.00

STRUCTURE ITEMS

0088 8035000000-N 402 REMV EXIST STR ek Lump Sum 96500.00
(20+23.00-L-)

0089 8121000000-N 412 UNCL STR EXCAV STA *#eex Lump Sum 10000.00
(20+23.00-L-)

0090 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 408 CY 795.87 32471.50

0091 8210000000-N 422 BRG APPR SLAB *eerrrek Lump Sum 17350.00
(20+23.00-L-)

0092 8217000000-E 425 REINF STEEL (BRIDGE) 6,520 LB 1.04 6780.80

0093 8364000000-E 450 HP12X53 PILES 325 LF 49.98 16243.50

0094 8475000000-E 460 TWO BAR METAL RAIL 163.875 LF 141.09 23121.12

0095 8517000000-E 460 1'-#"X*ees"CONC PARAPET 180 LF 79.41 14293.80
(1-2" X 2'-10 1/2")

0096 8608000000-E 876 RIP RAP Il (2'-0") 340 TON 31.00 10540.00

0097 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 375 SY 1.50 562.50

0098 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3125.00

0099 8753100000-E 430 3-0"X 2-9" PRESTR BOX BEAM 1,080 LF 209.64 226411.20
CONTRACT TOTAL TOTAL 1200599.67
ROADWAY ITEMS SUB-TOTAL 743200.25
STRUCTURE ITEMS SUB-TOTAL 457399.42
BIDDERS IN ORDER CONTRACT TOTAL
COUNTRY BOY LANDSCAPING INC 1 1069888.88
APPLE TUCK & ASSOCIATES, INC. 2 1192933.50
DANE CONSTRUCTION, INC. 3 1197368.38
SMITH-ROWE, LLC 4 1200599.67



APR 09, 2013 08:15 AM

TIP NO

C-4901B

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2024 (UPPER LAKE RD) GRADE SEPARATION OVER HAMBY CREEK TRIBUTARY & NORFOLK SOUTHERN/NCRR RAILROAD.

DAVIDSON
49010.3.STR02T4D

2:00 PM 1/ 12 008
MAR 19 2013 C203141
0.396 MI

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

SMITH-ROWE, LLC

BLYTHE DEVELOPMENT CO.

RALEIGH, NC MOUNT AIRY, NC CHARLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 210000.00 214000.00 232000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 50.00 25000.00 48000.00
0003 0029000000-N SP  REINF BRG APPR mtrix Lump Sum 40000.00 25000.00 23000.00

(25+67.96)
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 10000.00 10000.00 1.00 1.00 1200.00 1200.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 10,500 CY 4.46 46830.00 8.00 84000.00 12.75 133875.00
0006 0063000000-N SP  GRADING Lump Sum 380000.00 697000.00 315000.00
0007 0106000000-E 230 BORROW EXCAVATION 78,900 CY 5.50 433950.00 5.90 465510.00 9.00 710100.00
0008 0127000000-N SP  EMBMT SETTLEMENT GAUGE 4 EA 600.00 2400.00 1750.00 7000.00 650.00 2600.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,660 CY 6.50 10790.00 8.00 13280.00 8.00 13280.00
0010 0192000000-N 260 PROOF ROLLING 11 HR 3900.00 4290.00 150.00 165.00 1325.00 1457.50
0011 0194000000-E SP  SELECT GRANULAR MATL, CLASS Il 10,500 CY 34.00 357000.00 21.00 220500.00 25.75 270375.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 10,680 SY 1.00 10680.00 1.25 13350.00 1.50 16020.00
0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 70 TON 4.50 315.00 30.00 2100.00 38.00 2660.00
0014 0320000000-E 300 FND CONDIT GEOTEXTILE 190 SY 4.00 760.00 2.00 380.00 1.80 342.00
0015 0335200000-E 305 15" DRAINAGE PIPE 280 LF 45.00 12600.00 31.00 8680.00 38.00 10640.00
0016 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 230.00 920.00 150.00 600.00 475.00 1900.00
0017 0448200000-E 310 15"RCP CULV CLASS IV 156 LF 40.00 6240.00 29.00 4524.00 28.00 4368.00
0018 0576000000-E 310 (360% Z%E)CULV 128 LF 87.00 11136.00 49.00 6272.00 75.00 9600.00
0019 0973100000-E 330 :Z‘E\;/I\‘/%DGS;E PIPE GRAD B IN SOIL 48 LF 410.00 19680.00 625.00 30000.00 450.00 21600.00
0020 0973300000-E 330 ::‘E\;/I\‘/%DGSET;% PIPE GRAD B NOT IN SOIL 48 LF 990.00 47520.00 625.00 30000.00 1110.00 53280.00
0021 0986000000-E SP  GENERIC PIPE ITEM (LF) 20 LF 600.00 12000.00 400.00 8000.00 275.00 5500.00

48" WELDED STEEL PIPE, 0.688" THICK, GRADE B, OPEN

cut
0022 0995000000-E 340 PIPE REMOVAL 149 LF 7.00 1043.00 7.00 1043.00 17.00 2533.00
0023 1121000000-E 520 AGGREGATE BASE COURSE 73 TON 75.00 5475.00 25.00 1825.00 26.00 1898.00
0024 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 39.00 3900.00 25.00 2500.00 20.00 2000.00
0025 1330000000-E 607 INCIDENTAL MILLING 175 SY 22.00 3850.00 15.00 2625.00 80.00 14000.00
0026 1489000000-E 610 ASP CONC BASE CRS B25.0B 130 TON 58.77 7640.10 58.77 7640.10 66.00 8580.00
0027 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,910 TON 40.48 117796.80 40.48 117796.80 45.75 133132.50
0028 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,100 TON 46.92 51612.00 46.92 51612.00 52.00 57200.00
0029 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,100 TON 45.62 50182.00 45.62 50182.00 51.00 56100.00
0030 1525000000-E 610 ASP CONC SURF CRS SF9.5A 50 TON 113.68 5684.00 113.68 5684.00 125.00 6250.00
0031 1575000000-E 620 ASP FOR PLANT MIX 260 TON 554.13 144073.80 554.13 144073.80 620.00 161200.00
0032 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 147.33 3683.25 150.00 3750.00 168.00 4200.00
0033 2000000000-N 806 RIGHT OF WAY MARKERS 27 EA 200.00 5400.00 175.00 4725.00 175.00 4725.00
0034 2209000000-E 838 ENDWALLS 10 ¢y 2000.00 20000.00 1500.00 15000.00 775.00 7750.00
0035 2253000000-E 840 PIPE COLLARS 1 cy 850.00 850.00 1200.00 1200.00 850.00 850.00
0036 2275000000-E SP FLOWABLE FILL 25 CY 270.00 6750.00 185.00 4625.00 148.00 3700.00
0037 2286000000-N 840 MASNRY DRAINAGE STRUCT 5 EA 2400.00 12000.00 1500.00 7500.00 1400.00 7000.00



APR 09, 2013 08:15 AM DAVIDSON

TIP NO C-4901B 49010.3.STR02T4D

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2024 (UPPER LAKE RD) GRADE SEPARATION OVER HAMBY CREEK TRIBUTARY & NORFOLK SOUTHERN/NCRR RAILROAD.

2:00 PM 2/ 12 008
MAR 19 2013 C203141
0.396 MI

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

SMITH-ROWE, LLC

BLYTHE DEVELOPMENT CO.

RALEIGH, NC MOUNT AIRY, NC CHARLOTTE, NC
0038 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 600.00 2400.00 275.00 1100.00 450.00 1800.00
0039 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 500.00 500.00 225.00 225.00 350.00 350.00
0040 2556000000-E 846 SHOULDER BERM GUTTER 360 LF 15.25 5490.00 25.00 9000.00 21.00 7560.00
0041 3030000000-E 862 STL BM GUARDRAIL 19125 LF 14.25 27253.13 14.25 27253.13 16.00 30600.00
0042 3105000000-N 862 SBGR TERM SECT 4 EA 55.00 220.00 55.00 220.00 62.00 248.00
0043 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 12.00 60.00
0044 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 1400.00 5600.00 1400.00 5600.00 1550.00 6200.00
0045 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1800.00 7200.00 1975.00 7900.00
0046 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 2800.00 2800.00 2800.00 2800.00 2800.00 2800.00
RIGHT OF WAY GATE
0047 3628000000-E 876 RIP RAP, CLASS | 370 TON 45.00 16650.00 32.00 11840.00 43.00 15910.00
0048 3649000000-E 876 RIP RAP, CLASS B 550 TON 45.00 24750.00 32.00 17600.00 42.00 23100.00
0049 3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,645 SY 1.50 5467.50 1.25 4556.25 2.60 9477.00
0050 4025000000-E 901 &()DNTR FURN, TYPE **SIGN 90 SF 12.50 1125.00 12.50 1125.00 14.00 1260.00
0051 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 344 LF 4.90 1685.60 4.99 1716.56 5.50 1892.00
0052 4102000000-N 904 SIGN ERECTION, TYPE E 15 EA 45.00 675.00 50.00 750.00 50.00 750.00
0053 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 3.00 24.00 1.00 8.00 3.25 26.00
0054 4238000000-N 907 DISPOSE SIGN, D, E, F 8 EA 3.00 24.00 1.00 8.00 3.25 26.00
0055 4400000000-E 1110 WORK ZONE SIGNS (STAT) 500 SF 4.00 2000.00 4.00 2000.00 4.00 2000.00
0056 4405000000-E 1110 WORK ZONE SIGNS (PORT) 100 SF 16.00 1600.00 15.00 1500.00 15.00 1500.00
0057 4410000000-E 1110 WORK ZONE SIGNS (BARR) 120 SF 4.40 528.00 6.50 780.00 5.00 600.00
0058 4430000000-N 1130 DRUMS 30 EA 60.00 1800.00 60.00 1800.00 47.00 1410.00
0059  4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 14.00 1120.00 20.00 1600.00 15.00 1200.00
0060 4450000000-N 1150 FLAGGER 40 HR 27.00 1080.00 30.00 1200.00 21.00 840.00
0061 4685000000-E 1205 THERMO PVT MKG LINES 4"90 4,200 LF 0.60 2520.00 0.60 2520.00 0.68 2856.00
0062 4686000000-E 1205 THERMO PVT MKG LINES 4"120 4540 LF 0.67 3041.80 0.67 3041.80 0.80 3632.00
0063 4770000000-E 1205 le) COLD APPL PLSTIC LINES TYPE ** 1,952 LF 2.15 4196.80 2.15 4196.80 2.25 4392.00
0064 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,500 LF 0.25 1875.00 0.25 1875.00 0.28 2100.00
0065 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 EA 75.00 150.00 75.00 150.00 84.00 168.00
0066 4955000000-N 1264 OBJECT MARKERS (END OF RD) 6 EA 65.00 390.00 75.00 450.00 98.00 588.00
0067 5325600000-E 1510 6" WATER LINE 215 LF 75.00 16125.00 95.00 20425.00 42.00 9030.00
0068 5606600000-E 1515 6" BLOW OFF 1 EA 1850.00 1850.00 4000.00 4000.00 2400.00 2400.00
0069 5648000000-N 1515 RELOCATE WATER METER 1 EA 1850.00 1850.00 3800.00 3800.00 3400.50 3400.50
0070 6000000000-E 1605 TEMPORARY SILT FENCE 7,000 LF 1.78 12460.00 1.50 10500.00 2.00 14000.00
0071 6006000000-E 1610 EROS CONTRL STONE CL A 115 TON 40.00 4600.00 25.00 2875.00 49.00 5635.00
0072 6009000000-E 1610 EROS CONTRL STONE CL B 1,200 TON 40.00 48000.00 23.00 27600.00 45.00 54000.00
0073 6012000000-E 1610 SEDIMENT CONTROL STONE 750 TON 55.00 41250.00 21.75 16312.50 40.00 30000.00
0074 6015000000-E 1615 TEMPORARY MULCHING 15 ACR 420.00 6300.00 500.00 7500.00 825.00 12375.00
0075 6018000000-E 1620 SEED FOR TEMP SEEDING 500 LB 3.00 1500.00 2.00 1000.00 3.70 1850.00
0076 6021000000-E 1620 FERT FOR TEMP SEEDING 3 TON 1400.00 4200.00 1000.00 3000.00 925.00 2775.00



APR 09, 2013 08:15 AM

TIP NO

C-4901B

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2024 (UPPER LAKE RD) GRADE SEPARATION OVER HAMBY CREEK TRIBUTARY & NORFOLK SOUTHERN/NCRR RAILROAD.

DAVIDSON
49010.3.STR02T4D

2:00 PM 3/ 12 008
MAR 19 2013 C203141
0.396 MI

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

SMITH-ROWE, LLC

BLYTHE DEVELOPMENT CO.

RALEIGH, NC MOUNT AIRY, NC CHARLOTTE, NC
0077 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,000 LF 14.00 14000.00 6.00 6000.00 10.00 10000.00
0078 6029000000-E SP  SAFETY FENCE 200 LF 1.78 356.00 2.15 430.00 2.00 400.00
0079 6030000000-E 1630 SILT EXCAVATION 1,000 CY 10.00 10000.00 2.00 2000.00 10.00 10000.00
0080 6036000000-E 1631 MATTING FOR EROS CONTROL 20,940 SY 1.20 25128.00 0.75 15705.00 1.40 29316.00
0081 6037000000-E SP COIR FIBER MAT 100 SY 5.10 510.00 4.50 450.00 7.50 750.00
0082 6038000000-E SP  PERM SOIL REINF MAT 220 SY 6.10 1342.00 6.25 1375.00 6.25 1375.00
0083  6042000000-E 1632 1/4" HARDWARE CLOTH 600 LF 3.30 1980.00 3.25 1950.00 3.50 2100.00
0084  6070000000-N 1639 SPECIAL STILLING BASINS 16 EA 250.00 4000.00 90.00 1440.00 425.00 6800.00
0085 6071010000-E SP  WATTLE 1,650 LF 8.90 14685.00 5.00 8250.00 6.75 11137.50
0086 6071020000-E SP  POLYACRYLAMIDE (PAM) 300 LB 14.20 4260.00 7.00 2100.00 13.50 4050.00
0087 6071030000-E 1640 COIR FIBER BAFFLE 300 LF 5.00 1500.00 7.50 2250.00 5.50 1650.00
0088 6071050000-E Sp (1 ls/;[;\AMER 3 EA 1200.00 3600.00 700.00 2100.00 725.00 2175.00
0089  6084000000-E 1660 SEEDING AND MULCHING 15 ACR 1740.00 26100.00 1500.00 22500.00 1750.00 26250.00
0090 6087000000-E 1660 MOWING 8 ACR 49.00 392.00 35.00 280.00 200.00 1600.00
0091  6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 10.00 1500.00 3.00 450.00 6.00 900.00
0092 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1400.00 350.00 1000.00 250.00 2120.00 530.00
0093  6096000000-E 1662 SEED FOR SUPP SEEDING 300 LB 1.40 420.00 3.00 900.00 3.50 1050.00
0094  6108000000-E 1665 FERTILIZER TOPDRESSING 9 TON 820.00 7380.00 500.00 4500.00 1275.00 11475.00
0095 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 48.00 480.00 15.00 150.00 88.00 880.00
0096 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 300.00 7500.00 1.00 25.00 112.00 2800.00
0097 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 18500.00 7500.00 15000.00

REMOVAL & DISPOSAL OF RAILROAD WARNING BEACON

& EQUIPMENT

STRUCTURE ITEMS
0098  8035000000-N 402 REMV EXIST STR itk Lump Sum 6500.00 27460.00 34000.00

(26+52.19-L-)
0099 8105500000-E 411 :::*;)DRILLD PIER IN SOIL 1205 LF 800.00 96400.00 320.89 38667.25 660.00 79530.00
0100 8105600000-E 411 :::*;)DRILLD PIER NO SOIL 103 LF 1400.00 144200.00 2365.35 243631.05 2100.00 216300.00
0101 8111000000-E 411 (P4I‘5Féll‘\)ll STL CASING FOR ** PIER 246 LF 520.00 12792.00 214.60 5279.16 625.00 15375.00
0102 8113000000-N 411 SID INSPECTIONS 1 EA 1515.00 1515.00 1500.00 1500.00 565.00 565.00
0103  8114000000-N 411 SPT TESTING 1 EA 2850.00 2850.00 2000.00 2000.00 1800.00 1800.00
0104 8115000000-N 411 CSLTESTING 1 EA 2525.00 2525.00 3100.00 3100.00 2820.00 2820.00
0105 8147000000-E 420 REINF CONCRETE DECK SLAB 17,421 SF 27.00 470367.00 24.94 434479.74 26.50 461656.50
0106 8161000000-E 420 GROOVING BRIDGE FLOORS 16,333 SF 0.60 9799.80 0.27 4409.91 0.65 10616.45
0107 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 389.7 CY 590.00 229923.00 595.75 232163.78 645.00 251356.50
0108 8210000000-N 422 BRG APPR SLAB *ttiiiitk Lump Sum 20000.00 22400.00 30000.00

(26+52.19-L-)
0109 8217000000-E 425 REINF STEEL (BRIDGE) 82,829 LB 0.75 62121.75 0.96 79515.84 0.85 70404.65
0110 8238000000-E 425 SPIRAL COL REINF STL BRG 12,355 LB 1.10 13590.50 1.77 21868.35 3.45 42624.75
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TIP NO

C-4901B

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2024 (UPPER LAKE RD) GRADE SEPARATION OVER HAMBY CREEK TRIBUTARY & NORFOLK SOUTHERN/NCRR RAILROAD.

DAVIDSON
49010.3.STR02T4D

2:00 PM 4/ 12 008
MAR 19 2013 C203141
0.396 MI

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

SMITH-ROWE, LLC

BLYTHE DEVELOPMENT CO.

RALEIGH, NC MOUNT AIRY, NC CHARLOTTE, NC
0111 8277000000-E 430 72"MOD PRESTR CONC GIRDR 1,500.83 LF 300.00 450249.00 262.90 394568.21 280.00 420232.40
0112 8364000000-E 450 HP12X53 PILES 1,246 LF 38.00 47348.00 34.95 43547.70 51.00 63546.00
0113 8505000000-E 460 VERT CONC BARRIER RAIL 960.75 LF 58.00 55723.50 67.42 64773.77 61.00 58605.75
0114 8524000000-E SP  **" CHAIN LINK FENCE 248 LF 102.00 25296.00 119.95 29747.60 115.00 28520.00
(72")
0115 8531000000-E 462 4" SLOPE PROTECTION 343 SY 55.00 18865.00 75.00 25725.00 75.00 25725.00
0116 8608000000-E 876 RIP RAP II(2'-0") 530 TON 45.00 23850.00 38.10 20193.00 43.00 22790.00
0117 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 590 SY 2.00 1180.00 2.22 1309.80 3.00 1770.00
0118 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 38000.00 10825.00 15000.00
0119 8692000000-N SP FOAM JOINT SEALS Lump Sum 8500.00 12800.00 10720.00
CONTRACT TOTAL TOTAL 4203035.33 TOTAL 4286896.90 TOTAL 4618823.00
ROADWAY ITEMS SUB-TOTAL 2461439.78 SUB-TOTAL 2566931.74 SUB-TOTAL 2754865.00
STRUCTURE ITEMS SUB-TOTAL 1741595.55 SUB-TOTAL 1719965.16 SUB-TOTAL 1863958.00
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DANE CONSTRUCTION, INC.

MOORESVILLE, NC

CROWDER CONSTRUCTION ENGLISH CONSTRUCTION CO., INC.

COMPANY

CHARLOTTE, NC

LYNCHBURG, VA
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1503000000-E
1523000000-E
1525000000-E
1575000000-E
1693000000-E
2000000000-N
2209000000-E
2253000000-E
2275000000-E
2286000000-N

800
801
SP

226
226
SP

230
SP

240
260
SP

270
300
300
305
305

310
310

330

330

SP

340
520
545
607
610
610
610
610
610
620
654
806
838
840
SP

840

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

REINF BRG APPR #ortrin:
(25+67.96)
SUPP CLEARING & GRUBBING

UNDERCUT EXCAVATION
GRADING

BORROW EXCAVATION
EMBMT SETTLEMENT GAUGE
DRAINAGE DITCH EXCAVATION
PROOF ROLLING

SELECT GRANULAR MATL, CLASS I
GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS

FND CONDIT GEOTEXTILE
15" DRAINAGE PIPE

" DRAINAGE PIPE ELBOW
(157

15" RCP CULV CLASS IV

* CS PIPE CULV *os
(36", 0.079")

*»*"WLD STL PIPE GRAD B IN SOIL

(48", 0.688")

**"WLD STL PIPE GRAD B NOT IN SOIL

(48", 0.688")
GENERIC PIPE ITEM (LF)

48" WELDED STEEL PIPE, 0.688" THICK, GRADE B, OPEN

CuT
PIPE REMOVAL

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5C
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
RIGHT OF WAY MARKERS
ENDWALLS

PIPE COLLARS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT

Lump Sum
Lump Sum
Lump Sum

1
10,500
Lump Sum
78,900
4
1,660
11
10,500
10,680
70

190
280

4

156
128

48
48

20

149
73
100
175
130
2,910
1,100
1,100
50
260
25

27

10

1

25

5

ACR
CcYy

CcYy
EA
CcYy
HR
CcYy
SY
TON
SY
LF
EA

LF
LF

LF

LF

LF

LF
TON
TON

SY
TON
TON
TON
TON
TON
TON
TON

238000.00

20000.00

55000.00

100.00 100.00
6.75 70875.00
560000.00

7.00 552300.00
850.00 3400.00
8.00 13280.00
75.00 82.50
35.00 367500.00
2.25 24030.00
28.00 1960.00
3.00 570.00
26.00 7280.00
215.00 860.00
32.00 4992.00
25.00 3200.00
549.00 26352.00
549.00 26352.00
600.00 12000.00
8.00 1192.00
28.00 2044.00
28.00 2800.00
35.00 6125.00
58.77 7640.10
40.48 117796.80
46.92 51612.00
45.62 50182.00
113.68 5684.00
554.13 144073.80
150.00 3750.00
200.00 5400.00
1350.00 13500.00
550.00 550.00
215.00 5375.00
1375.00 6875.00

250000.00

10000.00

35000.00

2000.00 2000.00
6.50 68250.00
585000.00

5.50 433950.00
1800.00 7200.00
7.50 12450.00
1100.00 1210.00
40.00 420000.00
2.50 26700.00
37.00 2590.00
2.50 475.00
44.00 12320.00
500.00 2000.00
5.50 858.00
94.00 12032.00
650.00 31200.00
650.00 31200.00
400.00 8000.00
12.00 1788.00
35.00 2555.00
37.00 3700.00
44.00 7700.00
74.00 9620.00
42.00 122220.00
47.00 51700.00
46.00 50600.00
120.00 6000.00
560.00 145600.00
150.00 3750.00
25.00 675.00
1200.00 12000.00
1200.00 1200.00
150.00 3750.00
1500.00 7500.00

7468.56
7.00

8.27
1821.51
6.78
753.45
42.15
1.98
39.40
5.09
41.26
204.46

41.30
64.43

616.88

616.88

347.62

8.71
31.20
35.97
31.18
66.85
46.05
53.37
51.90

129.32
630.35
170.63
159.78
607.09
364.03
227.62
1684.69

243105.00
17658.07
27404.02

7468.56
73500.00
520852.15
652503.00
7286.04
11254.80
828.80
442575.00
21146.40
2758.00
967.10
11552.80
817.84

6442.80
8247.04

29610.24

29610.24

6952.40

1297.79
2277.60
3597.00
5456.50
8690.50
134005.50
58707.00
57090.00
6466.00
163891.00
4265.75
4314.06
6070.90
364.03
5690.50
8423.45



APR 09, 2013 08:15 AM

TIP NO

C-4901B

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2024 (UPPER LAKE RD) GRADE SEPARATION OVER HAMBY CREEK TRIBUTARY & NORFOLK SOUTHERN/NCRR RAILROAD.

DAVIDSON
49010.3.STR02T4D

2:00 PM 6/ 12 008
MAR 19 2013 C203141
0.396 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

ENGLISH CONSTRUCTION CO., INC.

LYNCHBURG, VA

0038
0039
0040
0041
0042
0043
0044
0045
0046

0047
0048
0049
0050

0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063

0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076

2367000000-N
2396000000-N
2556000000-E
3030000000-E
3105000000-N
3150000000-N
3215000000-N
3270000000-N
3578000000-N

3628000000-E
3649000000-E
3656000000-E
4025000000-E

4072000000-E
4102000000-N
4155000000-N
4238000000-N
4400000000-E
4405000000-E
4410000000-E
4430000000-N
4445000000-E
4450000000-N
4685000000-E
4686000000-E
4770000000-E

4810000000-E
4875000000-N
4955000000-N
5325600000-E
5606600000-E
5648000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E

840
840
846
862
862
862
862
SP

SP

876
876
876
901

903
904
907
907
1110
1110
1110
1130
1145
1150
1205
1205
1205

1205
1205
1264
1510
1515
1515
1605
1610
1610
1610
1615
1620
1620

FRAME W/2GRTS 840.29 STD
FRAME W/COVER STD 840.54
SHOULDER BERM GUTTER
STL BM GUARDRAIL

SBGR TERM SECT

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
CONTR FURN, TYPE ***SIGN

O]
SUPPORT, 3-LB STL U-CHAN

SIGN ERECTION, TYPE E
DISPOSE SIGN SYST U-CHAN
DISPOSE SIGN, D, E, F

WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
DRUMS

BARRICADES (TYPE llI)
FLAGGER

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
4" COLD APPL PLSTIC LINES TYPE **

)
PAINT PVMT MARKINGS 4"

REMOVAL OF SYMBL & CHARAC
OBJECT MARKERS (END OF RD)
6" WATER LINE

6" BLOW OFF

RELOCATE WATER METER
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING

360
1,912.5

[l N )]

EA
EA
LF
LF
EA
EA
EA
EA
EA

370 TON
550 TON

3,645
90

344
15
8

8
500
100
120

7,000

SY
SF

LF
EA
EA
EA
SF
SF
SF
EA
LF
HR
LF
LF
LF

LF
EA
EA
LF
EA
EA
LF

115 TON
1,200 TON
750 TON
15 ACR

500

LB

3 TON

525.00 2100.00
575.00 575.00
25.00 9000.00
14.25 27253.13
55.00 220.00
11.00 55.00
1400.00 5600.00
1800.00 7200.00
2800.00 2800.00
32.00 11840.00
32.00 17600.00
2.15 7836.75
12.50 1125.00
4.90 1685.60
45.00 675.00
3.00 24.00
3.00 24.00
10.00 5000.00
8.85 885.00
10.00 1200.00
28.00 840.00
13.95 1116.00
30.00 1200.00
0.60 2520.00
0.67 3041.80
2.15 4196.80
0.25 1875.00
750.00 1500.00
125.00 750.00
125.00 26875.00
2700.00 2700.00
3600.00 3600.00
1.78 12460.00
32.00 3680.00
32.00 38400.00
28.00 21000.00
750.00 11250.00
3.15 1575.00
800.00 2400.00

675.00 2700.00
675.00 675.00
45.00 16200.00
17.00 32512.50
30.00 120.00
1.25 6.25
1800.00 7200.00
2100.00 8400.00
2700.00 2700.00
50.00 18500.00
50.00 27500.00
2.50 9112.50
15.00 1350.00
5.00 1720.00
56.00 840.00
6.00 48.00
6.00 48.00
5.00 2500.00
7.00 700.00
4.50 540.00
50.00 1500.00
15.00 1200.00
150.00 6000.00
0.60 2520.00
0.67 3041.80
2.15 4196.80
0.30 2250.00
75.00 150.00
50.00 300.00
30.00 6450.00
900.00 900.00
620.00 620.00
221 15470.00
50.00 5750.00
50.00 60000.00
47.00 35250.00
530.00 7950.00
3.50 1750.00
1700.00 5100.00

752.81 3011.24
655.67 655.67
28.94 10418.40
15.06 28802.25
26.42 105.68
1.06 5.30
1532.06 6128.24
1769.79 7079.16
2958.45 2958.45
43.63 16143.10
43.63 23996.50
2.06 7508.70
13.21 1188.90
5.18 1781.92
47.55 713.25
3.17 25.36
3.17 25.36
4.11 2055.00
13.10 1310.00
4.65 558.00
46.63 1398.90
14.74 1179.20
20.31 812.40
0.63 2646.00
0.71 3223.40
2.27 4431.04
0.26 1950.00
79.25 158.50
52.83 316.98
68.53 14733.95
4080.16 4080.16
6004.85 6004.85
1.88 13160.00
45.45 5226.75
45.46 54552.00
42.79 32092.50
792.44 11886.60
3.33 1665.00
845.27 2535.81



APR 09, 2013 08:15 AM

TIP NO

C-4901B

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2024 (UPPER LAKE RD) GRADE SEPARATION OVER HAMBY CREEK TRIBUTARY & NORFOLK SOUTHERN/NCRR RAILROAD.

DAVIDSON
49010.3.STR02T4D

2:00 PM 7112 008
MAR 19 2013 C203141
0.396 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

ENGLISH CONSTRUCTION CO., INC.

LYNCHBURG, VA

0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088

0089
0090
0091
0092
0093
0094
0095
0096
0097

0098

0099

0100

0101

0102
0103
0104
0105
0106
0107
0108

0109
0110

6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6070000000-N
6071010000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
7985000000-N

8035000000-N

8105500000-E

8105600000-E

8111000000-E

8113000000-N
8114000000-N
8115000000-N
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E

1622
SP
1630
1631
SP
SP
1632
1639
SP
SP
1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

SP

402

411

411

411

411
411
411
420
420
420
422

425
425

TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING

RESPONSE FOR EROS CONTROL

GENERIC SIGNAL ITEM (LS)

REMOVAL & DISPOSAL OF RAILROAD WARNING BEACON

& EQUIPMENT
STRUCTURE ITEMS

REMV EXIST STR #reniins
(26+52.19-L)

*w.xx DRILLD PIER IN SOIL
(-6

. DRILLD PIER NO SOIL
(-6

PERM STL CASING FOR ** PIER
(4-6")

SID INSPECTIONS

SPT TESTING

CSL TESTING

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *rtnieriix
(26+52.19-L)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG

1,000
200
1,000
20,940
100
220
600
16
1,650
300
300

3

LF
LF
CcYy
SY
SY
SY
LF
EA
LF
LB
LF
EA

15 ACR
8 ACR

150

LB

0.25 TON

300

LB

9 TON
10 MHR

25
Lump Sum

Lump Sum
120.5

103

24.6

1

1

1

17,421
16,333
389.7
Lump Sum

82,829
12,355

EA

LF

LF

LF

EA
EA
EA
SF
SF
CcYy

LB
LB

13.00 13000.00
1.78 356.00
8.25 8250.00
1.25 26175.00
6.50 650.00
5.50 1210.00
3.30 1980.00

475.00 7600.00
7.00 11550.00
8.00 2400.00
6.50 1950.00

1175.00 3525.00
1500.00 22500.00

175.00 1400.00

5.25 787.50
1800.00 450.00
3.00 900.00
1100.00 9900.00
75.00 750.00
50.00 1250.00
7500.00

40000.00

800.00 96400.00
2000.00 206000.00
535.00 13161.00
500.00 500.00
1500.00 1500.00
2500.00 2500.00

29.35 511306.35

0.28 4573.24

900.00 350730.00
17200.00

1.00 82829.00
1.50 18532.50

13.00 13000.00
2.00 400.00
4.50 4500.00
1.50 31410.00
6.50 650.00
7.50 1650.00
4.50 2700.00

1500.00 24000.00

11.00 18150.00

18.00 5400.00
5.00 1500.00

1800.00 5400.00
2000.00 30000.00
60.00 480.00
12.00 1800.00
1750.00 437.50
1.75 525.00
1000.00 9000.00
60.00 600.00
375.00 9375.00
9400.00

32000.00

800.00 96400.00
2300.00 236900.00
725.00 17835.00
630.00 630.00
1800.00 1800.00
2500.00 2500.00

30.00 522630.00

0.27 4409.91

700.00 272790.00
25000.00

0.85 70404.65
1.30 16061.50

9.53 9530.00
1.88 376.00
11.46 11460.00
1.32 27640.80
6.87 687.00
5.81 1278.20
3.49 2094.00
754.48 12071.68
6.34 10461.00
8.61 2583.00
5.28 1584.00
924.52 2773.56
1584.89 23773.35
184.90 1479.20
5.55 832.50
1901.88 475.47
3.17 951.00
1162.25 10460.25
79.24 792.40
105.66 2641.50
5769.79

34363.53

444.41 53551.41
1938.46 199661.38
190.19 4678.67
845.27 845.27
1584.89 1584.89
2641.48 2641.48
27.40 477335.40
0.50 8166.50
858.68 334627.60
26883.84

0.85 70404.65
1.22 15073.10



APR 09, 2013 08:15 AM DAVIDSON
TIP NO C-4901B 49010.3.STR02T4D

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2024 (UPPER LAKE RD) GRADE SEPARATION OVER HAMBY CREEK TRIBUTARY & NORFOLK SOUTHERN/NCRR RAILROAD.

2:00 PM 8/ 12 008
MAR 19 2013 C203141
0.396 MI

DANE CONSTRUCTION, INC.

CROWDER CONSTRUCTION ENGLISH CONSTRUCTION CO., INC.

COMPANY
MOORESVILLE, NC CHARLOTTE, NC LYNCHBURG, VA

0111 8277000000-E 430 72"MOD PRESTR CONC GIRDR 1,500.83 LF 250.00 375207.50 270.00 405224.10 262.63 394162.98
0112 8364000000-E 450 HP12X53 PILES 1,246 LF 51.00 63546.00 45.00 56070.00 46.71 58200.66
0113 8505000000-E 460 VERT CONC BARRIER RAIL 960.75 LF 57.50 55243.13 62.00 59566.50 60.60 58221.45
0114 8524000000-E SP  **" CHAIN LINK FENCE 248 LF 107.00 26536.00 72.00 17856.00 116.15 28805.20

(72")
0115 8531000000-E 462 4" SLOPE PROTECTION 343 SY 57.00 19551.00 62.00 21266.00 117.91 40443.13
0116 8608000000-E 876 RIP RAP II(2'-0") 530 TON 47.15 24989.50 50.00 26500.00 48.12 25503.60
0117 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 590 SY 3.00 1770.00 2.50 1475.00 2.63 1551.70
0118 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 21000.00 12000.00 11251.98
0119 8692000000-N SP FOAM JOINT SEALS Lump Sum 10600.00 12000.00 14487.26

CONTRACT TOTAL TOTAL 4724170.00 TOTAL 4758260.01 TOTAL 4861832.78

ROADWAY ITEMS SUB-TOTAL 2780494.78 SUB-TOTAL 2846941.35 SUB-TOTAL 2999387.10

STRUCTURE ITEMS SUB-TOTAL 1943675.22 SUB-TOTAL 1911318.66 SUB-TOTAL 1862445.68



APR 09, 2013 08:15 AM

TIP NO

C-4901B

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2024 (UPPER LAKE RD) GRADE SEPARATION OVER HAMBY CREEK TRIBUTARY & NORFOLK SOUTHERN/NCRR RAILROAD.

DAVIDSON

49010.3.STR02T4D

2:00 PM 9/ 12 008
MAR 19 2013 C203141
0.396 MI

FLATIRON CONSTRUCTORS INC

FIRESTONE, CO

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016

0017
0018

0019

0020

0021

0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037

0000100000-N
0000400000-N
0029000000-N

0050000000-E
0057000000-E
0063000000-N
0106000000-E
0127000000-N
0134000000-E
0192000000-N
0194000000-E
0196000000-E
0318000000-E
0320000000-E
0335200000-E
0335850000-E

0448200000-E
0576000000-E

0973100000-E

0973300000-E

0986000000-E

0995000000-E
1121000000-E
1220000000-E
1330000000-E
1489000000-E
1491000000-E
1503000000-E
1523000000-E
1525000000-E
1575000000-E
1693000000-E
2000000000-N
2209000000-E
2253000000-E
2275000000-E
2286000000-N

800
801
SP

226
226
SP

230
SP

240
260
SP

270
300
300
305
305

310
310

330

330

SP

340
520
545
607
610
610
610
610
610
620
654
806
838
840
SP

840

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

REINF BRG APPR #ortrin:
(25+67.96)
SUPP CLEARING & GRUBBING

UNDERCUT EXCAVATION
GRADING

BORROW EXCAVATION
EMBMT SETTLEMENT GAUGE
DRAINAGE DITCH EXCAVATION
PROOF ROLLING

SELECT GRANULAR MATL, CLASS I
GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS

FND CONDIT GEOTEXTILE
15" DRAINAGE PIPE

" DRAINAGE PIPE ELBOW
(157

15" RCP CULV CLASS IV

* CS PIPE CULV *os
(36", 0.079")

*»*"WLD STL PIPE GRAD B IN SOIL

(48", 0.688")

**"WLD STL PIPE GRAD B NOT IN SOIL

(48", 0.688")
GENERIC PIPE ITEM (LF)

48" WELDED STEEL PIPE, 0.688" THICK, GRADE B, OPEN

CuT
PIPE REMOVAL

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5C
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
RIGHT OF WAY MARKERS
ENDWALLS

PIPE COLLARS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT

Lump Sum
Lump Sum
Lump Sum

1
10,500
Lump Sum
78,900
4
1,660
11
10,500
10,680
70

190
280

4

156
128

48
48

20

149
73
100
175
130
2,910
1,100
1,100
50
260
25

27

10

1

25

5

ACR
CcYy

CcYy
EA
CcYy
HR
CcYy
SY
TON
SY
LF
EA

LF
LF

LF

LF

LF

LF
TON
TON

SY
TON
TON
TON
TON
TON
TON
TON

5500.00
7.00

8.00
850.00
4.00
1200.00
42.00
6.00
37.00
25.00
115.00
65.00

150.00
200.00

460.00

1100.00

450.00

45.00
45.00
45.00
18.00
60.00
42.00
48.00
47.00
114.00
600.00
152.00
220.00
600.00
1200.00
300.00
1500.00

240000.00
25000.00
30000.00

5500.00
73500.00
191500.00
631200.00
3400.00
6640.00
1320.00
441000.00
64080.00
2590.00
4750.00
32200.00
260.00

23400.00
25600.00

22080.00

52800.00

9000.00

6705.00
3285.00
4500.00
3150.00
7800.00
122220.00
52800.00
51700.00
5700.00
156000.00
3800.00
5940.00
6000.00
1200.00
7500.00
7500.00

250000.00

80000.00

45000.00

1000.00 1000.00
9.50 99750.00
650000.00

11.00 867900.00
4000.00 16000.00
6.00 9960.00
165.00 181.50
26.00 273000.00
2.00 21360.00
35.00 2450.00
12.00 2280.00
27.00 7560.00
200.00 800.00
35.00 5460.00
65.00 8320.00
600.00 28800.00
600.00 28800.00
400.00 8000.00
14.00 2086.00
30.00 2190.00
25.00 2500.00
41.00 7175.00
64.00 8320.00
48.50 141135.00
48.00 52800.00
47.00 51700.00
54.00 2700.00
584.00 151840.00
120.00 3000.00
140.00 3780.00
1020.00 10200.00
250.00 250.00
150.00 3750.00
1000.00 5000.00

425000.00

57172.50

20345.79

2000.00 2000.00
6.02 63210.00
388000.00

4.50 355050.00
1800.00 7200.00
26.80 44488.00
1000.00 1100.00
35.00 367500.00
2.00 21360.00
35.00 2450.00
4.50 855.00
35.00 9800.00
400.00 1600.00
45.00 7020.00
75.00 9600.00
1500.00 72000.00
2200.00 105600.00
1000.00 20000.00
10.00 1490.00
28.00 2044.00
30.00 3000.00
35.00 6125.00
58.77 7640.10
40.48 117796.80
46.92 51612.00
45.62 50182.00
113.68 5684.00
554.13 144073.80
150.00 3750.00
150.00 4050.00
1000.00 10000.00
1000.00 1000.00
120.00 3000.00
1200.00 6000.00



APR 09, 2013 08:15 AM DAVIDSON

TIP NO C-4901B 49010.3.STR02T4D

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2024 (UPPER LAKE RD) GRADE SEPARATION OVER HAMBY CREEK TRIBUTARY & NORFOLK SOUTHERN/NCRR RAILROAD.

MAR 19 2013

2:00PM 10/ 12 008

C203141
0.396 MI

FLATIRON CONSTRUCTORS INC

FIRESTONE, CO

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

0038 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 275.00 1100.00
0039 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 275.00 275.00
0040 2556000000-E 846 SHOULDER BERM GUTTER 360 LF 28.00 10080.00
0041 3030000000-E 862 STL BM GUARDRAIL 1,912.5 LF 15.00 28687.50
0042 3105000000-N 862 SBGR TERM SECT 4 EA 26.00 104.00
0043 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.10 5.50
0044 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1500.00 6000.00
0045 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1700.00 6800.00
0046 3578000000-N SP GENERIC FENCING ITEM (EA) 1 EA 515.00 515.00
RIGHT OF WAY GATE
0047 3628000000-E 876 RIP RAP, CLASS| 370 TON 50.00 18500.00
0048 3649000000-E 876 RIP RAP, CLASS B 550 TON 55.00 30250.00
0049 3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,645 SY 2.50 9112.50
0050 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 90 SF 14.00 1260.00
0051 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 344 LF 4.50 1548.00
0052 4102000000-N 904 SIGN ERECTION, TYPE E 15 EA 50.00 750.00
0053 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 6.00 48.00
0054 4238000000-N 907 DISPOSE SIGN, D, E, F 8 EA 6.00 48.00
0055 4400000000-E 1110 WORK ZONE SIGNS (STAT) 500 SF 4.00 2000.00
0056 4405000000-E 1110 WORK ZONE SIGNS (PORT) 100 SF 6.00 600.00
0057 4410000000-E 1110 WORK ZONE SIGNS (BARR) 120 SF 4.00 480.00
0058 4430000000-N 1130 DRUMS 30 EA 40.00 1200.00
0059 4445000000-E 1145 BARRICADES (TYPE III) 80 LF 13.00 1040.00
0060 4450000000-N 1150 FLAGGER 40 HR 27.00 1080.00
0061 4685000000-E 1205 THERMO PVT MKG LINES 4"90 4,200 LF 0.65 2730.00
0062 4686000000-E 1205 THERMO PVT MKG LINES 4"120 4540 LF 0.70 3178.00
0063 4770000000-E 1205 le) COLD APPL PLSTIC LINES TYPE ** 1,952 LF 2.20 4294.40
0064 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,500 LF 0.27 2025.00
0065 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 EA 80.00 160.00
0066 4955000000-N 1264 OBJECT MARKERS (END OF RD) 6 EA 46.00 276.00
0067 5325600000-E 1510 6" WATER LINE 215 LF 54.00 11610.00
0068 5606600000-E 1515 6" BLOW OFF 1 EA 2200.00 2200.00
0069 5648000000-N 1515 RELOCATE WATER METER 1 EA 2700.00 2700.00
0070 6000000000-E 1605 TEMPORARY SILT FENCE 7,000 LF 1.90 13300.00
0071 6006000000-E 1610 EROS CONTRL STONE CL A 115 TON 45.00 5175.00
0072 6009000000-E 1610 EROS CONTRL STONE CL B 1,200 TON 42.00 50400.00
0073 6012000000-E 1610 SEDIMENT CONTROL STONE 750 TON 35.00 26250.00
0074 6015000000-E 1615 TEMPORARY MULCHING 15 ACR 800.00 12000.00
0075 6018000000-E 1620 SEED FOR TEMP SEEDING 500 LB 3.50 1750.00
0076 6021000000-E 1620 FERT FOR TEMP SEEDING 3 TON 900.00 2700.00

550.00 2200.00
450.00 450.00
25.00 9000.00
14.25 27253.13
25.00 100.00
1.00 5.00
1450.00 5800.00
1675.00 6700.00
2600.00 2600.00
40.00 14800.00
40.00 22000.00
2.75 10023.75
11.95 1075.50
4.00 1376.00
45.00 675.00
5.00 40.00
5.00 40.00
3.95 1975.00
5.98 598.00
3.74 448.80
52.71 1581.30
13.34 1067.20
20.00 800.00
0.60 2520.00
0.67 3041.80
2.15 4196.80
0.25 1875.00
75.00 150.00
40.00 240.00
150.00 32250.00
3100.00 3100.00
3200.00 3200.00
1.80 12600.00
40.00 4600.00
40.00 48000.00
35.00 26250.00
510.00 7650.00
2.50 1250.00
700.00 2100.00

550.00 2200.00
550.00 550.00
45.00 16200.00
14.25 27253.13
55.00 220.00
11.00 55.00
1400.00 5600.00
1800.00 7200.00
25000.00 25000.00
42.00 15540.00
40.00 22000.00
3.00 10935.00
12.50 1125.00
9.80 3371.20
45.00 675.00
53.00 424.00
3.00 24.00
7.78 3890.00
4.40 440.00
28.00 3360.00
40.00 1200.00
13.95 1116.00
45.00 1800.00
1.00 4200.00
1.40 6356.00
1.50 2928.00
0.50 3750.00
25.00 50.00
50.00 300.00
25.00 5375.00
750.00 750.00
500.00 500.00
1.78 12460.00
40.00 4600.00
40.00 48000.00
38.00 28500.00
750.00 11250.00
3.15 1575.00
800.00 2400.00



APR 09, 2013 08:15 AM

TIP NO

C-4901B

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2024 (UPPER LAKE RD) GRADE SEPARATION OVER HAMBY CREEK TRIBUTARY & NORFOLK SOUTHERN/NCRR RAILROAD.

DAVIDSON
49010.3.STR02T4D

2.00PM 11/ 12 008
MAR 19 2013 C203141
0.396 MI

FLATIRON CONSTRUCTORS INC

FIRESTONE, CO

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088

0089
0090
0091
0092
0093
0094
0095
0096
0097

0098

0099

0100

0101

0102
0103
0104
0105
0106
0107
0108

0109
0110

6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6070000000-N
6071010000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
7985000000-N

8035000000-N

8105500000-E

8105600000-E

8111000000-E

8113000000-N
8114000000-N
8115000000-N
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E

1622
SP
1630
1631
SP
SP
1632
1639
SP
SP
1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

SP

402

411

411

411

411
411
411
420
420
420
422

425
425

TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING

RESPONSE FOR EROS CONTROL

GENERIC SIGNAL ITEM (LS)

REMOVAL & DISPOSAL OF RAILROAD WARNING BEACON

& EQUIPMENT
STRUCTURE ITEMS

REMV EXIST STR #reniins
(26+52.19-L)

*w.xx DRILLD PIER IN SOIL
(-6

. DRILLD PIER NO SOIL
(-6

PERM STL CASING FOR ** PIER
(4-6")

SID INSPECTIONS

SPT TESTING

CSL TESTING

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *rtnieriix
(26+52.19-L)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG

1,000
200
1,000
20,940
100
220
600
16
1,650
300
300

3

LF
LF
CcYy
SY
SY
SY
LF
EA
LF
LB
LF
EA

15 ACR
8 ACR

150

LB

0.25 TON

300

LB

9 TON
10 MHR

25
Lump Sum

Lump Sum
120.5

103

24.6

1

1

1

17,421
16,333
389.7
Lump Sum

82,829
12,355

EA

LF

LF

LF

EA
EA
EA
SF
SF
CcYy

LB
LB

15.00 15000.00
8.00 1600.00
19.00 19000.00
1.40 29316.00
7.00 700.00
6.00 1320.00
3.50 2100.00
450.00 7200.00
8.50 14025.00
8.50 2550.00
5.50 1650.00
950.00 2850.00
1600.00 24000.00
190.00 1520.00
6.00 900.00
2000.00 500.00
3.30 990.00
1200.00 10800.00
85.00 850.00
110.00 2750.00
6000.00

16000.00

450.00 54225.00
2000.00 206000.00
220.00 5412.00
1500.00 1500.00
1000.00 1000.00
1250.00 1250.00
37.00 644577.00
0.45 7349.85
1000.00 389700.00
40000.00

0.85 70404.65
4.00 49420.00

6.97 6970.00
1.50 300.00
10.13 10130.00
1.19 24918.60
3.50 350.00
8.00 1760.00
3.50 2100.00
136.84 2189.44
5.00 8250.00
12.00 3600.00
5.00 1500.00
635.21 1905.63
1500.00 22500.00
60.00 480.00
3.00 450.00
3000.00 750.00
3.00 900.00
700.00 6300.00
50.00 500.00
75.00 1875.00
13000.00

25000.00

700.00 84350.00
2000.00 206000.00
550.00 13530.00
500.00 500.00
1500.00 1500.00
2500.00 2500.00
25.00 435525.00
0.50 8166.50
800.00 311760.00
20000.00

1.00 82829.00
1.10 13590.50

20.68 20680.00
6.78 1356.00
7.50 7500.00
1.25 26175.00
6.50 650.00
5.50 1210.00
3.30 1980.00

1200.00 19200.00
5.00 8250.00

10.00 3000.00

5.00 1500.00

250.00 750.00
1500.00 22500.00
175.00 1400.00
5.25 787.50
1800.00 450.00
3.00 900.00
1100.00 9900.00
75.00 750.00
250.00 6250.00
10000.00

23428.76

2207.11 265956.76
2223.01 228970.03
151.00 3714.60
2552.83 2552.83
2752.83 2752.83
3952.83 3952.83

31.97 556949.37

0.40 6533.20

1086.48 423401.26
27553.90

0.87 72061.23
1.19 14702.45



APR 09, 2013 08:15 AM

TIP NO

C-4901B

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2024 (UPPER LAKE RD) GRADE SEPARATION OVER HAMBY CREEK TRIBUTARY & NORFOLK SOUTHERN/NCRR RAILROAD.

DAVIDSON

49010.3.STR02T4D

2:00PM 12/ 12 008

MAR 19 2013 C203141
0.396 MI

FLATIRON CONSTRUCTORS INC

FIRESTONE, CO

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

0111
0112
0113
0114

0115
0116
0117
0118
0119

8277000000-E
8364000000-E
8505000000-E
8524000000-E

8531000000-E
8608000000-E
8622000000-E
8657000000-N
8692000000-N

430
450
460
SP

462
876
876
430
SP

72" MOD PRESTR CONC GIRDR
HP12X53 PILES

VERT CONC BARRIER RAIL

*** CHAIN LINK FENCE

(72")

4" SLOPE PROTECTION

RIP RAP 11 (2'-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
FOAM JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

D. H. GRIFFIN CONSTRUCTION COMPANY, LLC
SMITH-ROWE, LLC

BLYTHE DEVELOPMENT CO.

DANE CONSTRUCTION, INC.

CROWDER CONSTRUCTION COMPANY
ENGLISH CONSTRUCTION CO., INC.

FLATIRON CONSTRUCTORS INC

BLYTHE CONSTRUCTION, INC.

CAROLINA BRIDGE CO., INC.

1,500.83
1,246
960.75
248

343

LF
LF
LF
LF

SY

530 TON

590
Lump Sum
Lump Sum

© 00 N O U WN PR

SY

260.00
70.00
55.00

110.00

60.00
42.00
3.00

TOTAL

SUB-TOTAL
SUB-TOTAL

390215.80
87220.00
52841.25
27280.00

20580.00
22260.00
1770.00
50000.00
7500.00

4885978.45

2739472.90
2146505.55

CONTRACT TOTAL

4203035.33
4286896.90
4618823.00
4724170.00
4758260.01
4861832.78
4885978.45
5158072.35
5191577.20

330.00 495273.90
45.00 56070.00

80.00 76860.00

98.00 24304.00

60.00 20580.00

45.00 23850.00

2.50 1475.00
15000.00

10000.00

TOTAL 5158072.35
SUB-TOTAL 3229408.45
SUB-TOTAL 1928663.90

317.70
50.95
80.82
25.00

65.00
53.58
3.07

TOTAL

SUB-TOTAL
SUB-TOTAL

476813.69
63483.70
77647.82

6200.00

22295.00
28397.40

1811.30
44970.02
10268.40

5191577.20

2827159.82
2364417.38



APR 09, 2013 08:15 AM

TIP NO

C-4901C

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.

DAVIDSON
49010.3.STRO3T4E

2:00 PM 1/ 12 009
MAR 19 2013 C203142
0.478 MI

BLYTHE DEVELOPMENT CO.

SMITH-ROWE, LLC

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

CHARLOTTE, NC MOUNT AIRY, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 235000.00 252000.00 255000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 16000.00 25000.00 50000.00
0003 0029000000-N SP  REINF BRG APPR ik Lump Sum 25000.00 34400.00 35000.00
(21+64.67-L-)

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5175.00 5175.00 1.00 1.00 6500.00 6500.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 2,800 CY 12.00 33600.00 5.00 14000.00 10.00 28000.00
0006 0063000000-N SP GRADING Lump Sum 128600.00 513073.50 411000.00
0007 0106000000-E 230 BORROW EXCAVATION 103,500 CY 6.65 688275.00 475 491625.00 7.00 724500.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 45 CY 12.00 540.00 25.00 1125.00 10.00 450.00
0009 0192000000-N 260 PROOF ROLLING 2 HR 125.00 250.00 250.00 500.00 2200.00 4400.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 32.00 16000.00 25.00 12500.00 37.00 18500.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 SY 1.75 1050.00 2.25 1350.00 1.00 600.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 196 TON 33.75 6615.00 4150 8134.00 40.00 7840.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 140 SY 2.10 294.00 3.75 525.00 2.50 350.00
0014 0335200000-E 305 15" DRAINAGE PIPE 130 LF 25.25 3282.50 4325 5622.50 55.00 7150.00
0015 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 190.00 760.00 100.00 400.00 250.00 1000.00
0016 0343000000-E 310 15" SIDE DRAIN PIPE 40 LF 21.70 868.00 37.25 1490.00 45.00 1800.00
0017 0344000000-E 310 18" SIDE DRAIN PIPE 32 LF 23.15 740.80 40.40 1292.80 46.00 1472.00
0018 0372000000-E 310 18"RC PIPE CULV Il 144 LF 32.30 4651.20 38.00 5472.00 42.00 6048.00
0019 0448200000-E 310 15" RCP CULV CLASS IV 72 LF 24.75 1782.00 38.00 2736.00 35.00 2520.00
0020 0995000000-E 340 PIPE REMOVAL 50 LF 10.75 537.50 12.00 600.00 9.00 450.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 135 TON 32.00 4320.00 4354 5877.90 40.00 5400.00
0022 1308000000-E 607 z\glnL#g /i\SE;";-\LT PVIMT ik - ik 450 SY 9.50 4275.00 12.00 5400.00 13.00 5850.00
0023 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,735 TON 44.25 76773.75 40.66 70545.10 40.66 70545.10
0024 1498000000-E 610 ASP CONC INTR CRS 119.0B 705 TON 4475 31548.75 40.85 28799.25 40.85 28799.25
0025 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,220 TON 46.50 56730.00 42.16 51435.20 42.16 51435.20
0026 1575000000-E 620 ASP FOR PLANT MIX 185 TON 575.00 106375.00 550.61 101862.85 550.61 101862.85
0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 26 TON 160.00 4160.00 150.00 3900.00 150.00 3900.00
0028 2000000000-N 806 RIGHT OF WAY MARKERS 27 EA 110.00 2970.00 175.00 4725.00 200.00 5400.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1130.00 4520.00 1325.00 5300.00 1900.00 7600.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 550.00 2200.00 550.00 2200.00 600.00 2400.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 700 LF 16.75 11725.00 20.50 14350.00 16.50 11550.00
0032 3030000000-E 862 STL BM GUARDRAIL 2,300 LF 15.70 36110.00 14.25 32775.00 14.25 32775.00
0033 3105000000-N 862 SBGR TERM SECT 3 EA 60.00 180.00 25.00 75.00 55.00 165.00
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 14.25 142,50 1.00 10.00 13.00 130.00
0035 3270000000-N SP  GR ANCHOR TYPE 350 6 EA 1925.00 11550.00 1675.00 10050.00 1750.00 10500.00
0036 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1540.00 6160.00 1500.00 6000.00 1400.00 5600.00
0037 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,100 LF 1.10 1210.00 0.50 550.00 1.00 1100.00
0038 3559000000-E 866 ** STRAND BW FENCE W/ POSTS 1,600 LF 6.60 10560.00 5.75 9200.00 5.75 9200.00

®)



APR 09, 2013 08:15 AM DAVIDSON

TIP NO C-4901C 49010.3.STRO3T4E

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

2:00 PM 2/ 12 009
MAR 19 2013 C203142
0.478 MI

SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.

BLYTHE DEVELOPMENT CO.

SMITH-ROWE, LLC

D. H. GRIFFIN CONSTRUCTION

COMPANY, LLC

CHARLOTTE, NC MOUNT AIRY, NC RALEIGH, NC
0039 3564000000-E 866 SGL GATE **HIGH, *WIDE, **OPEN 1 EA 1100.00 1100.00 550.00 550.00 550.00 550.00
(59", 14.833', 14")
0040 3649000000-E 876 RIP RAP, CLASS B 600 TON 42.00 25200.00 39.75 23850.00 45.00 27000.00
0041 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,050 SY 2.15 4407.50 2.05 4202.50 1.60 3280.00
0042 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 19.25 SF 16.00 308.00 12.50 240.63 14.50 279.13
0043 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 25 LF 5.60 140.00 5.00 125.00 5.10 127.50
0044 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 3 EA 42.00 126.00 1.00 3.00 38.00 114.00
0045 4102000000-N 904 SIGN ERECTION, TYPE E 5 EA 60.00 300.00 85.00 425.00 55.00 275.00
0046 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 13505.10 10000.00 10000.00
0047 4685000000-E 1205 THERMO PVT MKG LINES 4"90 4,931 LF 0.80 3944.80 0.65 3205.15 0.73 3599.63
0048 4686000000-E 1205 THERMO PVT MKG LINES 4"120 5,008 LF 1.00 5008.00 0.70 3505.60 0.89 4457.12
0049 4770000000-E 1205 le) COLD APPL PLSTIC LINES TYPE ** 2,173 LF 1.40 3042.20 2.10 4563.30 1.25 2716.25
0050 5326200000-E 1510 12" WATER LINE 2,290 LF 50.00 114500.00 103.00 235870.00 68.00 155720.00
0051 5326600000-E 1510 16" WATER LINE 845 LF 95.00 80275.00 181.65 153494.25 105.00 88725.00
0052 5558000000-E 1515 12" VALVE 2 EA 2160.00 4320.00 3000.00 6000.00 3200.00 6400.00
0053 5558600000-E 1515 16" VALVE 1 EA 5715.00 5715.00 6500.00 6500.00 8000.00 8000.00
0054 5648000000-N 1515 RELOCATE WATER METER 2 EA 700.00 1400.00 2500.00 5000.00 1500.00 3000.00
0055 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,035 LF 1.10 2238.50 8.00 16280.00 8.00 16280.00
0056 5810000000-E 1530 ABANDON 16" UTILITY PIPE 795 LF 4.25 3378.75 11.25 8943.75 15.00 11925.00
0057 5836000000-E 1540 24" ENCASEMENT PIPE 200 LF 52.50 10500.00 65.00 13000.00 55.00 11000.00
0058 5836200000-E 1540 30" ENCASEMENT PIPE 200 LF 76.00 15200.00 100.00 20000.00 145.00 29000.00
0059 5872200000-E 1550 24" TRENCHLESS INSTALL (IN SOIL) 100 LF 105.00 10500.00 179.00 17900.00 87.00 8700.00
0060 5872210000-E 1550 24" TRENCHLESS INSTALL (NOT IN SOIL) 100 LF 454.00 45400.00 399.00 39900.00 450.00 45000.00
0061 5872300000-E 1550 30" TRENCHLESS INSTALL (IN SOIL) 100 LF 135.00 13500.00 289.00 28900.00 50.00 5000.00
0062 5872310000-E 1550 30" TRENCHLESS INSTALL (NOT IN SOIL) 100 LF 550.00 55000.00 659.00 65900.00 475.00 47500.00
0063 6000000000-E 1605 TEMPORARY SILT FENCE 6,000 LF 1.95 11700.00 1.74 10440.00 1.78 10680.00
0064 6006000000-E 1610 EROS CONTRL STONE CL A 200 TON 42.50 8500.00 50.00 10000.00 41.00 8200.00
0065 6009000000-E 1610 EROS CONTRL STONE CL B 2,350 TON 42.50 99875.00 28.40 66740.00 41.00 96350.00
0066 6012000000-E 1610 SEDIMENT CONTROL STONE 1,200 TON 37.25 44700.00 25.75 30900.00 45.00 54000.00
0067 6015000000-E 1615 TEMPORARY MULCHING 10 ACR 440.00 4400.00 510.00 5100.00 400.00 4000.00
0068 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 3.30 990.00 2.50 750.00 3.00 900.00
0069 6021000000-E 1620 FERT FOR TEMP SEEDING 2.25 TON 1530.00 3442.50 700.00 1575.00 1400.00 3150.00
0070 6024000000-E 1622 TEMPORARY SLOPE DRAINS 700 LF 11.00 7700.00 7.00 4900.00 15.00 10500.00
0071 6029000000-E SP SAFETY FENCE 400 LF 1.85 740.00 1.50 600.00 1.75 700.00
0072 6030000000-E 1630 SILT EXCAVATION 1,900 CY 5.00 9500.00 6.00 11400.00 10.00 19000.00
0073 6036000000-E 1631 MATTING FOR EROS CONTROL 10,100 SY 1.35 13635.00 1.69 17069.00 1.20 12120.00
0074 6037000000-E SP COIR FIBER MAT 100 SY 5.50 550.00 5.50 550.00 4.90 490.00
0075 6038000000-E SP PERM SOIL REINF MAT 625 SY 6.50 4062.50 4.00 2500.00 5.90 3687.50
0076 6042000000-E 1632 1/4" HARDWARE CLOTH 450 LF 3.00 1350.00 3.50 1575.00 3.50 1575.00
0077 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 450.00 1800.00 400.00 1600.00 350.00 1400.00



APR 09, 2013 08:15 AM DAVIDSON
TIP NO C-4901C 49010.3.STRO3T4E

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.

2:00 PM

MAR 19 2013
0.478 MI

3/ 12 009

C203142

BLYTHE DEVELOPMENT CO.

SMITH-ROWE, LLC

D. H. GRIFFIN CONSTRUCTION

COMPANY, LLC

CHARLOTTE, NC MOUNT AIRY, NC RALEIGH, NC
0078 6071012000-E SP COIR FIBER WATTLE 600 LF 4.00 2400.00 8.00 4800.00 9.30 5580.00
0079 6071020000-E SP  POLYACRYLAMIDE (PAM) 200 LB 6.00 1200.00 8.00 1600.00 14.00 2800.00
0080 6071030000-E 1640 COIR FIBER BAFFLE 700 LF 4.00 2800.00 7.00 4900.00 5.00 3500.00
0081 6071050000-E Sp (1 ls/;[;\AMER 3 EA 700.00 2100.00 750.00 2250.00 1200.00 3600.00
0082 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 2090.00 20900.00 1500.00 15000.00 1900.00 19000.00
0083 6087000000-E 1660 MOWING 5 ACR 55.00 275.00 60.00 300.00 55.00 275.00
0084  6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 11.00 1650.00 3.00 450.00 10.00 1500.00
0085 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.75 TON 1540.00 1155.00 900.00 675.00 1400.00 1050.00
0086 6096000000-E 1662 SEED FOR SUPP SEEDING 375 LB 1.50 562.50 3.00 1125.00 1.35 506.25
0087 6108000000-E 1665 FERTILIZER TOPDRESSING 11 TON 900.00 9900.00 800.00 8800.00 520.00 5720.00
0088  6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 50.00 500.00 48.00 480.00
0089  6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 330.00 8250.00 200.00 5000.00 300.00 7500.00
STRUCTURE ITEMS
0090 8105500000-E 411 :::*;)DRILLD PIER IN SOIL 226 LF 600.00 135600.00 426.87 96472.62 500.00 113000.00
0091 8105600000-E 411 :::*;)DRILLD PIER NO SOIL 163 LF 2310.00 376530.00 2163.21 352603.23 1846.00 300898.00
0092  8111000000-E 411 (P4I‘5Féll‘\)ll STL CASING FOR ** PIER 227 LF 132.10 29986.70 215.23 48857.21 100.00 22700.00
0093 8112730000-N 450 PDA TESTING 2 EA 2750.00 5500.00 3250.00 6500.00 3900.00 7800.00
0094  8113000000-N 411 SID INSPECTIONS 1 EA 1650.00 1650.00 1500.00 1500.00 1500.00 1500.00
0095 8115000000-N 411 CSLTESTING 5 EA 2755.00 13775.00 2875.00 14375.00 2500.00 12500.00
0096 8147000000-E 420 REINF CONCRETE DECK SLAB 20,153 SF 25.60 515916.80 23.56 474804.68 26.00 523978.00
0097 8161000000-E 420 GROOVING BRIDGE FLOORS 17,636 SF 0.60 10581.60 0.26 4585.36 0.56 9876.16
0098 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 4903 CY 560.00 274568.00 668.01 327525.30 605.00 296631.50
0099 8210000000-N 422 BRG APPR SLAB *xkiiiitk Lump Sum 29725.00 22400.00 15000.00
(21+64.47-L-)
0100 8217000000-E 425 REINF STEEL (BRIDGE) 166,400 LB 0.85 141440.00 0.95 158080.00 0.75 124800.00
0101 8238000000-E 425 SPIRAL COL REINF STL BRG 26,582 LB 1.60 42531.20 1.75 46518.50 1.15 30569.30
0102 8262000000-E 430 45" PRESTR CONCRETE GIRDR 167.67 LF 230.00 38564.10 185.68 31132.97 300.00 50301.00
0103 8277000000-E 430 72"MOD PRESTR CONC GIRDR 1,976.83 LF 267.65 529098.55 257.56 509152.33 280.00 553512.40
0104 8364000000-E 450 HP12X53 PILES 1,710 LF 50.65 86611.50 36.12 61765.20 35.00 59850.00
0105 8503000000-E 460 CONCRETE BARRIER RAIL 1,082 LF 51.75 55993.50 60.99 65991.18 52.00 56264.00
0106 8524000000-E SP :;"ZI(‘;HAIN LINK FENCE 1,070 LF 77.10 82497.00 114.90 122943.00 101.00 108070.00
0107 8531000000-E 462 4" SLOPE PROTECTION 330 SY 88.10 29073.00 75.00 24750.00 52.00 17160.00
0108 8608000000-E 876 RIP RAP Il (2-0") 1,601 TON 48.00 76848.00 40.50 64840.50 45.00 72045.00
0109 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,778 SY 2.15 3822.70 2.22 3947.16 2.00 3556.00
0110 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15800.00 12250.00 35000.00
0111  8692000000-N SP FOAM JOINT SEALS Lump Sum 19270.00 24615.00 18000.00



APR 09, 2013 08:15 AM DAVIDSON

TIP NO C-4901C 49010.3.STRO3T4E 2:00 PM 4/ 12 009
MAR 19 2013 C203142
FED AID NO FRA-FR-HSR-0006-10-01- 0.478 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.
CONTRACT TOTAL TOTAL 4739560.00 TOTAL 5079968.52 TOTAL 5116716.14
ROADWAY ITEMS SUB-TOTAL 2224177.35 SUB-TOTAL 2604359.28 SUB-TOTAL 2683704.78

STRUCTURE ITEMS SUB-TOTAL 2515382.65 SUB-TOTAL 2475609.24 SUB-TOTAL 2433011.36



APR 09, 2013 08:15 AM

TIP NO

C-4901C

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.

DAVIDSON
49010.3.STRO3T4E

2:00 PM 5/ 12 009
MAR 19 2013 C203142
0.478 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

FLATIRON CONSTRUCTORS INC

FIRESTONE, CO

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015

0016
0017
0018
0019
0020
0021
0022

0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0000400000-N
0029000000-N

0050000000-E
0057000000-E
0063000000-N
0106000000-E
0134000000-E
0192000000-N
0195000000-E
0196000000-E
0318000000-E
0320000000-E
0335200000-E
0335850000-E

0343000000-E
0344000000-E
0372000000-E
0448200000-E
0995000000-E
1220000000-E
1308000000-E

1489000000-E
1498000000-E
1519000000-E
1575000000-E
1693000000-E
2000000000-N
2286000000-N
2367000000-N
2556000000-E
3030000000-E
3105000000-N
3150000000-N
3270000000-N
3317000000-N
3360000000-E
3559000000-E

800
801
SP

226
226
SP

230
240
260
265
270
300
300
305
305

310
310
310
310
340
545
607

610
610
610
620
654
806
840
840
846
862
862
862
SP

862
863
866

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

REINF BRG APPR #ortrin:
(21+64.67-L-)
SUPP CLEARING & GRUBBING

UNDERCUT EXCAVATION
GRADING

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
PROOF ROLLING

SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

" DRAINAGE PIPE ELBOW

(157

15" SIDE DRAIN PIPE

18" SIDE DRAIN PIPE

18" RC PIPE CULV Il

15" RCP CULV CLASS IV

PIPE REMOVAL

INCIDENTAL STONE BASE

MILLN ASPHALT PVMT e - ks
(0" TO 1-1/2")

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B

ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
RIGHT OF WAY MARKERS
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER

STL BM GUARDRAIL

SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE 350

GR ANCHOR TYPE B-77
REMOVE EXISTING GUARDRAIL
* STRAND BW FENCE W/ POSTS
®)

Lump Sum
Lump Sum
Lump Sum

1

2,800
Lump Sum
103,500
45

2

500

600

196

140

130

4

40
32
144
72
50
135
450

1,735
705
1,220
185
26

27

4

4

700
2,300

10

1,100
1,600

ACR
CcYy

CcYy
CcYy
HR
cYy
SY
TON
SY
LF
EA

LF
LF
LF
LF
LF
TON
SY

TON
TON
TON
TON
TON
EA
EA
EA
LF
LF
EA
EA
EA
EA
LF
LF

276600.00

25000.00

38210.00

100.00 100.00
9.00 25200.00
375000.00

7.00 724500.00
15.00 675.00
75.00 150.00
28.00 14000.00
2.25 1350.00
29.32 5746.72
2.73 382.20
29.51 3836.30
244.35 977.40
29.51 1180.40
34.32 1098.24
36.91 5315.04
33.97 2445.84
14.95 747.50
26.00 3510.00
15.00 6750.00
40.66 70545.10
40.85 28799.25
42.16 51435.20
550.61 101862.85
150.00 3900.00
150.00 4050.00
1141.29 4565.16
964.05 3856.20
16.50 11550.00
14.25 32775.00
55.00 165.00
13.00 130.00
1750.00 10500.00
1400.00 5600.00
1.00 1100.00
5.75 9200.00

280000.00

10000.00

35000.00

4000.00 4000.00
8.50 23800.00
623000.00

7.60 786600.00
17.00 765.00
1200.00 2400.00
43.00 21500.00
2.50 1500.00
49.00 9604.00
5.00 700.00
40.00 5200.00
530.00 2120.00
44.00 1760.00
44.00 1408.00
45.00 6480.00
55.00 3960.00
12.00 600.00
50.00 6750.00
10.00 4500.00
42.00 72870.00
42.00 29610.00
43.00 52460.00
575.00 106375.00
150.00 3900.00
24.00 648.00
1200.00 4800.00
600.00 2400.00
18.00 12600.00
15.00 34500.00
26.00 78.00
1.20 12.00
2000.00 12000.00
1800.00 7200.00
0.60 660.00
6.50 10400.00

250000.00

25000.00

30000.00

5000.00 5000.00
13.00 36400.00
160000.00

8.00 828000.00
15.00 675.00
1200.00 2400.00
44.00 22000.00
2.00 1200.00
55.00 10780.00
8.00 1120.00
60.00 7800.00
475.00 1900.00
45.00 1800.00
46.00 1472.00
75.00 10800.00
80.00 5760.00
12.00 600.00
40.00 5400.00
9.50 4275.00
42.00 72870.00
42.00 29610.00
43.00 52460.00
575.00 106375.00
160.00 4160.00
220.00 5940.00
1700.00 6800.00
450.00 1800.00
20.00 14000.00
16.00 36800.00
30.00 90.00
2.00 20.00
2100.00 12600.00
1600.00 6400.00
8.50 9350.00
6.25 10000.00
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TIP NO
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FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.
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DANE CONSTRUCTION, INC.

MOORESVILLE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

FLATIRON CONSTRUCTORS INC

FIRESTONE, CO

0039

0040
0041
0042

0043
0044
0045
0046
0047
0048
0049

0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076
0077

3564000000-E

3649000000-E
3656000000-E
4025000000-E

4072000000-E
4078000000-E
4102000000-N
4399000000-N
4685000000-E
4686000000-E
4770000000-E

5326200000-E
5326600000-E
5558000000-E
5558600000-E
5648000000-N
5804000000-E
5810000000-E
5836000000-E
5836200000-E
5872200000-E
5872210000-E
5872300000-E
5872310000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6070000000-N

866

876
876
901

903
903
904
1105
1205
1205
1205

1510
1510
1515
1515
1515
1530
1530
1540
1540
1550
1550
1550
1550
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
1639

SGL GATE **HIGH, *WIDE, **OPEN
(59", 14.833', 14")

RIP RAP, CLASS B

GEOTEXTILE FOR DRAINGE
CONTR FURN, TYPE ***SIGN

E

(SJPPORT, 3-LB STL U-CHAN

SUPPORT, 2-LB STL U-CHAN

SIGN ERECTION, TYPE E

TEMP TRAFFIC CONTROL

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120

4" COLD APPL PLSTIC LINES TYPE **

0]
12" WATER LINE

16" WATER LINE

12" VALVE

16" VALVE

RELOCATE WATER METER
ABANDON 12" UTILITY PIPE
ABANDON 16" UTILITY PIPE

24" ENCASEMENT PIPE

30" ENCASEMENT PIPE

24" TRENCHLESS INSTALL (IN SOIL)
24" TRENCHLESS INSTALL (NOT IN SOIL)
30" TRENCHLESS INSTALL (IN SOIL)
30" TRENCHLESS INSTALL (NOT IN SOIL)
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A

EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING

FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

SPECIAL STILLING BASINS

1 EA 550.00 550.00
600 TON 34.00 20400.00
2,050 SY 2.15 4407.50
19.25 SF 14.50 279.13
25 LF 5.10 127.50

3 EA 38.00 114.00

5 EA 55.00 275.00
Lump Sum 41000.00
4931 LF 0.65 3205.15
5,008 LF 0.70 3505.60
2,173 LF 2.10 4563.30
2,290 LF 92.95 212855.50
845 LF 163.29 137980.05
2 EA 2328.69 4657.38

1 EA 6056.59 6056.59

2 EA 2167.46 4334.92
2,035 LF 16.00 32560.00
795 LF 24.53 19501.35
200 LF 50.00 10000.00
200 LF 50.00 10000.00
100 LF 138.00 13800.00
100 LF 499.00 49900.00
100 LF 185.00 18500.00
100 LF 615.00 61500.00
6,000 LF 1.76 10560.00
200 TON 35.00 7000.00
2,350 TON 35.00 82250.00
1,200 TON 30.00 36000.00
10 ACR 400.00 4000.00
300 LB 3.00 900.00
2.25 TON 1400.00 3150.00
700 LF 12.00 8400.00
400 LF 1.66 664.00
1,900 CY 8.00 15200.00
10,100 SY 1.20 12120.00
100 SY 4.90 490.00
625 SY 5.90 3687.50
450 LF 3.60 1620.00
4 EA 525.00 2100.00

1200.00 1200.00
50.00 30000.00
3.25 6662.50
17.00 327.25
6.00 150.00
45.00 135.00
67.00 335.00
30000.00

0.75 3698.25
0.90 4507.20
1.25 2716.25
80.00 183200.00
200.00 169000.00
3500.00 7000.00
9500.00 9500.00
6000.00 12000.00
18.00 36630.00
35.00 27825.00
180.00 36000.00
250.00 50000.00
175.00 17500.00
175.00 17500.00
200.00 20000.00
200.00 20000.00
2.00 12000.00
45.00 9000.00
40.00 94000.00
37.00 44400.00
475.00 4750.00
3.50 1050.00
1700.00 3825.00
13.00 9100.00
2.00 800.00
9.00 17100.00
1.50 15150.00
6.00 600.00
7.25 4531.25
4.50 2025.00
1200.00 4800.00

875.00 875.00
55.00 33000.00
3.00 6150.00
15.00 288.75
5.25 131.25
40.00 120.00
57.50 287.50
50000.00

0.75 3698.25
0.95 4757.60
1.50 3259.50
93.00 212970.00
165.00 139425.00
2400.00 4800.00
7000.00 7000.00
2200.00 4400.00
17.00 34595.00
25.00 19875.00
75.00 15000.00
210.00 42000.00
200.00 20000.00
1300.00 130000.00
525.00 52500.00
1550.00 155000.00
1.80 10800.00
42.00 8400.00
45.00 105750.00
35.00 42000.00
420.00 4200.00
3.10 930.00
1500.00 3375.00
15.00 10500.00
8.00 3200.00
19.00 36100.00
1.25 12625.00
5.00 500.00
6.20 3875.00
3.75 1687.50
750.00 3000.00
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.
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DANE CONSTRUCTION, INC.

MOORESVILLE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

FLATIRON CONSTRUCTORS INC

FIRESTONE, CO

0078
0079
0080
0081

0082
0083
0084
0085
0086
0087
0088
0089

0090

0091

0092

0093
0094
0095
0096
0097
0098
0099

0100
0101
0102
0103
0104
0105
0106

0107
0108
0109
0110
0111

6071012000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N

8105500000-E

8105600000-E

8111000000-E

8112730000-N
8113000000-N
8115000000-N
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E
8262000000-E
8277000000-E
8364000000-E
8503000000-E
8524000000-E

8531000000-E
8608000000-E
8622000000-E
8657000000-N
8692000000-N

SP
SP
1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

411

411

411

450
411
411
420
420
420
422

425
425
430
430
450
460
SP

462
876
876
430
SP

COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS
*+.x DRILLD PIER IN SOIL
(-6

*#." DRILLD PIER NO SOIL
(#-6"

PERM STL CASING FOR ** PIER
(4-6")

PDA TESTING

SID INSPECTIONS

CSL TESTING

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *rtrierix
(21+64.47-L)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
45" PRESTR CONCRETE GIRDR
72" MOD PRESTR CONC GIRDR
HP12X53 PILES

CONCRETE BARRIER RAIL

" CHAIN LINK FENCE

(72)

4" SLOPE PROTECTION

RIP RAP Il (2-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
FOAM JOINT SEALS

600
200
700

3

LF
LB
LF
EA

10 ACR
5 ACR

150

LB

0.75 TON

375

LB

11 TON
10 MHR

25

226
163
227

2

1

5

20,153
17,636
490.3
Lump Sum

166,400
26,582
167.67

1,976.83
1,710
1,082
1,070

330

EA

LF

LF

LF

EA
EA
EA
SF
SF
cYy

LB
LB
LF
LF
LF
LF
LF

SY

1,601 TON

1,778
Lump Sum
Lump Sum

SY

6.50 3900.00
8.00 1600.00
7.50 5250.00
1150.00 3450.00
1900.00 19000.00
55.00 275.00
10.00 1500.00
1400.00 1050.00
1.35 506.25
820.00 9020.00
48.00 480.00
100.00 2500.00
515.00 116390.00
2100.00 342300.00
215.00 48805.00
1500.00 3000.00
1500.00 1500.00
2500.00 12500.00
29.35 591490.55
0.30 5290.80
945.00 463333.50
19500.00

1.00 166400.00
1.55 41202.10
225.00 37725.75
265.00 523859.95
53.80 91998.00
46.75 50583.50
105.00 112350.00
55.00 18150.00
57.35 91817.35
3.10 5511.80
21110.00

19400.00

11.00 6600.00
17.00 3400.00
4.50 3150.00
1800.00 5400.00
2300.00 23000.00
65.00 325.00
12.00 1800.00
1700.00 1275.00
1.50 562.50
1000.00 11000.00
59.00 590.00
370.00 9250.00
720.00 162720.00
2300.00 374900.00
160.00 36320.00
3700.00 7400.00
1800.00 1800.00
3000.00 15000.00
24.00 483672.00
0.30 5290.80
600.00 294180.00
20000.00

0.80 133120.00
1.25 33227.50
300.00 50301.00
275.00 543628.25
31.00 53010.00
60.00 64920.00
71.00 75970.00
125.00 41250.00
38.00 60838.00
1.50 2667.00
13000.00

28000.00

10.00 6000.00
8.00 1600.00
5.25 3675.00

1250.00 3750.00
2000.00 20000.00
57.00 285.00
10.50 1575.00
1500.00 1125.00
1.40 525.00
875.00 9625.00
50.00 500.00
320.00 8000.00
600.00 135600.00
1800.00 293400.00
220.00 49940.00
3000.00 6000.00
1600.00 1600.00
2700.00 13500.00

25.00 503825.00

0.45 7936.20

900.00 441270.00
30000.00

0.80 133120.00
1.50 39873.00
300.00 50301.00
225.00 444786.75
80.00 136800.00
80.00 86560.00
110.00 117700.00

70.00 23100.00

55.00 88055.00
4.00 7112.00

60000.00
20000.00



APR 09, 2013 08:15 AM DAVIDSON

TIP NO C-4901C 49010.3.STRO3T4E 2:00 PM 8/ 12 009
MAR 19 2013 C203142
FED AID NO FRA-FR-HSR-0006-10-01- 0.478 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.
CONTRACT TOTAL TOTAL 5533772.42 TOTAL 5658744.75 TOTAL 5715871.30
ROADWAY ITEMS SUB-TOTAL 2749554.12 SUB-TOTAL 3157530.20 SUB-TOTAL 3025392.35

STRUCTURE ITEMS SUB-TOTAL 2784218.30 SUB-TOTAL 2501214.55 SUB-TOTAL 2690478.95



APR 09, 2013 08:15 AM DAVIDSON

TIP NO C-4901C 49010.3.STRO3T4E 2:00 PM 9/ 12 009
MAR 19 2013 C203142
FED AID NO FRA-FR-HSR-0006-10-01- 0.478 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.

ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC.
INC.
LYNCHBURG, VA CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 285906.00 310000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 19631.50 150000.00
0003 0029000000-N SP  REINF BRG APPR ik Lump Sum 24354.04 45000.00
(21+64.67-L-)
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 7577.17 7577.17 4700.00 4700.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 2,800 CY 18.54 51912.00 15.00 42000.00
0006 0063000000-N SP GRADING Lump Sum 265622.50 311500.00
0007 0106000000-E 230 BORROW EXCAVATION 103,500 CY 11.04 1142640.00 14.00 1449000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 45 cY 14.98 674.10 6.00 270.00
0009 0192000000-N 260 PROOF ROLLING 2 HR 757.01 1514.02 175.00 350.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 56.79 28395.00 28.00 14000.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 SY 2.37 1422.00 3.50 2100.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 196 TON 41.41 8116.36 40.00 7840.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 140 SY 6.53 914.20 3.50 490.00
0014 0335200000-E 305 15" DRAINAGE PIPE 130 LF 44.67 5807.10 30.00 3900.00
0015 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 205.42 821.68 225.00 900.00
0016 0343000000-E 310 15" SIDE DRAIN PIPE 40 LF 44.48 1779.20 30.00 1200.00
0017 0344000000-E 310 18" SIDE DRAIN PIPE 32 LF 62.68 2005.76 32.00 1024.00
0018 0372000000-E 310 18"RC PIPE CULV Il 144 LF 53.84 7752.96 36.00 5184.00
0019 0448200000-E 310 15" RCP CULV CLASS IV 72 LF 40.35 2905.20 34.00 2448.00
0020 0995000000-E 340 PIPE REMOVAL 50 LF 18.65 932.50 15.00 750.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 135 TON 37.74 5094.90 32.00 4320.00
0022 1308000000-E 607 MILLN ASPHALT PVMT ek _ sk 450 SY 18.68 8406.00 19.30 8685.00
(0" TO 1-1/2")
0023 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,735 TON 46.47 80625.45 50.00 86750.00
0024 1498000000-E 610 ASP CONC INTR CRS 119.0B 705 TON 46.69 32916.45 50.00 35250.00
0025 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,220 TON 48.19 58791.80 50.00 61000.00
0026 1575000000-E 620 ASP FOR PLANT MIX 185 TON 629.31 116422.35 584.00 108040.00
0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 26 TON 171.44 4457.44 150.00 3900.00
0028 2000000000-N 806 RIGHT OF WAY MARKERS 27 EA 168.46 4548.42 200.00 5400.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1686.56 6746.24 900.00 3600.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 756.37 3025.48 450.00 1800.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 700 LF 19.11 13377.00 18.25 12775.00
0032 3030000000-E 862 STL BM GUARDRAIL 2,300 LF 15.04 34592.00 14.25 32775.00
0033 3105000000-N 862 SBGR TERM SECT 3 EA 26.39 79.17 25.00 75.00
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.06 10.60 1.00 10.00
0035 3270000000-N SP  GR ANCHOR TYPE 350 6 EA 1768.32 10609.92 1675.00 10050.00
0036 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1583.57 6334.28 1500.00 6000.00
0037 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,100 LF 0.53 583.00 0.50 550.00

0038 3559000000-E 866 ** STRAND BW FENCE W/POSTS 1,600 LF 5.01 8016.00 5.75 9200.00
®)



APR 09, 2013 08:15 AM DAVIDSON

TIP NO C-4901C 49010.3.STRO3T4E 2:00PM 10/ 12 009
MAR 19 2013 C203142
FED AID NO FRA-FR-HSR-0006-10-01- 0.478 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0039

0040
0041
0042

0043
0044
0045
0046
0047
0048
0049

0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076
0077

3564000000-E

3649000000-E
3656000000-E
4025000000-E

4072000000-E
4078000000-E
4102000000-N
4399000000-N
4685000000-E
4686000000-E
4770000000-E

5326200000-E
5326600000-E
5558000000-E
5558600000-E
5648000000-N
5804000000-E
5810000000-E
5836000000-E
5836200000-E
5872200000-E
5872210000-E
5872300000-E
5872310000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6070000000-N

866

876
876
901

903
903
904
1105
1205
1205
1205

1510
1510
1515
1515
1515
1530
1530
1540
1540
1550
1550
1550
1550
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
1639

SGL GATE **HIGH, *WIDE, **OPEN
(59", 14.833', 14")

RIP RAP, CLASS B

GEOTEXTILE FOR DRAINGE
CONTR FURN, TYPE ***SIGN

E

(SJPPORT, 3-LB STL U-CHAN

SUPPORT, 2-LB STL U-CHAN

SIGN ERECTION, TYPE E

TEMP TRAFFIC CONTROL

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120

4" COLD APPL PLSTIC LINES TYPE **

0]
12" WATER LINE

16" WATER LINE

12" VALVE

16" VALVE

RELOCATE WATER METER
ABANDON 12" UTILITY PIPE
ABANDON 16" UTILITY PIPE

24" ENCASEMENT PIPE

30" ENCASEMENT PIPE

24" TRENCHLESS INSTALL (IN SOIL)
24" TRENCHLESS INSTALL (NOT IN SOIL)
30" TRENCHLESS INSTALL (IN SOIL)
30" TRENCHLESS INSTALL (NOT IN SOIL)
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A

EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING

FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

SPECIAL STILLING BASINS

1 EA 844.57 844.57
600 TON 45.98 27588.00
2,050 SY 1.74 3567.00
19.25 SF 15.31 294.72
25 LF 5.38 134.50

3 EA 40.12 120.36

5 EA 58.06 290.30
Lump Sum 9937.02
4931 LF 0.77 3796.87
5,008 LF 0.94 4707.52
2,173 LF 1.32 2868.36
2,290 LF 84.46 193413.40
845 LF 184.75 156113.75
2 EA 3399.40 6798.80

1 EA 9775.91 9775.91

2 EA 5157.17 10314.34
2,035 LF 15.84 32234.40
795 LF 31.67 25177.65
200 LF 55.95 11190.00
200 LF 88.68 17736.00
100 LF 200.40 20040.00
100 LF 200.40 20040.00
100 LF 221.51 22151.00
100 LF 221.51 22151.00
6,000 LF 1.88 11280.00
200 TON 46.90 9380.00
2,350 TON 44.71 105068.50
1,200 TON 42.60 51120.00
10 ACR 791.79 7917.90
300 LB 3.1 933.00
2.25 TON 897.36 2019.06
700 LF 11.10 7770.00
400 LF 1.88 752.00
1,900 CY 11.52 21888.00
10,100 SY 1.48 14948.00
100 SY 6.86 686.00
625 SY 6.23 3893.75
450 LF 3.70 1665.00
4 EA 527.86 2111.44

550.00 550.00
45.00 27000.00
3.50 7175.00
19.25 370.56
5.10 127.50
38.00 114.00
55.00 275.00
50000.00

0.73 3599.63
0.89 4457.12
1.25 2716.25
79.00 180910.00
175.00 147875.00
3000.00 6000.00
6600.00 6600.00
1200.00 2400.00
10.00 20350.00
15.00 11925.00
200.00 40000.00
265.00 53000.00
100.00 10000.00
400.00 40000.00
120.00 12000.00
450.00 45000.00
1.78 10680.00
45.00 9000.00
45.00 105750.00
45.00 54000.00
510.00 5100.00
2.50 750.00
700.00 1575.00
12.00 8400.00
1.78 712.00
15.00 28500.00
1.19 12019.00
3.50 350.00
4.00 2500.00
3.50 1575.00
150.00 600.00



APR 09, 2013 08:15 AM DAVIDSON

TIP NO C-4901C 49010.3.STRO3T4E 2.00PM 11/ 12 009
MAR 19 2013 C203142
FED AID NO FRA-FR-HSR-0006-10-01- 0.478 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.

ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC.
INC.

LYNCHBURG, VA CHARLOTTE, NC

0078 6071012000-E SP COIR FIBER WATTLE 600 LF 6.86 4116.00 7.00 4200.00
0079 6071020000-E SP POLYACRYLAMIDE (PAM) 200 LB 8.60 1720.00 8.00 1600.00
0080 6071030000-E 1640 COIR FIBER BAFFLE 700 LF 5.28 3696.00 5.00 3500.00
0081 6071050000-E SP a lS/;I‘;\/IMER 3 EA 923.75 2771.25 750.00 2250.00
0082 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 1689.14 16891.40 1500.00 15000.00
0083 6087000000-E 1660 MOWING 5 ACR 190.03 950.15 60.00 300.00
0084 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 4.49 673.50 3.00 450.00
0085 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.75 TON 1583.57 1187.68 900.00 675.00
0086 6096000000-E 1662 SEED FOR SUPP SEEDING 375 LB 3.17 1188.75 3.00 1125.00
0087 6108000000-E 1665 FERTILIZER TOPDRESSING 11 TON 1002.93 11032.23 800.00 8800.00
0088 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 79.18 791.80 40.00 400.00
0089 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 105.57 2639.25 150.00 3750.00

STRUCTURE ITEMS
0090 8105500000-E 411 ::‘-*;‘)DRILLD PIER IN SOIL 226 LF 429.35 97033.10 550.00 124300.00
0091 8105600000-E 411 ::‘-*;‘)DRILLD PIER NO SOIL 163 LF 1957.56 319082.28 2150.00 350450.00
0092 8111000000-E 411 (P4EF§I\)/I STL CASING FOR ** PIER 227 LF 200.59 45533.93 100.00 22700.00
0093 8112730000-N 450 PDATESTING 2 EA 1953.07 3906.14 2300.00 4600.00
0094 8113000000-N 411 SID INSPECTIONS 1 EA 1583.57 1583.57 1500.00 1500.00
0095 8115000000-N 411 CSL TESTING 5 EA 2639.28 13196.40 2500.00 12500.00
0096 8147000000-E 420 REINF CONCRETE DECK SLAB 20,153 SF 27.13 546750.89 25.00 503825.00
0097 8161000000-E 420 GROOVING BRIDGE FLOORS 17,636 SF 0.52 9170.72 0.29 5114.44
0098 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 490.3 CY 798.02 391269.21 600.00 294180.00
0099 8210000000-N 422 BRG APPR SLAB *tikkikix Lump Sum 26828.26 20000.00
(21+64.47-L-)

0100 8217000000-E 425 REINF STEEL (BRIDGE) 166,400 LB 0.85 141440.00 0.75 124800.00
0101 8238000000-E 425 SPIRAL COL REINF STL BRG 26,582 LB 1.22 32430.04 1.25 33227.50
0102 8262000000-E 430 45"PRESTR CONCRETE GIRDR 167.67 LF 254.24 42628.42 225.00 37725.75
0103 8277000000-E 430 72"MOD PRESTR CONC GIRDR 1,976.83 LF 245.48 485272.23 255.00 504091.65
0104 8364000000-E 450 HP12X53 PILES 1,710 LF 46.79 80010.90 45.00 76950.00
0105 8503000000-E 460 CONCRETE BARRIER RAIL 1,082 LF 53.52 57908.64 75.00 81150.00
0106 8524000000-E SP :;"ZI(‘;HAIN LINK FENCE 1,070 LF 108.30 115881.00 101.00 108070.00
0107 8531000000-E 462 4" SLOPE PROTECTION 330 SY 117.42 38748.60 70.00 23100.00
0108 8608000000-E 876 RIP RAP Il (2'-0") 1,601 TON 49.91 79905.91 45.00 72045.00
0109 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,778 SY 2.64 4693.92 1.75 3111.50
0110 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 12716.11 14000.00

0111 8692000000-N SP FOAM JOINT SEALS Lump Sum 27007.63 16000.00



APR 09, 2013 08:15 AM

TIP NO

C-4901C

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

SR-2005 (TURNER RD) GRADE SEPARATION OVER HAMBY CREEK AND NORFOLK SOUTHERN/NCRR RAILROAD.

DAVIDSON
49010.3.STRO3T4E

2:00 PM

MAR 19 2013
0.478 MI

12/ 12

009

C203142

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

BLYTHE DEVELOPMENT CO.

SMITH-ROWE, LLC

D. H. GRIFFIN CONSTRUCTION COMPANY, LLC
DANE CONSTRUCTION, INC.

CROWDER CONSTRUCTION COMPANY
FLATIRON CONSTRUCTORS INC

ENGLISH CONSTRUCTION CO., INC.

BLYTHE CONSTRUCTION, INC.

0 NG WN R

TOTAL 5718693.82

SUB-TOTAL 3145695.92
SUB-TOTAL 2572997.90

CONTRACT TOTAL

4739560.00
5079968.52
5116716.14
5533772.42
5658744.75
5715871.30
5718693.82
6132282.90

TOTAL 6132282.90
SUB-TOTAL 3698842.06
SUB-TOTAL 2433440.84



APR 09, 2013 08:15 AM ROWAN
TIP NO P-5206A 52000.3.STRO1T4A

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

2:00 PM 1/ 18 010
MAR 19 2013 C203143
0.854 MI

TRIANGLE GRADING & PAVING INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BLYTHE DEVELOPMENT CO.

BURLINGTON, NC GREENSBORO, NC CHARLOTTE, NC

ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 450000.00 293780.00 500000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 60000.00 51920.00 65000.00
0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 850000.00 188000.00 114000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 3500.00 7000.00 100.00 200.00 1000.00 2000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 2000.00 2000.00 1400.00 1400.00 1775.00 1775.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 21,400 CY 6.00 128400.00 25.82 552548.00 4.40 94160.00
0007  0029000000-N SP  REINF BRG APPR itk Lump Sum 25000.00 46300.00 23000.00

(45+02.23 -Y2-)
0008 0036000000-E 225 UNDERCUT EXCAVATION 16,240 CY 5.50 89320.00 5.90 95816.00 4.50 73080.00
0009 0106000000-E 230 BORROW EXCAVATION 229,600 CY 5.75 1320200.00 8.52 1956192.00 10.50 2410800.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,010 CY 11.00 11110.00 5.00 5050.00 8.75 8837.50
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 7,490 SY 4.00 29960.00 3.50 26215.00 4.50 33705.00
0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 2,680 SY 4.00 10720.00 2.25 6030.00 1.40 3752.00
0013  0192000000-N 260 PROOF ROLLING 7 HR 185.00 1295.00 250.00 1750.00 250.00 1750.00
0014 0195000000-E 265 SELECT GRANULAR MATERIAL 13,110 CY 20.00 262200.00 18.40 241224.00 22.00 288420.00
0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 22,760 SY 1.50 34140.00 1.45 33002.00 1.45 33002.00
0016 0199000000-E SP TEMPORARY SHORING 285 SF 85.00 24225.00 48.45 13808.25 50.00 14250.00
0017 0225000000-E SP REINFORCED SOIL SLOPES 1,350 SY 60.00 81000.00 51.70 69795.00 12.25 16537.50
0018 0255000000-E SP  GENERIC GRADING ITEM (TON) 100 TON 75.00 7500.00 110.00 11000.00 48.00 4800.00

HAULING AND DISPOSAL OF PETROLEUM

CONTAMINATED SOIL
0019 0318000000-E 300 FND CONDIT MATL MINOR STRS 550 TON 35.00 19250.00 27.50 15125.00 35.00 19250.00
0020 0320000000-E 300 FND CONDIT GEOTEXTILE 1,620 SY 2.00 3240.00 2.25 3645.00 1.50 2430.00
0021 0335200000-E 305 15" DRAINAGE PIPE 1,676 LF 32.00 53632.00 30.35 50866.60 38.00 63688.00
0022 0335300000-E 305 18" DRAINAGE PIPE 52 LF 36.00 1872.00 35.15 1827.80 42.00 2184.00
0023 0335400000-E 305 24" DRAINAGE PIPE 88 LF 42.00 3696.00 43.30 3810.40 49.00 4312.00
0024 0335500000-E 305 30" DRAINAGE PIPE 72 LF 45.00 3240.00 52.75 3798.00 67.00 4824.00
0025 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 12 EA 400.00 4800.00 225.00 2700.00 485.00 5820.00
0026 0366000000-E 310 15"RC PIPE CULV Il 324 LF 33.00 10692.00 32.00 10368.00 26.00 8424.00
0027 0372000000-E 310 18"RC PIPE CULV Il 176 LF 36.00 6336.00 36.20 6371.20 30.00 5280.00
0028 0378000000-E 310 24"RC PIPE CULV Il 40 LF 37.00 1480.00 43.30 1732.00 38.00 1520.00
0029 0384000000-E 310 30" RC PIPE CULV Il 76 LF 48.00 3648.00 52.75 4009.00 50.00 3800.00
0030 0390000000-E 310 36"RC PIPE CULV Il 88 LF 78.00 6864.00 66.25 5830.00 60.00 5280.00
0031 0448000000-E 310 :;’:"?CP CULV CLASS IV 196 LF 160.00 31360.00 136.00 26656.00 135.00 26460.00
0032 0448200000-E 310 15"RCP CULV CLASS IV 1,164 LF 32.00 37248.00 33.05 38470.20 26.00 30264.00
0033  0448300000-E 310 18" RCP CULV CLASS IV 540 LF 34.00 18360.00 37.55 20277.00 32.00 17280.00
0034 0448400000-E 310 24" RCP CULV CLASS IV 340 LF 44.00 14960.00 44.75 15215.00 40.00 13600.00
0035 0588000000-E 310 18" CS PIPE CULV 0.064" 32 LF 33.00 1056.00 50.00 1600.00 42.00 1344.00
0036 0636000000-E 310 **"CS ELBOW **" THICK 1 EA 415.00 415.00 275.00 275.00 525.00 525.00

(18", 0.064" THICK)
0037 0995000000-E 340 PIPE REMOVAL 1,684 LF 11.00 18524.00 9.00 15156.00 12.00 20208.00



APR 09, 2013 08:15 AM ROWAN
TIP NO P-5206A 52000.3.STRO1T4A

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

2:00 PM 2/ 18 010
MAR 19 2013 C203143
0.854 MI

TRIANGLE GRADING & PAVING INC APAC - ATLANTIC, INC. THOMPSON

BURLINGTON, NC

ARTHUR DIVISION

GREENSBORO, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

0038 0996000000-N 350 PIPE CLEAN-OUT 1 EA 3000.00 3000.00
0039 1000000000-E 462 6" SLOPE PROTECTION 41 SY 125.00 5125.00
0040 1011000000-N 500 FINE GRADING Lump Sum 75000.00
0041 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 37.00 7400.00
0042 1330000000-E 607 INCIDENTAL MILLING 1,230 SY 8.00 9840.00
0043 1489000000-E 610 ASP CONC BASE CRS B25.0B 12,100 TON 39.25 474925.00
0044 1498000000-E 610 ASP CONC INTR CRS 119.0B 6,550 TON 41.20 269860.00
0045 1519000000-E 610 ASP CONC SURF CRS S9.5B 9,800 TON 40.50 396900.00
0046 1575000000-E 620 ASP FOR PLANT MIX 1,435 TON 563.00 807905.00
0047 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 20 TON 150.00 3000.00
0048 2000000000-N 806 RIGHT OF WAY MARKERS 134 EA 150.00 20100.00
0049 2022000000-E 815 SUBDRAIN EXCAVATION 168 CY 17.00 2856.00
0050 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 28.00 2352.00
0051 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 8.00 4000.00
0052 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 260.00 260.00
0053 2077000000-E 815 6" OUTLET PIPE 6 LF 15.00 90.00
0054 2209000000-E 838 ENDWALLS 3.4 CY 800.00 2720.00
0055 2220000000-E 838 REINFORCED ENDWALLS 6 CY 900.00 5400.00
0056 2286000000-N 840 MASNRY DRAINAGE STRUCT 51 EA 1100.00 56100.00
0057 2308000000-E 840 MASNRY DRAINAGE STRUCT 62.9 LF 240.00 15096.00
0058 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 500.00 1500.00
0059 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 EA 500.00 500.00
0060 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 500.00 500.00
0061 2367000000-N 840 FRAME W/2GRTS 840.29 STD 19 EA 495.00 9405.00
0062 2374000000-N 840 l(:EF§AME-GRT—HD 840.03 ** 5 EA 500.00 2500.00
0063 2374000000-N 840 l(:FF;AME-GRT-HD 840.03 ** 8 EA 600.00 4800.00
0064 2374000000-N 840 l(:g)AME-GRT—HD 840.03 ** 9 EA 600.00 5400.00
0065 2396000000-N 840 FRAME W/COVER STD 840.54 5 EA 425.00 2125.00
0066 2549000000-E 846 2'-6" CONC CURB & GUTTER 4,240 LF 12.50 53000.00
0067 2556000000-E 846 SHOULDER BERM GUTTER 1,988 LF 12.50 24850.00
0068 2577000000-E 846 CONC EXPRESSWAY GUTTER 545 LF 20.00 10900.00
0069 2605000000-N 848 CONCRETE CURB RAMP 10 EA 950.00 9500.00
0070 2612000000-E 848 6" CONCRETE DRIVEWAY 340 SY 42.00 14280.00
0071 2619000000-E 850 4" CONCRETE PAVED DITCH 30 SY 50.00 1500.00
0072 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 195 SY 40.00 7800.00
0073 2724000000-E 857 PC REINF BARRIER SNGL FC 45 LF 165.00 7425.00
0074 2830000000-N 858 ADJ MANHOLES 16 EA 500.00 8000.00
0075 2845000000-N 858 ADJ METER OR VALVE BOXES 18 EA 400.00 7200.00

0076 3030000000-E 862 STL BM GUARDRAIL 4,025 LF 14.80 59570.00

2500.00
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APR 09, 2013 08:15 AM ROWAN
TIP NO P-5206A 52000.3.STRO1T4A

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

2:00 PM 3/ 18 010
MAR 19 2013 C203143
0.854 MI

TRIANGLE GRADING & PAVING INC APAC - ATLANTIC, INC. THOMPSON

BURLINGTON, NC

ARTHUR DIVISION

GREENSBORO, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

0077 3045000000-E 862 SBGR SHOP CURVED 325 LF 16.25 5281.25
0078 3105000000-N 862 SBGR TERM SECT 6 EA 75.00 450.00
0079 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 20.00 200.00
0080 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 450.00 450.00
0081 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1200.00 4800.00
0082 3270000000-N SP GR ANCHOR TYPE 350 6 EA 1800.00 10800.00
0083 3317000000-N 862 GR ANCHOR TYPE B-77 1 EA 1495.00 1495.00
0084 3628000000-E 876 RIP RAP, CLASS | 170 TON 40.00 6800.00
0085 3649000000-E 876 RIP RAP, CLASS B 820 TON 40.00 32800.00
0086 3656000000-E 876 GEOTEXTILE FOR DRAINGE 6,250 SY 2.50 15625.00
0087 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 54 SF 14.25 769.50
0088 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 102 SF 12.50 1275.00
0089 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 107 SF 12.60 1348.20
0090 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 590 LF 4.90 2891.00
0091 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 85.00 255.00
0092 4102000000-N 904 SIGN ERECTION, TYPE E 19 EA 55.00 1045.00
0093 4108000000-N 904 SIGN ERECTION, TYPE F 9 EA 75.00 675.00
0094 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 25 EA 3.00 75.00
0095 4400000000-E 1110 WORK ZONE SIGNS (STAT) 329 SF 4.20 1381.80
0096 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 10.63 3061.44
0097 4410000000-E 1110 WORK ZONE SIGNS (BARR) 162 SF 4.60 745.20
0098 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 7427.82 7427.82
0099 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 14000.00 14000.00
0100 4430000000-N 1130 DRUMS 100 EA 48.00 4800.00
0101 4435000000-N 1135 CONES 80 EA 13.00 1040.00
0102 4445000000-E 1145 BARRICADES (TYPE Il 264 LF 15.00 3960.00
0103 4455000000-N 1150 FLAGGER 360 DAY 22.00 7920.00
0104 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 6500.00 6500.00
0105 4480000000-N 1165 TMA 1 EA 14000.00 14000.00
0106 4485000000-E 1170 PORT CONC BARRIER 150 LF 48.00 7200.00
0107 4650000000-N 1251 TEMP RAISED PVMT MRKS 200 EA 5.00 1000.00
0108 4685000000-E 1205 THERMO PVT MKG LINES 4"90 18,298 LF 0.50 9149.00
0109 4686000000-E 1205 THERMO PVT MKG LINES 4"120 31,910 LF 0.54 17231.40
0110 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 100 LF 3.00 300.00
0111  4710000000-E 1205 24"WIDE THERMO 120 MILS 284 LF 7.00 1988.00
0112 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 3 EA 100.00 300.00
0113 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 54 EA 100.00 5400.00
0114 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 1,744 LF 3.00 5232.00

(1
0115 4810000000-E 1205 PAINT PVMT MARKINGS 4" 18,391 LF 0.25 4597.75
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0.20 3678.20



APR 09, 2013 08:15 AM ROWAN

TIP NO P-5206A 52000.3.STRO1T4A 2:00PM 4/ 18 010
MAR 19 2013 C203143
FED AID NO FRA-FR-HSR-0006-10-01- 0.854 Ml

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

TRIANGLE GRADING & PAVING INC APAC - ATLANTIC, INC. THOMPSON BLYTHE DEVELOPMENT CO.
ARTHUR DIVISION

BURLINGTON, NC GREENSBORO, NC CHARLOTTE, NC
0116  4845000000-N 1205 PAINT PVT MKG SYMBOL 25 EA 50.00 1250.00 75.00 1875.00 22.00 550.00
0117 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,606 LF 1.00 1606.00 1.15 1846.90 1.00 1606.00
0118  4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 3 EA 60.00 180.00 65.00 195.00 110.00 330.00
0119 4900000000-N 1251 PERM RAISED PVMT MARKERS 313 EA 4.50 1408.50 6.00 1878.00 4.50 1408.50
0120 5326200000-E 1510 12" WATER LINE 65 LF 95.00 6175.00 188.85 12275.25 180.00 11700.00
0121 5648000000-N 1515 RELOCATE WATER METER 2 EA 1442.00 2884.00 4000.00 8000.00 550.00 1100.00
0122 5672000000-N 1515 RELOCATE FIRE HYDRANT 7 EA 3500.00 24500.00 2500.00 17500.00 1500.00 10500.00
0123 5709200000-E 1520 4" FORCE MAIN SEWER 75 LF 79.00 5925.00 122.00 9150.00 57.00 4275.00
0124 5798000000-E 1530 a?;-\NDON = UTILITY PIPE 64 LF 16.00 1024.00 4.00 256.00 6.00 384.00
0125 5804000000-E 1530 ABANDON 12" UTILITY PIPE 695 LF 8.00 5560.00 10.00 6950.00 7.00 4865.00
0126 6000000000-E 1605 TEMPORARY SILT FENCE 20,000 LF 2.50 50000.00 1.55 31000.00 2.75 55000.00
0127 6006000000-E 1610 EROS CONTRL STONE CL A 2,200 TON 40.00 88000.00 34.50 75900.00 45.00 99000.00
0128 6009000000-E 1610 EROS CONTRL STONE CL B 7,200 TON 42.00 302400.00 34.50 248400.00 44.00 316800.00
0129 6012000000-E 1610 SEDIMENT CONTROL STONE 3,500 TON 33.00 115500.00 31.00 108500.00 40.00 140000.00
0130 6015000000-E 1615 TEMPORARY MULCHING 50 ACR 500.00 25000.00 440.00 22000.00 550.00 27500.00
0131 6018000000-E 1620 SEED FOR TEMP SEEDING 1,400 LB 3.00 4200.00 4.00 5600.00 3.25 4550.00
0132 6021000000-E 1620 FERT FOR TEMP SEEDING 6.25 TON 950.00 5937.50 600.00 3750.00 1050.00 6562.50
0133  6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,000 LF 11.00 22000.00 8.50 17000.00 10.00 20000.00
0134  6029000000-E SP  SAFETY FENCE 200 LF 1.50 300.00 1.50 300.00 1.65 330.00
0135 6030000000-E 1630 SILT EXCAVATION 14,150 CY 4.00 56600.00 5.45 77117.50 8.80 124520.00
0136 6036000000-E 1631 MATTING FOR EROS CONTROL 35,390 SY 1.50 53085.00 1.12 39636.80 1.65 58393.50
0137 6037000000-E SP COIR FIBER MAT 100 SY 6.00 600.00 3.50 350.00 6.70 670.00
0138 6038000000-E SP  PERM SOIL REINF MAT 2,810 SY 7.00 19670.00 3.50 9835.00 7.75 21777.50
0139  6042000000-E 1632 1/4" HARDWARE CLOTH 3,500 LF 3.50 12250.00 3.00 10500.00 4.00 14000.00
0140 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 1000.00 2000.00 450.00 900.00 500.00 1000.00
0141 6071010000-E SP  WATTLE 1,800 LF 9.00 16200.00 5.00 9000.00 10.00 18000.00
0142  6071020000-E SP  POLYACRYLAMIDE (PAM) 1,400 LB 10.00 14000.00 6.00 8400.00 11.00 15400.00
0143 6071030000-E 1640 COIR FIBER BAFFLE 5,000 LF 4.50 22500.00 3.95 19750.00 5.00 25000.00
0144 6071050000-E SP (1 ls/;[;\AMER 7 EA 800.00 5600.00 900.00 6300.00 625.00 4375.00
0145 6071050000-E SP :;'I“)SKIMMER 1 EA 1200.00 1200.00 1200.00 1200.00 725.00 725.00
0146 6084000000-E 1660 SEEDING AND MULCHING 50 ACR 1450.00 72500.00 1380.00 69000.00 1600.00 80000.00
0147 6087000000-E 1660 MOWING 25 ACR 90.00 2250.00 60.00 1500.00 100.00 2500.00
0148 6090000000-E 1661 SEED FOR REPAIR SEEDING 600 LB 6.00 3600.00 4.00 2400.00 6.50 3900.00
0149  6093000000-E 1661 FERT FOR REPAIR SEEDING 2 TON 950.00 1900.00 600.00 1200.00 1050.00 2100.00
0150 6096000000-E 1662 SEED FOR SUPP SEEDING 1,250 LB 2.75 3437.50 3.00 3750.00 3.00 3750.00
0151  6108000000-E 1665 FERTILIZER TOPDRESSING 37 TON 900.00 33300.00 700.00 25900.00 1000.00 37000.00
0152 6111000000-E SP  IMPERVIOUS DIKE 60 LF 52.00 3120.00 50.00 3000.00 53.00 3180.00
0153  6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 48.00 480.00 55.00 550.00

0154 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 100.00 10000.00 50.00 5000.00 110.00 11000.00



APR 09, 2013 08:15 AM ROWAN
TIP NO P-5206A 52000.3.STRO1T4A

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

2:00 PM 5/ 18 010
MAR 19 2013 C203143
0.854 MI

TRIANGLE GRADING & PAVING INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BLYTHE DEVELOPMENT CO.

BURLINGTON, NC GREENSBORO, NC CHARLOTTE, NC

0155 7060000000-E 1705 SIGNAL CABLE 1,350 LF 2.00 2700.00 1.70 2295.00 1.90 2565.00
0156 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 8 EA 750.00 6000.00 625.00 5000.00 675.00 5400.00
0157 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 900.00 1800.00 740.00 1480.00 825.00 1650.00
0158 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1200.00 4800.00 990.00 3960.00 1100.00 4400.00
0159 7264000000-E 1710 MESSENGER CABLE (3/8") 750 LF 3.00 2250.00 2.75 2062.50 3.00 2250.00
0160 7300000000-E 1715 tJlN;{-)\VED TRENCH (¥t 1,550 LF 5.00 7750.00 4.80 7440.00 5.25 8137.50
0161 7301000000-E 1715 (D1|R2I§§3T DRILL (Hikoaokiier) 150 LF 25.00 3750.00 11.30 1695.00 12.00 1800.00
0162 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 16 EA 175.00 2800.00 205.00 3280.00 225.00 3600.00
0163 7360000000-N 1720 WOOD POLE 8 EA 750.00 6000.00 790.00 6320.00 875.00 7000.00
0164 7372000000-N 1721 GUY ASSEMBLY 16 EA 250.00 4000.00 275.00 4400.00 300.00 4800.00
0165 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 550.00 1100.00 220.00 440.00 225.00 450.00
0166 7420000000-E 1722 2" RISER WITH WEATHERHEAD 8 EA 500.00 4000.00 370.00 2960.00 400.00 3200.00
0167 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,450 LF 5.00 7250.00 5.05 7322.50 5.50 7975.00
0168 7456000000-E 1726 I(_1E4A2D)—IN CABLE (**#¥ikxx) 5,400 LF 1.40 7560.00 1.10 5940.00 1.20 6480.00
0169 7575142000-N 1736 900MHZ RADIO 2 EA 4000.00 8000.00 3080.00 6160.00 3400.00 6800.00
0170 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1000.00 2000.00 1400.00 2800.00 1500.00 3000.00
0171 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 11500.00 23000.00 11620.00 23240.00 12750.00 25500.00
0172 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 10 EA 250.00 2500.00 110.00 1100.00 122.00 1220.00
0173 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 350.00 700.00 280.00 560.00 300.00 600.00
0174 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 1500.00 1500.00 2885.00 2885.00 3220.00 3220.00

STRUCTURE ITEMS
0175 8070000000-E 410 FOUNDATION EXCAVATION 466 CY 53.65 25000.90 37.00 17242.00 23.00 10718.00
0176 8121000000-N 412 UNCL STR EXCAYV STA ****x Lump Sum 20000.00 6875.00 5200.00

(45+02.23-Y2-)
0177 8147000000-E 420 REINF CONCRETE DECK SLAB 14,136 SF 25.00 353400.00 29.00 409944.00 26.00 367536.00
0178 8161000000-E 420 GROOVING BRIDGE FLOORS 13,196 SF 1.00 13196.00 0.45 5938.20 0.60 7917.60
0179 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3219 CY 900.00 289710.00 687.00 221145.30 575.00 185092.50
0180 8210000000-N 422 BRG APPR SLAB **#rkiiiiix Lump Sum 55000.00 42525.00 38250.00

(45+02.23-Y2-)
0181 8217000000-E 425 REINF STEEL (BRIDGE) 51,893 LB 1.00 51893.00 0.83 43071.19 0.80 41514.40
0182 8238000000-E 425 SPIRAL COL REINF STL BRG 3,975 LB 2.00 7950.00 1.25 4968.75 1.80 7155.00
0183 8274000000-E 430 63" MOD PRESTR CONC GIRDR 633.13 LF 220.00 139288.60 246.00 155749.98 240.00 151951.20
0184 8277000000-E 430 72" MOD PRESTR CONC GIRDR 989.79 LF 230.00 227651.70 292.60 289612.55 290.00 287039.10
0185 8364000000-E 450 HP12X53 PILES 8,115 LF 75.00 608625.00 45.45 368826.75 43.00 348945.00
0186 8475000000-E 460 TWO BAR METAL RAIL 801.34 LF 100.00 80134.00 98.75 79132.33 95.00 76127.30
0187 8517000000-E 460 (ll*;X;*;**6(Z)ONC PARAPET 817.53 LF 70.00 57227.10 61.15 49991.96 55.00 44964.15
0188 8531000000-E 462 4" SLOPE PROTECTION 446 SY 65.00 28990.00 74.85 33383.10 80.00 35680.00
0189 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15000.00 23300.00 16750.00
0190 8692000000-N SP FOAMJOINT SEALS Lump Sum 25000.00 22932.00 21000.00



APR 09, 2013 08:15 AM ROWAN
TIP NO P-5206A 52000.3.STRO1T4A 2:00PM 6/ 18 010
MAR 19 2013 C203143

FED AID NO FRA-FR-HSR-0006-10-01- 0.854 Ml

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.
CONTRACT TOTAL TOTAL 9327385.16 TOTAL 9369683.91 TOTAL 9519294.00
ROADWAY ITEMS SUB-TOTAL 7329318.86 SUB-TOTAL 7595045.80 SUB-TOTAL 7873453.75
STRUCTURE ITEMS SUB-TOTAL 1998066.30 SUB-TOTAL 1774638.11 SUB-TOTAL 1645840.25



APR 09, 2013 08:15 AM ROWAN
TIP NO P-5206A 52000.3.STRO1T4A

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

2:00 PM 7118 010
MAR 19 2013 C203143
0.854 MI

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 490000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 85000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1200000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 5000.00 10000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 2000.00 2000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 21,400 CY 6.50 139100.00
0007 0029000000-N SP  REINF BRG APPR **#iikiokk Lump Sum 30000.00
(45+02.23 -Y2-)
0008 0036000000-E 225 UNDERCUT EXCAVATION 16,240 CY 8.00 129920.00
0009 0106000000-E 230 BORROW EXCAVATION 229,600 CY 5.25 1205400.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,010 CY 8.00 8080.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 7,490 SY 4.00 29960.00
0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 2,680 SY 1.00 2680.00
0013 0192000000-N 260 PROOF ROLLING 7 HR 420.00 2940.00
0014 0195000000-E 265 SELECT GRANULAR MATERIAL 13,110 CY 40.00 524400.00
0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 22,760 SY 3.50 79660.00
0016 0199000000-E SP TEMPORARY SHORING 285 SF 70.00 19950.00
0017 0225000000-E SP REINFORCED SOIL SLOPES 1,350 SY 80.00 108000.00
0018 0255000000-E SP GENERIC GRADING ITEM (TON) 100 TON 65.00 6500.00

HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0019 0318000000-E 300 FND CONDIT MATL MINOR STRS 550 TON 30.00 16500.00
0020 0320000000-E 300 FND CONDIT GEOTEXTILE 1,620 SY 5.50 8910.00
0021 0335200000-E 305 15" DRAINAGE PIPE 1,676 LF 25.00 41900.00
0022 0335300000-E 305 18" DRAINAGE PIPE 52 LF 30.00 1560.00
0023 0335400000-E 305 24" DRAINAGE PIPE 88 LF 40.00 3520.00
0024 0335500000-E 305 30" DRAINAGE PIPE 72 LF 55.00 3960.00
0025 0335850000-E 305 ’(‘;‘-"SIHD)RAINAGE PIPE ELBOW 12 EA 325.00 3900.00
0026 0366000000-E 310 15"RCPIPE CULV I 324 LF 30.00 9720.00
0027 0372000000-E 310 18"RCPIPE CULV I 176 LF 35.00 6160.00
0028 0378000000-E 310 24"RCPIPECULV I 40 LF 45.00 1800.00
0029 0384000000-E 310 30"RCPIPECULV I 76 LF 60.00 4560.00
0030 0390000000-E 310 36"RCPIPE CULV I 88 LF 75.00 6600.00
0031 0448000000-E 310 :;;?CP CULV CLASS IV 196 LF 150.00 29400.00
0032 0448200000-E 310 15" RCP CULV CLASS IV 1,164 LF 32.50 37830.00
0033 0448300000-E 310 18"RCP CULV CLASS IV 540 LF 57.50 31050.00
0034 0448400000-E 310 24" RCP CULV CLASS IV 340 LF 47.50 16150.00
0035 0588000000-E 310 18"CS PIPE CULV 0.064" 32 LF 35.00 1120.00
0036 0636000000-E 310 **"CS ELBOW ****" THICK 1 EA 425.00 425.00

(18", 0.064" THICK)
0037 0995000000-E 340 PIPE REMOVAL 1,684 LF 14.00 23576.00

478000.00

81989.25

215000.00

6500.00 13000.00
1500.00 1500.00
4.75 101650.00
45798.00

7.00 113680.00
9.04 2075584.00
10.00 10100.00
4.00 29960.00
4.00 10720.00
155.00 1085.00
36.77 482054.70
2.75 62590.00
61.80 17613.00
5.40 7290.00
100.00 10000.00
35.00 19250.00
2.75 4455.00
15.21 25491.96
18.96 985.92
31.83 2801.04
46.95 3380.40
175.00 2100.00
17.25 5589.00
22.14 3896.64
33.74 1349.60
47.96 3644.96
66.45 5847.60
182.65 35799.40
18.13 21103.32
23.88 12895.20
35.12 11940.80
39.75 1272.00
425.00 425.00
12.00 20208.00

518181.98

80000.00

624408.14

5200.00 10400.00
2400.00 2400.00
7.34 157076.00
29456.64

7.34 119201.60
8.60 1974560.00
7.42 7494.20
6.00 44940.00
1.50 4020.00
500.00 3500.00
40.70 533577.00
1.82 41423.20
125.00 35625.00
15.00 20250.00
72.00 7200.00
39.67 21818.50
1.32 2138.40
42.97 72017.72
51.03 2653.56
54.81 4823.28
59.79 4304.88
311.20 3734.40
36.78 11916.72
39.54 6959.04
57.61 2304.40
59.87 4550.12
75.17 6614.96
173.71 34047.16
37.52 43673.28
40.65 21951.00
154.65 52581.00
78.79 2521.28
452.27 452.27
14.36 24182.24



APR 09, 2013 08:15 AM ROWAN

TIP NO P-5206A 52000.3.STRO1T4A

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

2:00 PM 8/ 18 010
MAR 19 2013 C203143
0.854 MI

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT, SC

0038 0996000000-N 350 PIPE CLEAN-OUT 1 EA 765.00 765.00
0039 1000000000-E 462 6" SLOPE PROTECTION 41 SY 45.00 1845.00
0040 1011000000-N 500 FINE GRADING Lump Sum 150000.00
0041 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 26.00 5200.00
0042 1330000000-E 607 INCIDENTAL MILLING 1,230 SY 6.00 7380.00
0043 1489000000-E 610 ASP CONC BASE CRS B25.0B 12,100 TON 39.25 474925.00
0044 1498000000-E 610 ASP CONC INTR CRS 119.0B 6,550 TON 41.20 269860.00
0045 1519000000-E 610 ASP CONC SURF CRS S9.5B 9,800 TON 40.50 396900.00
0046 1575000000-E 620 ASP FOR PLANT MIX 1,435 TON 563.00 807905.00
0047 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 20 TON 105.00 2100.00
0048 2000000000-N 806 RIGHT OF WAY MARKERS 134 EA 180.00 24120.00
0049 2022000000-E 815 SUBDRAIN EXCAVATION 168 CY 9.00 1512.00
0050 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 65.00 5460.00
0051 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 4.75 2375.00
0052 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 210.00 210.00
0053 2077000000-E 815 6" OUTLET PIPE 6 LF 9.00 54.00
0054 2209000000-E 838 ENDWALLS 3.4 CY 1250.00 4250.00
0055 2220000000-E 838 REINFORCED ENDWALLS 6 CY 1300.00 7800.00
0056 2286000000-N 840 MASNRY DRAINAGE STRUCT 51 EA 1000.00 51000.00
0057 2308000000-E 840 MASNRY DRAINAGE STRUCT 62.9 LF 200.00 12580.00
0058 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 540.00 1620.00
0059 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 EA 530.00 530.00
0060 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 540.00 540.00
0061 2367000000-N 840 FRAME W/2GRTS 840.29 STD 19 EA 530.00 10070.00
0062 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 5 EA 615.00 3075.00
0063 2374000000-N 840 I(:':F§AME-GRT-HD 840.03 ** 8 EA 615.00 4920.00
0064 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 9 EA 615.00 5535.00
0065 2396000000-N 840 FRAME W/COVER STD 840.54 5 EA 445.00 2225.00
0066 2549000000-E 846 2'-6" CONC CURB & GUTTER 4,240 LF 14.00 59360.00
0067 2556000000-E 846 SHOULDER BERM GUTTER 1,988 LF 13.50 26838.00
0068 2577000000-E 846 CONC EXPRESSWAY GUTTER 545 LF 25.00 13625.00
0069 2605000000-N 848 CONCRETE CURB RAMP 10 EA 900.00 9000.00
0070 2612000000-E 848 6" CONCRETE DRIVEWAY 340 SY 46.50 15810.00
0071 2619000000-E 850 4" CONCRETE PAVED DITCH 30 SY 55.00 1650.00
0072 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 195 SY 42.00 8190.00
0073 2724000000-E 857 PC REINF BARRIER SNGL FC 45 LF 94.71 4261.95
0074 2830000000-N 858 ADJ MANHOLES 16 EA 500.00 8000.00
0075 2845000000-N 858 ADJ METER OR VALVE BOXES 18 EA 290.00 5220.00
0076 3030000000-E 862 STL BM GUARDRAIL 4,025 LF 14.25 57356.25

1500.00 1500.00
15.00 615.00
75000.00

40.00 8000.00
8.00 9840.00
43.74 529254.00
44.28 290034.00
43.69 428162.00
570.00 817950.00
145.00 2900.00
127.50 17085.00
20.40 3427.20
86.70 7282.80
10.20 5100.00
357.00 357.00
40.80 244.80
1400.00 4760.00
1700.00 10200.00
1600.00 81600.00
225.00 14152.50
665.00 1995.00
675.00 675.00
725.00 725.00
675.00 12825.00
715.00 3575.00
725.00 5800.00
725.00 6525.00
650.00 3250.00
13.01 55162.40
13.01 25863.88
20.40 11118.00
1428.00 14280.00
51.00 17340.00
117.30 3519.00
56.10 10939.50
173.25 7796.25
1530.00 24480.00
1530.00 27540.00
14.54 58523.50

806.50 806.50
89.90 3685.90
250000.00

32.31 6462.00
8.00 9840.00
38.00 459800.00
38.00 248900.00
42.00 411600.00
595.00 853825.00
150.00 3000.00
125.00 16750.00
14.25 2394.00
54.00 4536.00
5.10 2550.00
305.00 305.00
32.67 196.02
574.28 1952.55
638.90 3833.40
1204.89 61449.39
400.54 25193.97
598.05 1794.15
561.00 561.00
561.00 561.00
564.70 10729.30
653.62 3268.10
659.80 5278.40
659.80 5938.20
490.61 2453.05
14.00 59360.00
13.50 26838.00
25.00 13625.00
900.00 9000.00
46.50 15810.00
55.00 1650.00
42.00 8190.00
85.38 3842.10
530.81 8492.96
464.77 8365.86
14.25 57356.25



APR 09, 2013 08:15 AM ROWAN

TIP NO P-5206A 52000.3.STRO1T4A

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

2:00 PM 9/ 18 010
MAR 19 2013 C203143
0.854 MI

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT, SC

0077 3045000000-E 862 SBGR SHOP CURVED 325 LF 15.00 4875.00
0078 3105000000-N 862 SBGR TERM SECT 6 EA 25.00 150.00
0079 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00
0080 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 350.00 350.00
0081 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1450.00 5800.00
0082 3270000000-N SP GR ANCHOR TYPE 350 6 EA 1650.00 9900.00
0083 3317000000-N 862 GR ANCHOR TYPE B-77 1 EA 1450.00 1450.00
0084 3628000000-E 876 RIP RAP, CLASS | 170 TON 55.00 9350.00
0085 3649000000-E 876 RIP RAP, CLASS B 820 TON 55.00 45100.00
0086 3656000000-E 876 GEOTEXTILE FOR DRAINGE 6,250 SY 3.00 18750.00
0087 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 54 SF 11.75 634.50
0088 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 102 SF 11.75 1198.50
0089 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 107 SF 11.75 1257.25
0090 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 590 LF 4.30 2537.00
0091 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 85.00 255.00
0092 4102000000-N 904 SIGN ERECTION, TYPE E 19 EA 48.00 912.00
0093 4108000000-N 904 SIGN ERECTION, TYPE F 9 EA 45.00 405.00
0094 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 25 EA 3.50 87.50
0095 4400000000-E 1110 WORK ZONE SIGNS (STAT) 329 SF 15.00 4935.00
0096 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 7.50 2160.00
0097 4410000000-E 1110 WORK ZONE SIGNS (BARR) 162 SF 8.50 1377.00
0098 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 5500.00 5500.00
0099 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 12000.00 12000.00
0100 4430000000-N 1130 DRUMS 100 EA 50.00 5000.00
0101 4435000000-N 1135 CONES 80 EA 25.00 2000.00
0102 4445000000-E 1145 BARRICADES (TYPE Il 264 LF 25.00 6600.00
0103 4455000000-N 1150 FLAGGER 360 DAY 190.00 68400.00
0104 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 6500.00 6500.00
0105 4480000000-N 1165 TMA 1 EA 10000.00 10000.00
0106 4485000000-E 1170 PORT CONC BARRIER 150 LF 25.00 3750.00
0107 4650000000-N 1251 TEMP RAISED PVMT MRKS 200 EA 6.00 1200.00
0108 4685000000-E 1205 THERMO PVT MKG LINES 4"90 18,298 LF 0.50 9149.00
0109 4686000000-E 1205 THERMO PVT MKG LINES 4"120 31,910 LF 0.54 17231.40
0110 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 100 LF 3.00 300.00
0111  4710000000-E 1205 24"WIDE THERMO 120 MILS 284 LF 7.00 1988.00
0112 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 3 EA 100.00 300.00
0113 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 54 EA 100.00 5400.00
0114 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,744 LF 3.00 5232.00
0115 4810000000-E 1205 PAINT PVMT MARKINGS 4" 18,391 LF 0.25 4597.75

15.30 4972.50
25.50 153.00
1.02 10.20
357.00 357.00
1479.00 5916.00
1683.00 10098.00
1479.00 1479.00
45.00 7650.00
45.00 36900.00
2.50 15625.00
14.54 785.16
12.75 1300.50
12.85 1374.95
5.00 2950.00
86.70 260.10
56.10 1065.90
76.50 688.50
3.06 76.50
4.28 1408.12
8.16 2350.08
86.70 14045.40
2782.50 2782.50
10342.50 10342.50
50.00 5000.00
20.00 1600.00
15.75 4158.00
225.00 81000.00
5304.00 5304.00
28560.00 28560.00
20.40 3060.00
5.10 1020.00
0.51 9331.98
0.55 17550.50
3.06 306.00
7.14 2027.76
102.00 306.00
102.00 5508.00
3.06 5336.64
0.26 4781.66

15.00 4875.00
25.00 150.00
1.00 10.00
350.00 350.00
1450.00 5800.00
1650.00 9900.00
1450.00 1450.00
44.95 7641.50
41.33 33890.60
1.91 11937.50
12.40 669.60
12.40 1264.80
12.40 1326.80
4.54 2678.60
89.67 269.01
50.63 961.97
47.47 427.23
3.69 92.25
8.00 2632.00
14.20 4089.60
10.50 1701.00
4000.00 4000.00
10000.00 10000.00
45.42 4542.00
40.00 3200.00
35.00 9240.00
190.00 68400.00
4950.00 4950.00
15000.00 15000.00
46.17 6925.50
4.50 900.00
0.50 9149.00
0.54 17231.40
3.00 300.00
7.00 1988.00
100.00 300.00
100.00 5400.00
3.00 5232.00
0.25 4597.75



APR 09, 2013 08:15 AM ROWAN

TIP NO P-5206A 52000.3.STRO1T4A 2:00PM 10/ 18 010
MAR 19 2013 C203143
FED AID NO FRA-FR-HSR-0006-10-01- 0.854 Ml

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

BLYTHE CONSTRUCTION, INC. J. T. RUSSELL & SONS, INC. E.S. WAGNER COMPANY, LLC -

SOUTH CA

CHARLOTTE, NC ALBEMARLE, NC PIEDMONT, SC
0116  4845000000-N 1205 PAINT PVT MKG SYMBOL 25 EA 50.00 1250.00 51.00 1275.00 50.00 1250.00
0117 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,606 LF 1.00 1606.00 1.02 1638.12 1.00 1606.00
0118  4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 3 EA 60.00 180.00 61.20 183.60 60.00 180.00
0119 4900000000-N 1251 PERM RAISED PVMT MARKERS 313 EA 4.50 1408.50 4.59 1436.67 4.50 1408.50
0120 5326200000-E 1510 12" WATER LINE 65 LF 150.00 9750.00 196.86 12795.90 597.84 38859.60
0121 5648000000-N 1515 RELOCATE WATER METER 2 EA 850.00 1700.00 2040.00 4080.00 1679.62 3359.24
0122 5672000000-N 1515 RELOCATE FIRE HYDRANT 7 EA 1250.00 8750.00 3060.00 21420.00 2192.64 15348.48
0123 5709200000-E 1520 4" FORCE MAIN SEWER 75 LF 125.00 9375.00 125.46 9409.50 466.27 34970.25
0124 5798000000-E 1530 a?;-\NDON = UTILITY PIPE 64 LF 23.00 1472.00 20.40 1305.60 23.33 1493.12
0125 5804000000-E 1530 ABANDON 12" UTILITY PIPE 695 LF 25.00 17375.00 20.40 14178.00 16.79 11669.05
0126 6000000000-E 1605 TEMPORARY SILT FENCE 20,000 LF 2.00 40000.00 1.59 31800.00 1.55 31000.00
0127 6006000000-E 1610 EROS CONTRL STONE CL A 2,200 TON 45.00 99000.00 40.00 88000.00 45.28 99616.00
0128 6009000000-E 1610 EROS CONTRL STONE CL B 7,200 TON 45.00 324000.00 40.00 288000.00 45.28 326016.00
0129 6012000000-E 1610 SEDIMENT CONTROL STONE 3,500 TON 40.00 140000.00 40.00 140000.00 42.43 148505.00
0130 6015000000-E 1615 TEMPORARY MULCHING 50 ACR 700.00 35000.00 448.80 22440.00 440.00 22000.00
0131 6018000000-E 1620 SEED FOR TEMP SEEDING 1,400 LB 3.25 4550.00 4.08 5712.00 4.00 5600.00
0132 6021000000-E 1620 FERT FOR TEMP SEEDING 6.25 TON 800.00 5000.00 612.00 3825.00 600.00 3750.00
0133  6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,000 LF 15.60 31200.00 26.00 52000.00 12.05 24100.00
0134  6029000000-E SP  SAFETY FENCE 200 LF 2.25 450.00 1.53 306.00 1.50 300.00
0135 6030000000-E 1630 SILT EXCAVATION 14,150 CY 7.60 107540.00 13.00 183950.00 6.75 95512.50
0136 6036000000-E 1631 MATTING FOR EROS CONTROL 35,390 SY 1.35 47776.50 1.15 40698.50 1.12 39636.80
0137 6037000000-E SP COIR FIBER MAT 100 SY 6.95 695.00 3.57 357.00 3.50 350.00
0138 6038000000-E SP  PERM SOIL REINF MAT 2,810 SY 5.25 14752.50 3.57 10031.70 3.50 9835.00
0139  6042000000-E 1632 1/4" HARDWARE CLOTH 3,500 LF 5.00 17500.00 3.06 10710.00 3.96 13860.00
0140 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 375.00 750.00 1000.00 2000.00 782.89 1565.78
0141 6071010000-E SP  WATTLE 1,800 LF 5.75 10350.00 5.10 9180.00 5.00 9000.00
0142  6071020000-E SP  POLYACRYLAMIDE (PAM) 1,400 LB 12.00 16800.00 6.12 8568.00 9.45 13230.00
0143 6071030000-E 1640 COIR FIBER BAFFLE 5,000 LF 5.00 25000.00 4.03 20150.00 3.95 19750.00
0144 6071050000-E SP (1 ls/;[;\AMER 7 EA 850.00 5950.00 1400.00 9800.00 1219.76 8538.32
0145 6071050000-E SP :;'I“)SKIMMER 1 EA 1100.00 1100.00 1500.00 1500.00 1385.02 1385.02
0146 6084000000-E 1660 SEEDING AND MULCHING 50 ACR 1400.00 70000.00 1407.60 70380.00 1380.00 69000.00
0147 6087000000-E 1660 MOWING 25 ACR 150.00 3750.00 61.20 1530.00 60.00 1500.00
0148 6090000000-E 1661 SEED FOR REPAIR SEEDING 600 LB 6.50 3900.00 4.08 2448.00 4.00 2400.00
0149  6093000000-E 1661 FERT FOR REPAIR SEEDING 2 TON 890.00 1780.00 612.00 1224.00 600.00 1200.00
0150 6096000000-E 1662 SEED FOR SUPP SEEDING 1,250 LB 3.00 3750.00 3.06 3825.00 3.00 3750.00
0151  6108000000-E 1665 FERTILIZER TOPDRESSING 37 TON 1050.00 38850.00 714.00 26418.00 700.00 25900.00
0152 6111000000-E SP  IMPERVIOUS DIKE 60 LF 55.00 3300.00 60.00 3600.00 76.18 4570.80
0153  6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 95.00 950.00 48.96 489.60 51.28 512.80

0154 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 1.00 100.00 51.00 5100.00 121.98 12198.00



APR 09, 2013 08:15 AM ROWAN
TIP NO P-5206A 52000.3.STRO1T4A

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

2:00 PM

MAR 19 2013
0.854 MI

11/ 18 010

C203143

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

E.S. WAGNER COMPANY, LLC -

SOUTH CA

PIEDMONT, SC

0155 7060000000-E 1705 SIGNAL CABLE 1,350 LF 1.70 2295.00
0156 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 8 EA 625.00 5000.00
0157 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 740.00 1480.00
0158 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 990.00 3960.00
0159 7264000000-E 1710 MESSENGER CABLE (3/8") 750 LF 2.75 2062.50
0160 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (ririoaion) 1,550 LF 4.80 7440.00
0161 7301000000-E 1715 (D1IR2I§§3T DRILL (irionion) 150 LF 11.30 1695.00
0162 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 16 EA 205.00 3280.00
0163 7360000000-N 1720 WOOD POLE 8 EA 790.00 6320.00
0164 7372000000-N 1721 GUY ASSEMBLY 16 EA 275.00 4400.00
0165 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 220.00 440.00
0166 7420000000-E 1722 2" RISER WITH WEATHERHEAD 8 EA 370.00 2960.00
0167 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,450 LF 5.05 7322.50
0168 7456000000-E 1726 I(_1E4A2D)_|N CABLE(#iix) 5,400 LF 1.10 5940.00
0169 7575142000-N 1736 900MHZ RADIO 2 EA 3080.00 6160.00
0170 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1400.00 2800.00
0171 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 11620.00 23240.00
0172 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 10 EA 110.00 1100.00
0173 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 280.00 560.00
0174 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 2885.00 2885.00

STRUCTURE ITEMS

0175 8070000000-E 410 FOUNDATION EXCAVATION 466 CY 20.00 9320.00
0176 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 15000.00
(45+02.23-Y2-)
0177 8147000000-E 420 REINF CONCRETE DECK SLAB 14,136 SF 25.00 353400.00
0178 8161000000-E 420 GROOVING BRIDGE FLOORS 13,196 SF 0.30 3958.80
0179 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 321.9 CY 600.00 193140.00
0180 8210000000-N 422 BRG APPR SLAB *rikkiiix Lump Sum 35000.00
(45+02.23-Y2-)
0181 8217000000-E 425 REINF STEEL (BRIDGE) 51,893 LB 1.00 51893.00
0182 8238000000-E 425 SPIRAL COL REINF STL BRG 3,975 LB 1.50 5962.50
0183 8274000000-E 430 63"MOD PRESTR CONC GIRDR 633.13 LF 310.00 196270.30
0184 8277000000-E 430 72" MOD PRESTR CONC GIRDR 989.79 LF 310.00 306834.90
0185 8364000000-E 450 HP12X53 PILES 8,115 LF 42.00 340830.00
0186 8475000000-E 460 TWO BAR METAL RAIL 801.34 LF 88.00 70517.92
0187 8517000000-E 460 1'-**"X***"CONC PARAPET 817.53 LF 50.00 40876.50
(1-2" X 2'-6")
0188 8531000000-E 462 4" SLOPE PROTECTION 446 SY 70.00 31220.00
0189 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15000.00

0190 8692000000-N SP FOAM JOINT SEALS Lump Sum 15000.00
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APR 09, 2013 08:15 AM ROWAN
TIP NO P-5206A 52000.3.STRO1T4A 2:00PM 12/ 18 010
MAR 19 2013 C203143

FED AID NO FRA-FR-HSR-0006-10-01- 0.854 Ml

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.
CONTRACT TOTAL TOTAL 9945164.52 TOTAL 10047768.86 TOTAL 10363639.68
ROADWAY ITEMS SUB-TOTAL 8260940.60 SUB-TOTAL 8050113.26 SUB-TOTAL 8633972.14
STRUCTURE ITEMS SUB-TOTAL 1684223.92 SUB-TOTAL 1997655.60 SUB-TOTAL 1729667.54



APR 09, 2013 08:15 AM ROWAN

TIP NO P-5206A 52000.3.STRO1T4A 2:00PM 13/ 18 010
MAR 19 2013 C203143
FED AID NO FRA-FR-HSR-0006-10-01- 0.854 Ml

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

W. C. ENGLISH, INC. DANE CONSTRUCTION, INC.
LYNCHBURG, VA MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 536000.00 558600.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 68000.00 75000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 661375.00 825000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 9500.00 19000.00 1000.00 2000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 2600.00 2600.00 4750.00 4750.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 21,400 CY 8.40 179760.00 6.20 132680.00
0007 0029000000-N SP  REINF BRG APPR **#iikiokk Lump Sum 35310.00 57600.00
(45+02.23 -Y2-)
0008 0036000000-E 225 UNDERCUT EXCAVATION 16,240 CY 8.80 142912.00 6.25 101500.00
0009 0106000000-E 230 BORROW EXCAVATION 229,600 CY 9.55 2192680.00 9.85 2261560.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,010 CY 6.75 6817.50 15.00 15150.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 7,490 SY 4.30 32207.00 5.50 41195.00
0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 2,680 SY 2.60 6968.00 6.75 18090.00
0013 0192000000-N 260 PROOF ROLLING 7 HR 255.00 1785.00 125.00 875.00
0014 0195000000-E 265 SELECT GRANULAR MATERIAL 13,110 CY 40.00 524400.00 28.00 367080.00
0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 22,760 SY 2.50 56900.00 2.15 48934.00
0016 0199000000-E SP TEMPORARY SHORING 285 SF 82.00 23370.00 139.31 39703.35
0017 0225000000-E SP REINFORCED SOIL SLOPES 1,350 SY 84.00 113400.00 35.00 47250.00
0018 0255000000-E SP GENERIC GRADING ITEM (TON) 100 TON 60.00 6000.00 225.00 22500.00
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL
0019 0318000000-E 300 FND CONDIT MATL MINOR STRS 550 TON 32.00 17600.00 29.32 16126.00
0020 0320000000-E 300 FND CONDIT GEOTEXTILE 1,620 SY 1.90 3078.00 2.73 4422.60
0021 0335200000-E 305 15" DRAINAGE PIPE 1,676 LF 34.00 56984.00 29.51 49458.76
0022 0335300000-E 305 18" DRAINAGE PIPE 52 LF 44.00 2288.00 34.66 1802.32
0023 0335400000-E 305 24" DRAINAGE PIPE 88 LF 53.00 4664.00 46.57 4098.16
0024 0335500000-E 305 30" DRAINAGE PIPE 72 LF 76.00 5472.00 60.56 4360.32
0025 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 12 EA 315.00 3780.00 244.35 2932.20
0026 0366000000-E 310 15"RC PIPE CULV Il 324 LF 37.00 11988.00 29.51 9561.24
0027 0372000000-E 310 18"RC PIPE CULV Il 176 LF 42.00 7392.00 34.66 6100.16
0028 0378000000-E 310 24" RC PIPE CULV Il 40 LF 55.00 2200.00 46.57 1862.80
0029 0384000000-E 310 30" RC PIPE CULV Il 76 LF 74.00 5624.00 60.56 4602.56
0030 0390000000-E 310 36" RC PIPE CULV I 88 LF 84.00 7392.00 78.96 6948.48
0031 0448000000-E 310 :;’;?CP CULV CLASS IV 196 LF 187.01 36653.96 193.38 37902.48
0032 0448200000-E 310 15"RCP CULV CLASS IV 1,164 LF 39.00 45396.00 31.96 37201.44
0033 0448300000-E 310 18"RCP CULV CLASS IV 540 LF 44.00 23760.00 39.50 21330.00
0034 0448400000-E 310 24" RCP CULV CLASS IV 340 LF 60.00 20400.00 52.51 17853.40
0035 0588000000-E 310 18" CS PIPE CULV 0.064" 32 LF 48.00 1536.00 41.70 1334.40
0036 0636000000-E 310 *"CS ELBOW *****" THICK 1 EA 390.00 390.00 440.80 440.80

(18", 0.064" THICK)
0037 0995000000-E 340 PIPE REMOVAL 1,684 LF 12.50 21050.00 17.06 28729.04



APR 09, 2013 08:15 AM ROWAN

TIP NO P-5206A 52000.3.STRO1T4A 2:00PM 14/ 18 010
MAR 19 2013 C203143
FED AID NO FRA-FR-HSR-0006-10-01- 0.854 Ml

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

W. C. ENGLISH, INC. DANE CONSTRUCTION, INC.

LYNCHBURG, VA MOORESVILLE, NC

0038 0996000000-N 350 PIPE CLEAN-OUT 1 EA 1680.00 1680.00 4570.73 4570.73
0039 1000000000-E 462 6" SLOPE PROTECTION 41 SY 105.00 4305.00 65.00 2665.00
0040 1011000000-N 500 FINE GRADING Lump Sum 60000.00 95000.00
0041 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 35.00 7000.00 30.00 6000.00
0042 1330000000-E 607 INCIDENTAL MILLING 1,230 SY 9.00 11070.00 6.75 8302.50
0043 1489000000-E 610 ASP CONC BASE CRS B25.0B 12,100 TON 44.80 542080.00 39.25 474925.00
0044 1498000000-E 610 ASP CONC INTR CRS 119.0B 6,550 TON 47.00 307850.00 41.20 269860.00
0045 1519000000-E 610 ASP CONC SURF CRS S9.5B 9,800 TON 46.00 450800.00 40.50 396900.00
0046 1575000000-E 620 ASP FOR PLANT MIX 1,435 TON 631.00 905485.00 563.00 807905.00
0047 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 20 TON 168.00 3360.00 225.00 4500.00
0048 2000000000-N 806 RIGHT OF WAY MARKERS 134 EA 180.00 24120.00 175.00 23450.00
0049 2022000000-E 815 SUBDRAIN EXCAVATION 168 CY 21.00 3528.00 15.00 2520.00
0050 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 90.00 7560.00 35.00 2940.00
0051 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 10.50 5250.00 9.00 4500.00
0052 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 370.00 370.00 450.00 450.00
0053 2077000000-E 815 6" OUTLET PIPE 6 LF 42.00 252.00 50.00 300.00
0054 2209000000-E 838 ENDWALLS 3.4 CY 820.00 2788.00 1298.00 4413.20
0055 2220000000-E 838 REINFORCED ENDWALLS 6 CY 1125.00 6750.00 1455.00 8730.00
0056 2286000000-N 840 MASNRY DRAINAGE STRUCT 51 EA 1780.00 90780.00 1017.68 51901.68
0057 2308000000-E 840 MASNRY DRAINAGE STRUCT 62.9 LF 320.00 20128.00 331.90 20876.51
0058 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 540.00 1620.00 998.55 2995.65
0059 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 EA 500.00 500.00 958.30 958.30
0060 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 500.00 500.00 831.80 831.80
0061 2367000000-N 840 FRAME W/2GRTS 840.29 STD 19 EA 500.00 9500.00 964.05 18316.95
0062 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 5 EA 600.00 3000.00 613.30 3066.50
0063 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 8 EA 600.00 4800.00 642.05 5136.40
0064 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 9 EA 600.00 5400.00 642.05 5778.45
0065 2396000000-N 840 FRAME W/COVER STD 840.54 5 EA 435.00 2175.00 469.55 2347.75
0066 2549000000-E 846 2'-6" CONC CURB & GUTTER 4,240 LF 16.70 70808.00 14.00 59360.00
0067 2556000000-E 846 SHOULDER BERM GUTTER 1,988 LF 16.69 33179.72 13.50 26838.00
0068 2577000000-E 846 CONC EXPRESSWAY GUTTER 545 LF 24.35 13270.75 25.00 13625.00
0069 2605000000-N 848 CONCRETE CURB RAMP 10 EA 1480.00 14800.00 1168.14 11681.40
0070 2612000000-E 848 6" CONCRETE DRIVEWAY 340 SY 53.00 18020.00 46.50 15810.00
0071 2619000000-E 850 4" CONCRETE PAVED DITCH 30 Sy 145.00 4350.00 55.00 1650.00
0072 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 195 SY 60.00 11700.00 42.00 8190.00
0073 2724000000-E 857 PC REINF BARRIER SNGL FC 45 LF 70.00 3150.00 85.00 3825.00
0074 2830000000-N 858 ADJ MANHOLES 16 EA 370.00 5920.00 450.00 7200.00
0075 2845000000-N 858 ADJ METER OR VALVE BOXES 18 EA 370.00 6660.00 250.00 4500.00

0076 3030000000-E 862 STL BM GUARDRAIL 4,025 LF 15.00 60375.00 14.50 58362.50



APR 09, 2013 08:15 AM ROWAN

TIP NO P-5206A 52000.3.STRO1T4A 2:00PM 15/ 18 010
MAR 19 2013 C203143
FED AID NO FRA-FR-HSR-0006-10-01- 0.854 Ml

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

W. C. ENGLISH, INC. DANE CONSTRUCTION, INC.

LYNCHBURG, VA MOORESVILLE, NC

0077 3045000000-E 862 SBGR SHOP CURVED 325 LF 15.80 5135.00 16.00 5200.00
0078 3105000000-N 862 SBGR TERM SECT 6 EA 26.00 156.00 65.00 390.00
0079 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00 35.00 350.00
0080 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 370.00 370.00 550.00 550.00
0081 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1530.00 6120.00 1325.00 5300.00
0082 3270000000-N SP GR ANCHOR TYPE 350 6 EA 1740.00 10440.00 1750.00 10500.00
0083 3317000000-N 862 GR ANCHOR TYPE B-77 1 EA 1530.00 1530.00 1425.00 1425.00
0084 3628000000-E 876 RIP RAP, CLASS | 170 TON 46.00 7820.00 35.00 5950.00
0085 3649000000-E 876 RIP RAP, CLASS B 820 TON 46.00 37720.00 35.00 28700.00
0086 3656000000-E 876 GEOTEXTILE FOR DRAINGE 6,250 SY 1.55 9687.50 2.15 13437.50
0087 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 54 SF 20.00 1080.00 14.25 769.50
0088 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 102 SF 16.30 1662.60 12.50 1275.00
0089 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 107 SF 18.20 1947.40 12.60 1348.20
0090 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 590 LF 5.50 3245.00 4.90 2891.00
0091 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 100.00 300.00 85.00 255.00
0092 4102000000-N 904 SIGN ERECTION, TYPE E 19 EA 50.00 950.00 55.00 1045.00
0093 4108000000-N 904 SIGN ERECTION, TYPE F 9 EA 70.00 630.00 75.00 675.00
0094 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 25 EA 5.50 137.50 3.00 75.00
0095 4400000000-E 1110 WORK ZONE SIGNS (STAT) 329 SF 5.60 1842.40 4.20 1381.80
0096 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 11.20 3225.60 8.85 2548.80
0097 4410000000-E 1110 WORK ZONE SIGNS (BARR) 162 SF 11.60 1879.20 4.60 745.20
0098 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 9420.00 9420.00 2650.00 2650.00
0099 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 19000.00 19000.00 9850.00 9850.00
0100 4430000000-N 1130 DRUMS 100 EA 75.00 7500.00 45.00 4500.00
0101 4435000000-N 1135 CONES 80 EA 40.00 3200.00 15.85 1268.00
0102 4445000000-E 1145 BARRICADES (TYPE Il 264 LF 62.00 16368.00 15.00 3960.00
0103 4455000000-N 1150 FLAGGER 360 DAY 22.00 7920.00 150.00 54000.00
0104 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 8500.00 8500.00 6500.00 6500.00
0105 4480000000-N 1165 TMA 1 EA 13850.00 13850.00 28000.00 28000.00
0106 4485000000-E 1170 PORT CONC BARRIER 150 LF 40.00 6000.00 48.00 7200.00
0107 4650000000-N 1251 TEMP RAISED PVMT MRKS 200 EA 6.05 1210.00 5.75 1150.00
0108 4685000000-E 1205 THERMO PVT MKG LINES 4"90 18,298 LF 0.65 11893.70 0.60 10978.80
0109 4686000000-E 1205 THERMO PVT MKG LINES 4"120 31,910 LF 0.70 22337.00 0.66 21060.60
0110 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 100 LF 2.65 265.00 2.50 250.00
0111  4710000000-E 1205 24"WIDE THERMO 120 MILS 284 LF 9.25 2627.00 8.75 2485.00
0112 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 3 EA 240.00 720.00 225.00 675.00
0113 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 54 EA 160.00 8640.00 150.00 8100.00
0114 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 1,744 LF 2.10 3662.40 2.00 3488.00

(1
0115 4810000000-E 1205 PAINT PVMT MARKINGS 4" 18,391 LF 0.25 4597.75 0.25 4597.75



APR 09, 2013 08:15 AM ROWAN

TIP NO P-5206A 52000.3.STRO1T4A 2:00PM 16/ 18 010
MAR 19 2013 C203143
FED AID NO FRA-FR-HSR-0006-10-01- 0.854 Ml

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

W. C. ENGLISH, INC. DANE CONSTRUCTION, INC.

LYNCHBURG, VA MOORESVILLE, NC

0116 4845000000-N 1205 PAINT PVT MKG SYMBOL 25 EA 80.00 2000.00 75.00 1875.00
0117 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,606 LF 1.20 1927.20 1.15 1846.90
0118 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 3 EA 70.00 210.00 65.00 195.00
0119 4900000000-N 1251 PERM RAISED PVMT MARKERS 313 EA 6.35 1987.55 6.00 1878.00
0120 5326200000-E 1510 12" WATER LINE 65 LF 600.00 39000.00 569.56 37021.40
0121 5648000000-N 1515 RELOCATE WATER METER 2 EA 1700.00 3400.00 1600.17 3200.34
0122 5672000000-N 1515 RELOCATE FIRE HYDRANT 7 EA 2200.00 15400.00 2088.92 14622.44
0123 5709200000-E 1520 4" FORCE MAIN SEWER 75 LF 470.00 35250.00 444.21 33315.75
0124 5798000000-E 1530 éﬁ;—\NDON ' UTILITY PIPE 64 LF 25.00 1600.00 22.23 1422.72
0125 5804000000-E 1530 ABANDON 12" UTILITY PIPE 695 LF 17.00 11815.00 16.00 11120.00
0126 6000000000-E 1605 TEMPORARY SILT FENCE 20,000 LF 1.80 36000.00 1.68 33600.00
0127 6006000000-E 1610 EROS CONTRL STONE CL A 2,200 TON 45.65 100430.00 32.00 70400.00
0128 6009000000-E 1610 EROS CONTRL STONE CL B 7,200 TON 45.65 328680.00 32.00 230400.00
0129 6012000000-E 1610 SEDIMENT CONTROL STONE 3,500 TON 39.00 136500.00 28.00 98000.00
0130 6015000000-E 1615 TEMPORARY MULCHING 50 ACR 527.00 26350.00 700.00 35000.00
0131 6018000000-E 1620 SEED FOR TEMP SEEDING 1,400 LB 3.15 4410.00 3.25 4550.00
0132 6021000000-E 1620 FERT FOR TEMP SEEDING 6.25 TON 1000.00 6250.00 800.00 5000.00
0133 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,000 LF 15.00 30000.00 12.00 24000.00
0134 6029000000-E SP SAFETY FENCE 200 LF 4.00 800.00 1.68 336.00
0135 6030000000-E 1630 SILT EXCAVATION 14,150 CY 1.00 14150.00 8.75 123812.50
0136 6036000000-E 1631 MATTING FOR EROS CONTROL 35,390 SY 1.60 56624.00 1.35 47776.50
0137 6037000000-E SP COIR FIBER MAT 100 SY 6.30 630.00 6.95 695.00
0138 6038000000-E SP PERM SOIL REINF MAT 2,810 SY 7.40 20794.00 5.25 14752.50
0139 6042000000-E 1632 1/4" HARDWARE CLOTH 3,500 LF 3.40 11900.00 3.20 11200.00
0140 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 1700.00 3400.00 475.00 950.00
0141 6071010000-E SP  WATTLE 1,800 LF 9.50 17100.00 6.75 12150.00
0142 6071020000-E SP POLYACRYLAMIDE (PAM) 1,400 LB 10.60 14840.00 8.00 11200.00
0143 6071030000-E 1640 COIR FIBER BAFFLE 5,000 LF 9.50 47500.00 7.50 37500.00
0144 6071050000-E SP a lS/;I‘;\/IMER 7 EA 725.00 5075.00 1150.00 8050.00
0145 6071050000-E SP :; )SKIMMER 1 EA 905.00 905.00 1500.00 1500.00
0146 6084000000-E 1660 SEEDING AND MULCHING 50 ACR 1530.00 76500.00 1400.00 70000.00
0147 6087000000-E 1660 MOWING 25 ACR 95.00 2375.00 150.00 3750.00
0148 6090000000-E 1661 SEED FOR REPAIR SEEDING 600 LB 6.35 3810.00 6.50 3900.00
0149 6093000000-E 1661 FERT FOR REPAIR SEEDING 2 TON 1000.00 2000.00 890.00 1780.00
0150 6096000000-E 1662 SEED FOR SUPP SEEDING 1,250 LB 3.00 3750.00 3.00 3750.00
0151 6108000000-E 1665 FERTILIZER TOPDRESSING 37 TON 950.00 35150.00 1050.00 38850.00
0152 6111000000-E SP IMPERVIOUS DIKE 60 LF 120.00 7200.00 50.00 3000.00
0153 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 53.00 530.00 95.00 950.00

0154 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 210.00 21000.00 125.00 12500.00



APR 09, 2013 08:15 AM ROWAN

TIP NO P-5206A 52000.3.STRO1T4A 2:00PM 17/ 18 010
MAR 19 2013 C203143
FED AID NO FRA-FR-HSR-0006-10-01- 0.854 Ml

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

W. C. ENGLISH, INC. DANE CONSTRUCTION, INC.
LYNCHBURG, VA MOORESVILLE, NC
0155 7060000000-E 1705 SIGNAL CABLE 1,350 LF 1.80 2430.00 2.60 3510.00
0156 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 8 EA 660.00 5280.00 750.00 6000.00
0157 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 780.00 1560.00 846.00 1692.00
0158 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1045.00 4180.00 1037.00 4148.00
0159 7264000000-E 1710 MESSENGER CABLE (3/8") 750 LF 3.00 2250.00 1.65 1237.50
0160 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (ririoaion) 1,550 LF 5.00 7750.00 6.80 10540.00
0161 7301000000-E 1715 (D1IR2I§§3T DRILL (irionion) 150 LF 12.00 1800.00 21.50 3225.00
0162 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 16 EA 216.00 3456.00 162.50 2600.00
0163 7360000000-N 1720 WOOD POLE 8 EA 835.00 6680.00 767.00 6136.00
0164 7372000000-N 1721 GUY ASSEMBLY 16 EA 290.00 4640.00 341.00 5456.00
0165 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 230.00 460.00 342.00 684.00
0166 7420000000-E 1722 2" RISER WITH WEATHERHEAD 8 EA 390.00 3120.00 369.00 2952.00
0167 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,450 LF 5.35 7757.50 5.15 7467.50
0168 7456000000-E 1726 I(_1E4A2D)_|N CABLE(#iix) 5,400 LF 1.15 6210.00 1.25 6750.00
0169 7575142000-N 1736 900MHZ RADIO 2 EA 3250.00 6500.00 3174.00 6348.00
0170 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1480.00 2960.00 616.00 1232.00
0171 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 12260.00 24520.00 12092.00 24184.00
0172 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 10 EA 116.00 1160.00 109.00 1090.00
0173 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 295.00 590.00 414.00 828.00
0174 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 3045.00 3045.00 4017.00 4017.00
STRUCTURE ITEMS
0175 8070000000-E 410 FOUNDATION EXCAVATION 466 CY 23.00 10718.00 15.00 6990.00
0176 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 3255.00 93910.00
(45+02.23-Y2-)
0177 8147000000-E 420 REINF CONCRETE DECK SLAB 14,136 SF 22.70 320887.20 35.00 494760.00
0178 8161000000-E 420 GROOVING BRIDGE FLOORS 13,196 SF 0.55 7257.80 0.35 4618.60
0179 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 321.9 CY 860.00 276834.00 1350.00 434565.00
0180 8210000000-N 422 BRG APPR SLAB *rikkiiix Lump Sum 41800.00 34115.00
(45+02.23-Y2-)
0181 8217000000-E 425 REINF STEEL (BRIDGE) 51,893 LB 0.85 44109.05 1.25 64866.25
0182 8238000000-E 425 SPIRAL COL REINF STL BRG 3,975 LB 1.20 4770.00 2.00 7950.00
0183 8274000000-E 430 63"MOD PRESTR CONC GIRDR 633.13 LF 232.60 147266.04 410.00 259583.30
0184 8277000000-E 430 72" MOD PRESTR CONC GIRDR 989.79 LF 235.00 232600.65 400.00 395916.00
0185 8364000000-E 450 HP12X53 PILES 8,115 LF 46.50 377347.50 56.90 461743.50
0186 8475000000-E 460 TWO BAR METAL RAIL 801.34 LF 105.00 84140.70 115.05 92194.17
0187 8517000000-E 460 (11*;)():*;**60)0'\‘0 PARAPET 817.53 LF 64.35 52608.06 61.40 50196.34
0188 8531000000-E 462 4" SLOPE PROTECTION 446 SY 120.00 53520.00 55.00 24530.00
0189 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8700.00 35000.00

0190 8692000000-N SP FOAM JOINT SEALS Lump Sum 23500.00 22000.00



APR 09, 2013 08:15 AM

TIP NO

P-5206A

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-2538 (PEELER RD), SR-1560 (CEDAR SPRINGS RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD.

ROWAN
52000.3.STRO1T4A

2:00 PM

MAR 19 2013
0.854 MI

18/ 18

010

C203143

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

TRIANGLE GRADING & PAVING INC

APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
BLYTHE DEVELOPMENT CO.

BLYTHE CONSTRUCTION, INC.

J. T. RUSSELL & SONS, INC.

E.S. WAGNER COMPANY, LLC - SOUTH CA

W. C. ENGLISH, INC.

DANE CONSTRUCTION, INC.

0 NG WN R

TOTAL 10768521.23

SUB-TOTAL 9079207.23
SUB-TOTAL 1689314.00

CONTRACT TOTAL

9327385.16
9369683.91
9519294.00
9945164.52
10047768.86
10363639.68
10768521.23
11172128.19

TOTAL 11172128.19
SUB-TOTAL 8689190.03
SUB-TOTAL 2482938.16



APR 09, 2013 08:15 AM
TIP NO B-4721

FED AID NO BRZ-1732(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #57 OVER MIDDLE LITTLE RIVER ON SR-1732.

CALDWELL
38495.3.1

2:00 PM 1/ 6 011
MAR 19 2013 C203083
0.068 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0030000000-N SP BRG APP SUB REG TIER*
(14+31.00)

0004 0043000000-N 226 GRADING

0005 0050000000-E 226 SUPP CLEARING & GRUBBING

0006 0057000000-E 226 UNDERCUT EXCAVATION

0007 0195000000-E 265 SELECT GRANULAR MATERIAL

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS

0010 0320000000-E 300 FND CONDIT GEOTEXTILE

0011 0343000000-E 310 15" SIDE DRAIN PIPE

0012 1099500000-E 505 SHALLOW UNDERCUT

0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0014 1121000000-E 520 AGGREGATE BASE COURSE

0015 1220000000-E 545 INCIDENTAL STONE BASE

0016 1489000000-E 610 ASP CONC BASE CRS B25.0B

0017 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620 ASP FOR PLANT MIX

0019 2022000000-E 815 SUBDRAIN EXCAVATION

0020 2033000000-E 815 SUBDRAIN FINE AGGREGATE

0021 2044000000-E 815 6" PERF SUBDRN PIPE

0022 2070000000-N 815 SUBDRN PIPE OUTLET

0023 2077000000-E 815 6" OUTLET PIPE

0024 2556000000-E 846 SHOULDER BERM GUTTER

0025 3030000000-E 862 STL BM GUARDRAIL

0026 3045000000-E 862 SBGR SHOP CURVED

0027 3150000000-N 862 ADDIT GUARDRAIL POSTS

0028 3165000000-N SP GR ANCHOR TYPE ik
(350 TL-2)

0029 3195000000-N 862 GR ANCHOR TYPE AT-1

0030 3215000000-N 862 GR ANCHOR TYPE Il

0031 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0032 4400000000-E 1110 WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110 WORK ZONE SIGNS (BARR)

0034 4430000000-N 1130 DRUMS

0035 4445000000-E 1145 BARRICADES (TYPE Ili)

0036 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0037 5882000000-N SP  GENERIC UTILITY ITEM (EA)
RELOCATE 1" WATERLINE

0038 6000000000-E 1605 TEMPORARY SILT FENCE

0039 6006000000-E 1610 EROS CONTRL STONE CL A

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

100
100
100

CcYy
CcYy
SY

6 TON

20
48
70

SY
LF
cYy

125 TON
55 TON
50 TON

160 TON

165 TON
19 TON

224
16.8
100
1

6

35
50
75

5

3

1

4

585
315
114
16

96
3,692
1

1,200

CcYy
cYy
LF
EA
LF
LF
LF
LF
EA
EA

EA
EA
SY
SF
SF
EA
LF
LF
EA

LF

270 TON

18000.00

3800.00

7000.00

36925.00

1.00 1.00
5.00 500.00
17.00 1700.00
2.00 200.00
24.00 144.00
2.00 40.00
45.00 2160.00
6.00 420.00
16.00 2000.00
40.00 2200.00
40.00 2000.00
60.00 9600.00
68.00 11220.00
620.00 11780.00
4.00 89.60
12.00 201.60
4.00 400.00
50.00 50.00
20.00 120.00
60.00 2100.00
15.75 787.50
17.25 1293.75
25.00 125.00
1575.00 4725.00
450.00 450.00
1275.00 5100.00
2.00 1170.00
3.80 1197.00
4.60 524.40
33.00 528.00
23.00 2208.00
0.44 1624.48
2500.00 2500.00
2.50 3000.00
22.00 5940.00

32500.00

3316.88

5091.44

25640.12

0.86 0.86
8.32 832.00
51.32 5132.00
2.10 210.00
33.77 202.62
1.86 37.20
32.04 1537.92
8.92 624.40
28.92 3615.00
27.13 1492.15
26.72 1336.00
78.30 12528.00
78.30 12919.50
706.88 13430.72
7.68 172.03
58.24 978.43
2.79 279.00
209.46 209.46
19.35 116.10
52.39 1833.65
17.13 856.50
18.76 1407.00
27.19 135.95
1712.81 5138.43
489.38 489.38
1386.56 5546.24
2.06 1205.10
4.79 1508.85
5.44 620.16
1.78 28.48
16.31 1565.76
0.48 1772.16
1672.55 1672.55
2.15 2580.00
35.91 9695.70

19000.00

3200.00

9650.00

44000.00

3250.00 3250.00
11.50 1150.00
37.00 3700.00
2.15 215.00
28.00 168.00
45.00 900.00
35.50 1704.00
9.50 665.00
33.50 4187.50
26.50 1457.50
28.00 1400.00
58.80 9408.00
61.50 10147.50
651.00 12369.00
4.50 100.80
45.50 764.40
4.75 475.00
131.00 131.00
7.00 42.00
74.50 2607.50
16.50 825.00
18.00 1350.00
26.25 131.25
1655.00 4965.00
475.00 475.00
1340.00 5360.00
2.25 1316.25
4.00 1260.00
5.00 570.00
50.00 800.00
18.00 1728.00
0.40 1476.80
3500.00 3500.00
2.50 3000.00
28.00 7560.00



APR 09, 2013 08:15 AM
TIP NO B-4721

FED AID NO BRZ-1732(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #57 OVER MIDDLE LITTLE RIVER ON SR-1732.

CALDWELL
38495.3.1

2:00 PM 2/ 6 011
MAR 19 2013 C203083
0.068 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0040 6009000000-E 1610 EROS CONTRL STONE CL B
0041 6012000000-E 1610 SEDIMENT CONTROL STONE
0042 6015000000-E 1615 TEMPORARY MULCHING
0043 6018000000-E 1620 SEED FOR TEMP SEEDING
0044 6021000000-E 1620 FERT FOR TEMP SEEDING
0045 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0046 6029000000-E SP SAFETY FENCE

0047 6030000000-E 1630 SILT EXCAVATION

0048 6036000000-E 1631 MATTING FOR EROS CONTROL
0049 6037000000-E SP COIR FIBER MAT

0050 6042000000-E 1632 1/4" HARDWARE CLOTH
0051 6070000000-N 1639 SPECIAL STILLING BASINS
0052 6071010000-E SP WATTLE

0053 6071020000-E SP POLYACRYLAMIDE (PAM)
0054 6084000000-E 1660 SEEDING AND MULCHING
0055 6087000000-E 1660 MOWING

0056 6090000000-E 1661 SEED FOR REPAIR SEEDING
0057 6093000000-E 1661 FERT FOR REPAIR SEEDING
0058 6096000000-E 1662 SEED FOR SUPP SEEDING
0059 6108000000-E 1665 FERTILIZER TOPDRESSING
0060 6114500000-N 1667 SPECIALIZED HAND MOWING
0061 6117000000-N SP RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0062 8021000000-N SP REMV EXIST STR s
(14+31.28-L-)

0063 8121000000-N 412 UNCL STR EXCAV STA *#eex
(14+31.28-L-)

0064 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 BRG APPR SLAB *ettonses
(14+31.28-L-)

0066 8217000000-E 425 REINF STEEL (BRIDGE)

0067 8364000000-E 450 HP12X53 PILES

0068 8505000000-E 460 VERT CONC BARRIER RAIL

0069 8608000000-E 876 RIP RAP Il (2-0)

0070 8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 ELASTOMERIC BEARINGS

0072 8763000000-E 430 3-0"X 2-0"PRESTR SLABS

CONTRACT TOTAL

20 TON 22.00
90 TON 20.00
0.5 ACR 1200.00
50 LB 8.00
0.25 TON 1500.00
100 LF 6.00
100 LF 2.50
60 CY 7.00
800 SY 2.00
270 SY 8.00
115 LF 4.00
2 EA 100.00
60 LF 8.00
20 LB 16.00
0.5 ACR 2000.00
0.2 ACR 10.00
50 LB 8.00
0.25 TON 2000.00
50 LB 6.00
0.25 TON 2000.00
10 MHR 10.00
16 EA 1.00
Lump Sum
Lump Sum
274 CY 1000.00
Lump Sum
4,078 LB 1.35
150 LF 25.00
140.26 LF 80.00
220 TON 40.00
245 SY 2.00
Lump Sum
700 LF 175.00

TOTAL

440.00
1800.00
600.00
400.00
375.00
600.00
250.00
420.00
1600.00
2160.00
460.00
200.00
480.00
320.00
1000.00
2.00
400.00
500.00
300.00
500.00
100.00
16.00

10000.00

3500.00

27400.00
18000.00

5505.30
3750.00
11220.80
8800.00
490.00
3700.00
122500.00

371613.43

45.33 906.60
36.66 3299.40
1631.26 815.63
4.08 204.00
1196.24 299.06
14.49 1449.00
2.77 277.00
7.52 451.20
2.23 1784.00
6.80 1836.00
7.07 813.05
112.05 224.10
7.88 472.80
14.14 282.80
3262.50 1631.25
1.10 0.22
4.08 204.00
1196.24 299.06
3.43 171.50
1196.24 299.06
1.09 10.90
108.75 1740.00
8195.69

4249.11

851.72 23337.13
15890.76

0.99 4037.22
80.63 12094.50
96.47 13530.88
38.24 8412.80
1.76 431.20
2207.05

152.56 106792.00
TOTAL 374906.71

49.00 980.00
31.00 2790.00
1260.00 630.00
8.50 425.00
1575.00 393.75
10.00 1000.00
2.50 250.00
12.00 720.00
2.00 1600.00
8.40 2268.00
3.50 402.50
600.00 1200.00
6.00 360.00
9.00 180.00
2100.00 1050.00
525.00 105.00
8.50 425.00
2100.00 525.00
6.25 312.50
2100.00 525.00
47.00 470.00
315.00 5040.00
12000.00

5570.00

715.00 19591.00
19050.00

1.00 4078.00
73.00 10950.00
101.75 14271.46
47.75 10505.00
2.25 551.25
2290.00

142.00 99400.00
TOTAL 384917.96



APR 09, 2013 08:15 AM CALDWELL
TIP NO B-4721 38495.3.1 2:00 PM 3/6 o011
MAR 19 2013 C203083
FED AID NO BRZ-1732(2) 0.068 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #57 OVER MIDDLE LITTLE RIVER ON SR-1732.
ROADWAY ITEMS SUB-TOTAL 156747.33 SUB-TOTAL 175728.37 SUB-TOTAL 186661.25
STRUCTURE ITEMS SUB-TOTAL 214866.10 SUB-TOTAL 199178.34 SUB-TOTAL 198256.71



APR 09, 2013 08:15 AM CALDWELL

TIP NO B-4721 38495.3.1 2:00 PM 4/ 6 o011
MAR 19 2013 C203083
FED AID NO BRZ-1732(2) 0.068 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #57 OVER MIDDLE LITTLE RIVER ON SR-1732.

COUNTRY BOY LANDSCAPING INC  APPLE TUCK & ASSOCIATES, INC.

HARMONY, NC RUTHERFORDTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 18000.00 25000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 4000.00 5000.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 7500.00 7500.00
(14+31.00)
0004 0043000000-N 226 GRADING Lump Sum 49000.00 50000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 12.00 1200.00 10.00 1000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 27.00 2700.00 20.00 2000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 1.00 100.00 3.00 300.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 6 TON 45.00 270.00 25.00 150.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 4.50 90.00 3.00 60.00
0011 0343000000-E 310 15" SIDE DRAIN PIPE 48 LF 38.00 1824.00 40.00 1920.00
0012 1099500000-E 505 SHALLOW UNDERCUT 70 CY 3.00 210.00 20.00 1400.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 125 TON 29.50 3687.50 25.00 3125.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 55 TON 29.50 1622.50 30.00 1650.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 29.50 1475.00 30.00 1500.00
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 160 TON 56.00 8960.00 56.00 8960.00
0017 1525000000-E 610 ASP CONC SURF CRS SF9.5A 165 TON 58.50 9652.50 58.50 9652.50
0018 1575000000-E 620 ASP FOR PLANT MIX 19 TON 620.00 11780.00 620.00 11780.00
0019 2022000000-E 815 SUBDRAIN EXCAVATION 22.4 CY 5.00 112.00 5.00 112.00
0020 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 30.25 508.20 25.00 420.00
0021 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 2.00 200.00 1.00 100.00
0022 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 75.00 75.00 100.00 100.00
0023 2077000000-E 815 6" OUTLET PIPE 6 LF 2.00 12.00 5.00 30.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 35 LF 50.00 1750.00 75.00 2625.00
0025 3030000000-E 862 STL BM GUARDRAIL 50 LF 15.75 787.50 17.00 850.00
0026 3045000000-E 862 SBGR SHOP CURVED 75 LF 17.25 1293.75 18.00 1350.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 25.00 125.00 13.00 65.00
0028 3165000000-N SP  GR ANCHOR TYPE #¥kicix 3 EA 1575.00 4725.00 1765.00 5295.00
(350 TL-2)
0029 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 450.00 450.00 550.00 550.00
0030 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1275.00 5100.00 1500.00 6000.00
0031 3656000000-E 876 GEOTEXTILE FOR DRAINGE 585 SY 0.50 292.50 3.00 1755.00
0032 4400000000-E 1110 WORK ZONE SIGNS (STAT) 315 SF 4.18 1316.70 4.40 1386.00
0033 4410000000-E 1110 WORK ZONE SIGNS (BARR) 114 SF 5.06 576.84 5.00 570.00
0034 4430000000-N 1130 DRUMS 16 EA 25.00 400.00 46.00 736.00
0035 4445000000-E 1145 BARRICADES (TYPE Il 96 LF 19.80 1900.80 30.00 2880.00
0036 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,692 LF 0.35 1292.20 0.44 1624.48
0037 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 1500.00 1500.00 1500.00 1500.00
RELOCATE 1" WATERLINE
0038 6000000000-E 1605 TEMPORARY SILT FENCE 1,200 LF 2.00 2400.00 1.98 2376.00

0039 6006000000-E 1610 EROS CONTRL STONE CL A 270 TON 28.00 7560.00 40.00 10800.00



APR 09, 2013 08:15 AM CALDWELL

TIP NO B-4721 38495.3.1 2:00 PM 5/ 6 o011
MAR 19 2013 C203083
FED AID NO BRZ-1732(2) 0.068 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #57 OVER MIDDLE LITTLE RIVER ON SR-1732.

COUNTRY BOY LANDSCAPING INC  APPLE TUCK & ASSOCIATES, INC.

HARMONY, NC RUTHERFORDTON, NC
0040 6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 40.00 800.00 40.00 800.00
0041 6012000000-E 1610 SEDIMENT CONTROL STONE 90 TON 35.00 3150.00 40.00 3600.00
0042 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1200.00 600.00 1500.00 750.00
0043 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00 3.75 187.50
0044 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1000.00 250.00 1100.00 275.00
0045 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 2.00 200.00 5.00 500.00
0046 6029000000-E SP SAFETY FENCE 100 LF 2.00 200.00 2.55 255.00
0047 6030000000-E 1630 SILT EXCAVATION 60 CY 10.00 600.00 20.00 1200.00
0048 6036000000-E 1631 MATTING FOR EROS CONTROL 800 SY 1.65 1320.00 2.05 1640.00
0049 6037000000-E SP COIR FIBER MAT 270 SY 6.00 1620.00 6.25 1687.50
0050 6042000000-E 1632 1/4" HARDWARE CLOTH 115 LF 6.00 690.00 6.50 747.50
0051 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 5.00 10.00 250.00 500.00
0052 6071010000-E SP  WATTLE 60 LF 10.00 600.00 7.25 435.00
0053 6071020000-E SP POLYACRYLAMIDE (PAM) 20 LB 15.00 300.00 13.00 260.00
0054 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 1300.00 650.00 3000.00 1500.00
0055 6087000000-E 1660 MOWING 0.2 ACR 50.00 10.00 200.00 40.00
0056 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 3.75 187.50
0057 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 1100.00 275.00
0058 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 3.15 157.50
0059 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 400.00 100.00 1100.00 275.00
0060 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00 35.00 350.00
0061 6117000000-N SP RESPONSE FOR EROS CONTROL 16 EA 1.00 16.00 525.00 8400.00
STRUCTURE ITEMS
0062 8021000000-N SP  REMV EXIST STR **tikeikk Lump Sum 15000.00 25000.00
(14+31.28-L-)
0063 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 11000.00 10000.00
(14+31.28-L-)
0064 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 27.4 CY 1250.00 34250.00 1200.00 32880.00
0065 8210000000-N 422 BRG APPR SLAB #*tiikkikix Lump Sum 22000.00 20000.00
(14+31.28-L-)
0066 8217000000-E 425 REINF STEEL (BRIDGE) 4,078 LB 1.00 4078.00 1.15 4689.70
0067 8364000000-E 450 HP12X53 PILES 150 LF 45.00 6750.00 40.00 6000.00
0068 8505000000-E 460 VERT CONC BARRIER RAIL 140.26 LF 110.00 15428.60 100.00 14026.00
0069 8608000000-E 876 RIP RAP Il (2'-0") 220 TON 44.50 9790.00 40.00 8800.00
0070 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 245 SY 2.25 551.25 3.00 735.00
0071 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3345.04 5000.00
0072 8763000000-E 430 3'-0"X2'-0"PRESTR SLABS 700 LF 145.00 101500.00 225.00 157500.00

CONTRACT TOTAL TOTAL 389888.88 TOTAL 480875.18



APR 09, 2013 08:15 AM

CALDWELL

TIP NO B-4721 38495.3.1 2:00 PM 6/ 6 o011
MAR 19 2013 C203083
FED AID NO BRZ-1732(2) 0.068 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #57 OVER MIDDLE LITTLE RIVER ON SR-1732.
ROADWAY ITEMS SUB-TOTAL 166195.99 SUB-TOTAL 196244.48
STRUCTURE ITEMS SUB-TOTAL 223692.89 SUB-TOTAL 284630.70
BIDDERS IN ORDER CONTRACT TOTAL
R.E. BURNS & SONS CO., INC. 371613.43
JAMES R. VANNOY & SONS CONSTRUCTION COMPANY, 374906.71
INC
YOUNG & MCQUEEN GRADING CO INC 384917.96
COUNTRY BOY LANDSCAPING INC 389888.88

APPLE TUCK & ASSOCIATES, INC.

480875.18



APR 09, 2013 08:15 AM
TIP NO B-4824

FED AID NO BRSTP-1003(40)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #453 OVER NORKETT BRANCH ON SR-1003 (WHITE STORE RD).

UNION
38594.3.1

2:00 PM

MAR 19 2013
0.085 MI

012

C203084

BOGGS PAVING, INC.

COUNTRY BOY LANDSCAPING INC

TCB BUILDERS, LLC

MONROE, NC HARMONY, NC LEXINGTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 20500.00 24000.00 12350.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 2500.00 3200.00 3300.00
0003 0043000000-N 226 GRADING Lump Sum 31000.00 45000.00 47452.36
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2500.00 2500.00 1.00 1.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 20.00 2000.00 15.00 1500.00 20.00 2000.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 25.00 2500.00 38.00 3800.00 20.00 2000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 375 SY 2.25 843.75 2.00 750.00 3.00 1125.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 2.6 TON 18.00 46.80 46.00 119.60 100.00 260.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 10 SY 2.25 22.50 4.50 45.00 3.00 30.00
0010 0343000000-E 310 15" SIDE DRAIN PIPE 24 LF 50.00 1200.00 38.00 912.00 20.00 480.00
0011 1099500000-E 505 SHALLOW UNDERCUT 100 CY 25.00 2500.00 3.00 300.00 20.00 2000.00
0012 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 17.00 3400.00 26.00 5200.00 40.00 8000.00
0013 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 25.00 1250.00 26.00 1300.00 40.00 2000.00
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 270 TON 55.00 14850.00 70.00 18900.00 70.00 18900.00
0015 1519000000-E 610 ASP CONC SURF CRS S9.5B 170 TON 65.00 11050.00 85.00 14450.00 85.00 14450.00
0016 1575000000-E 620 ASP FOR PLANT MIX 23 TON 550.00 12650.00 550.00 12650.00 550.00 12650.00
0017 2022000000-E 815 SUBDRAIN EXCAVATION 22.4 CY 40.00 896.00 3.00 67.20 20.00 448.00
0018 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 60.00 1008.00 38.00 638.40 50.00 840.00
0019 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.00 1000.00 2.00 200.00 5.00 500.00
0020 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 275.00 275.00 75.00 75.00 250.00 250.00
0021 2077000000-E 815 6" OUTLET PIPE 6 LF 20.00 120.00 2.00 12.00 150.00 900.00
0022 3030000000-E 862 STL BM GUARDRAIL 600 LF 14.25 8550.00 14.25 8550.00 14.25 8550.00
0023 3045000000-E 862 SBGR SHOP CURVED 25 LF 16.00 400.00 16.00 400.00 16.00 400.00
0024 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0025 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 550.00 550.00 550.00 550.00 550.00 550.00
0026 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1825.00 5475.00 1825.00 5475.00 1825.00 5475.00
0027 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 80 LF 15.00 1200.00 15.00 1200.00 15.00 1200.00
ELECTRIC BARBED WIRE FENCE RESET
0028 3656000000-E 876 GEOTEXTILE FOR DRAINGE 475 SY 2.00 950.00 0.50 237.50 1.50 712.50
0029 4400000000-E 1110 WORK ZONE SIGNS (STAT) 392 SF 4.50 1764.00 5.23 2050.16 4.25 1666.00
0030 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 4.90 460.60 6.60 620.40 6.50 611.00
0031 4430000000-N 1130 DRUMS 15 EA 50.00 750.00 22.00 330.00 39.00 585.00
0032 4445000000-E 1145 BARRICADES (TYPE Il 64 LF 17.00 1088.00 19.90 1273.60 20.00 1280.00
0033 6000000000-E 1605 TEMPORARY SILT FENCE 1,000 LF 3.00 3000.00 2.00 2000.00 2.25 2250.00
0034 6006000000-E 1610 EROS CONTRL STONE CL A 250 TON 50.00 12500.00 28.00 7000.00 40.00 10000.00
0035 6009000000-E 1610 EROS CONTRL STONE CL B 80 TON 50.00 4000.00 34.00 2720.00 40.00 3200.00
0036 6012000000-E 1610 SEDIMENT CONTROL STONE 135 TON 40.00 5400.00 31.00 4185.00 40.00 5400.00
0037 6015000000-E 1615 TEMPORARY MULCHING 1.25 ACR 750.00 937.50 1200.00 1500.00 1100.00 1375.00
0038 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00 5.00 250.00 6.00 300.00
0039 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 850.00 1062.50 1000.00 1250.00 1800.00 2250.00
0040 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.00 3000.00 1.00 200.00 10.00 2000.00



APR 09, 2013 08:15 AM
TIP NO B-4824

FED AID NO BRSTP-1003(40)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #453 OVER NORKETT BRANCH ON SR-1003 (WHITE STORE RD).

UNION
38594.3.1

2:00 PM 2/ 2 012
MAR 19 2013 C203084
0.085 MI

BOGGS PAVING, INC.

COUNTRY BOY LANDSCAPING INC

TCB BUILDERS, LLC

MONROE, NC HARMONY, NC LEXINGTON, NC
0041 6029000000-E SP SAFETY FENCE 400 LF 2.50 1000.00 2.00 800.00 5.00 2000.00
0042 6030000000-E 1630 SILT EXCAVATION 100 CY 20.00 2000.00 10.00 1000.00 20.00 2000.00
0043 6036000000-E 1631 MATTING FOR EROS CONTROL 2,900 SY 1.40 4060.00 0.35 1015.00 1.95 5655.00
0044 6037000000-E SP COIR FIBER MAT 10 SY 12.00 120.00 10.00 100.00 10.00 100.00
0045 6038000000-E SP PERM SOIL REINF MAT 60 SY 7.00 420.00 10.00 600.00 8.00 480.00
0046 6042000000-E 1632 1/4"HARDWARE CLOTH 90 LF 5.50 495.00 10.00 900.00 2.00 180.00
0047 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 250.00 1000.00 50.00 200.00 175.00 700.00
0048 6071020000-E SP POLYACRYLAMIDE (PAM) 15 LB 26.00 390.00 15.00 225.00 20.00 300.00
0049 6071030000-E 1640 COIR FIBER BAFFLE 50 LF 15.00 750.00 10.00 500.00 5.00 250.00
0050 6071050000-E SP  *"' SKIMMER 1 EA 2000.00 2000.00 925.00 925.00 850.00 850.00

(1-1/2")
0051 6084000000-E 1660 SEEDING AND MULCHING 1.25 ACR 1850.00 2312.50 1250.00 1562.50 1695.00 2118.75
0052 6087000000-E 1660 MOWING 0.6 ACR 250.00 150.00 50.00 30.00 500.00 300.00
0053 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.50 325.00 1.00 50.00 8.00 400.00
0054 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1800.00 450.00 400.00 100.00 2500.00 625.00
0055 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 9.25 462.50 1.00 50.00 6.00 300.00
0056 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1500.00 1125.00 400.00 300.00 1500.00 1125.00
0057 6111000000-E SP  IMPERVIOUS DIKE 220 LF 25.00 5500.00 20.00 4400.00 5.00 1100.00
0058 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 75.00 750.00 18.00 180.00 65.00 650.00
0059 6117000000-N SP RESPONSE FOR EROS CONTROL 16 EA 250.00 4000.00 1.00 16.00 250.00 4000.00

CULVERT ITEMS
0060 8035000000-N 402 REMV EXIST STR *¥itirtionk Lump Sum 32650.00 9015.96 50000.00

(15+18.00 -L-)
0061 8196000000-E 420 CLASS A CONCRETE (CULV) 19 CY 700.00 13300.00 3500.00 66500.00 775.00 14725.00
0062 8804000000-N SP GENERIC CULVERT ITEM (LS) Lump Sum 185000.00 260008.12 323779.21

(PC 3-SIDED CONC CULVERT @ STA. 15+18.00-L-)

CONTRACT TOTAL TOTAL 421764.65 TOTAL 521444.44 TOTAL 589532.82

ROADWAY ITEMS SUB-TOTAL 190814.65 SUB-TOTAL 185920.36 SUB-TOTAL 201028.61

CULVERT ITEMS SUB-TOTAL 230950.00 SUB-TOTAL 335524.08 SUB-TOTAL 388504.21

BIDDERS IN ORDER CONTRACT TOTAL

BOGGS PAVING, INC. 1 421764.65

COUNTRY BOY LANDSCAPING INC 2 521444.44

TCB BUILDERS, LLC 3 589532.82



APR 09, 2013 08:15 AM CABARRUS

TIP NO 10CR.10131.31, 10CR.10131.32, 10CR.10131.33, 10CR.10131.34, 2:00 PM 1/ 4 013
10CR.10131.35, 10CR.10131.36, 10CR.20131.100, 10CR.20131.101,

10CR.20131.102, 10CR.20131.103, 10CR.20131.104,

10CR.20131.92, 10CR.20131.93, 10CR.20131.94, 10CR.20131.95, MAR 19 2013 C203280
10CR.20131.96, 10CR.20131.97, 10CR.20131.98, 10CR.20131.99

FEDAID NO STATE FUNDED 16.104 M
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
2 SECTIONS OF US-601, 1 SECTION OF NC-3, 3 SECTIONS OF NC-73 AND 13 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.  BLYTHE BROTHERS ASPHALT CO BOGGS PAVING, INC.

LLC
CHARLOTTE, NC CHARLOTTE, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 39000.00 95000.00 174000.00
0002 0106000000-E 230 BORROW EXCAVATION 3,882 CY 18.00 69876.00 25.00 97050.00 10.00 38820.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 673 TON 35.00 23555.00 27.00 18171.00 35.00 23555.00
0004 1245000000-E SP  SHOULDER RECONSTRUCTION 22,98 SMI 2800.00 64344.00 2250.00 51705.00 3000.00 68940.00
0005 1297000000-E 607 xll_llyzé)SP PVMT **vs DTH 34,350 SY 1.80 61830.00 1.40 48090.00 1.00 34350.00
0006 1297000000-E 607 z\gllez,ﬁ)SP PVMT *ovs DTH 23,650 SY 2.20 52030.00 2.25 53212.50 1.70 40205.00
0007 1308000000-E 607 z\glnL#g /i\SE;";-\LT PVMT ks _ vk 5380 SY 2.12 11405.60 3.10 16678.00 1.80 9684.00
0008 1308000000-E 607 MILLN ASPHALT PVMT ke _ sk 11,500 SY 1.85 21275.00 2.00 23000.00 1.50 17250.00
(1-1/2" TO 3"

0009  1330000000-E 607 INCIDENTAL MILLING 232 sY 4.45 1032.40 16.00 3712.00 10.00 2320.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 15,436 TON 30.00 463080.00 32.00 493952.00 39.00 602004.00
0011  1520000000-E SP  ASP CONC SURF CRS S9.5B LEVEL 6,032 TON 30.00 180960.00 33.00 199056.00 40.00 241280.00
0012  1523000000-E 610 ASP CONC SURF CRS S9.5C 9,390 TON 30.00 281700.00 32.00 300480.00 39.00 366210.00
0013  1524000000-E SP  ASP CONC SURF CRS S9.5C LEVEL 750 TON 30.00 22500.00 33.00 24750.00 40.00 30000.00
0014 1575000000-E 620 ASP FOR PLANT MIX 1,887 TON 580.00 1094460.00 595.00 1122765.00 535.00 1009545.00
0015 1704000000-E SP  PATCHING EXIST PAVEMENT 5,090 TON 75.00 381750.00 75.00 381750.00 95.00 483550.00
0016 1771000000-E 660 AST, MAT COAT, #6M STONE 23,650 SY 1.40 33110.00 1.60 37840.00 1.65 39022.50
0017 2600000000-N SP  RETROFIT EXT CURB RAMP 22 EA 395.00 8690.00 225.00 4950.00 800.00 17600.00
0018 2612000000-E 848 6" CONCRETE DRIVEWAY 684 SY 78.00 53352.00 80.00 54720.00 33.00 22572.00
0019 2830000000-N 858 ADJ MANHOLES 20 EA 555.00 11100.00 650.00 13000.00 500.00 10000.00
0020 2845000000-N 858 ADJ METER OR VALVE BOXES 31 EA 535.00 16585.00 400.00 12400.00 320.00 9920.00
0021 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 55000.00 35000.00 25000.00
0022  4685000000-E 1205 THERMO PVT MKG LINES 4"90 90,725 LF 0.42 38104.50 0.42 38104.50 0.60 54435.00
0023 4686000000-E 1205 THERMO PVT MKG LINES 4"120 123,917 LF 0.54 66915.18 0.54 66915.18 0.63 78067.71
0024 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,005 LF 1.95 3909.75 1.95 3909.75 1.50 3007.50
0025 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 340 LF 2.25 765.00 2.25 765.00 2.00 680.00
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,415 LF 4.00 5660.00 4.00 5660.00 6.00 8490.00
0027 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 40 EA 95.00 3800.00 95.00 3800.00 75.00 3000.00
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 123 EA 95.00 11685.00 95.00 11685.00 70.00 8610.00
0029 4810000000-E 1205 PAINT PVMT MARKINGS 4" 380,726 LF 0.10 38072.60 0.10 38072.60 0.12 45687.12
0030 4820000000-E 1205 PAINT PVMT MARKINGS 8" 360 LF 0.35 126.00 0.35 126.00 0.50 180.00
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 150 LF 2.00 300.00 2.00 300.00 3.00 450.00
0032  4900000000-N 1251 PERM RAISED PVMT MARKERS 1,499 EA 3.25 4871.75 3.25 4871.75 2.75 4122.25
0033  4905000000-N 1253 SNOWPLB PVMT MRKER 90 EA 27.00 2430.00 27.00 2430.00 28.00 2520.00
0034 6000000000-E 1605 TEMPORARY SILT FENCE 1,300 LF 2.00 2600.00 2.50 3250.00 3.00 3900.00
0035 6009000000-E 1610 EROS CONTRL STONE CL B 144 TON 36.00 5184.00 33.00 4752.00 42.00 6048.00
0036 6012000000-E 1610 SEDIMENT CONTROL STONE 72 TON 33.00 2376.00 33.00 2376.00 44.00 3168.00
0037 6071010000-E SP  WATTLE 1,530 LF 5.00 7650.00 5.00 7650.00 5.00 7650.00

0038 6071020000-E SP POLYACRYLAMIDE (PAM) 38 LB 35.00 133.00 35.00 133.00 35.00 133.00



APR 09, 2013 08:15 AM CABARRUS

TIP NO 10CR.10131.31, 10CR.10131.32, 10CR.10131.33, 10CR.10131.34, 2:00 PM 2/ 4 013
10CR.10131.35, 10CR.10131.36, 10CR.20131.100, 10CR.20131.101,
10CR.20131.102, 10CR.20131.103, 10CR.20131.104,
10CR.20131.92, 10CR.20131.93, 10CR.20131.94, 10CR.20131.95, MAR 19 2013 C203280
FED AID NO STATE FUNDED 10CR.20131.96, 10CR.20131.97, 10CR.20131.98, 10CR.20131.99 16.104 M
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
2 SECTIONS OF US-601, 1 SECTION OF NC-3, 3 SECTIONS OF NC-73 AND 13 SECTIONS OF SECONDARY ROADS.
CONTRACT TOTAL TOTAL 3141217.78 TOTAL 3282082.28 TOTAL 3495976.08
ROADWAY ITEMS SUB-TOTAL 3141217.78 SUB-TOTAL 3282082.28 SUB-TOTAL 3495976.08



APR 09, 2013 08:15 AM CABARRUS

TIP NO 10CR.10131.31, 10CR.10131.32, 10CR.10131.33, 10CR.10131.34, 2:00 PM 3/ 4 013
10CR.10131.35, 10CR.10131.36, 10CR.20131.100, 10CR.20131.101,

10CR.20131.102, 10CR.20131.103, 10CR.20131.104,

10CR.20131.92, 10CR.20131.93, 10CR.20131.94, 10CR.20131.95, MAR 19 2013 C203280
10CR.20131.96, 10CR.20131.97, 10CR.20131.98, 10CR.20131.99

FEDAID NO STATE FUNDED 16.104 MI
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
2 SECTIONS OF US-601, 1 SECTION OF NC-3, 3 SECTIONS OF NC-73 AND 13 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP GRANITE CONTRACTING LLC FEREBEE CORPORATION

CHESHIRE, CT CORNELIUS, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 152500.00 150000.00 175000.00
0002 0106000000-E 230 BORROW EXCAVATION 3,882 CY 15.00 58230.00 25.75 99961.50 25.00 97050.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 673 TON 35.00 23555.00 35.00 23555.00 30.00 20190.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 22.98 SMI 3200.00 73536.00 2320.00 53313.60 3500.00 80430.00
0005 1297000000-E 607 xll_llyzé)SP PVMT *+ DTH 34350 SY 1.50 51525.00 1.90 65265.00 1.75 60112.50
0006 1297000000-E 607 z\gllez,ﬁ)SP PVMT *+ DTH 23650 SY 2.00 47300.00 2.20 52030.00 2.00 47300.00
0007 1308000000-E 607 z\glnL#g /i\SE;";-\LT PVIMT ik - ik 5380 SY 3.00 16140.00 3.65 19637.00 1.50 8070.00
0008 1308000000-E 607 MILLN ASPHALT PVMT ek _ ik 11,500 SY 155 17825.00 3.00 34500.00 1.75 20125.00
(1-1/2" TO 3")

0009 1330000000-E 607 INCIDENTAL MILLING 232 SY 21.00 4872.00 36.90 8560.80 25.00 5800.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 15,436 TON 32.90 507844.40 45.20 697707.20 50.00 771800.00
0011 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 6,032 TON 36.45 219866.40 50.15 302504.80 55.00 331760.00
0012 1523000000-E 610 ASP CONC SURF CRS S9.5C 9,390 TON 32.00 300480.00 49.10 461049.00 50.00 469500.00
0013 1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 750 TON 37.75 28312.50 52.30 39225.00 55.00 41250.00
0014 1575000000-E 620 ASP FOR PLANT MIX 1,887 TON 595.00 1122765.00 568.00 1071816.00 610.00 1151070.00
0015 1704000000-E SP  PATCHING EXIST PAVEMENT 5,090 TON 96.00 488640.00 93.00 473370.00 100.00 509000.00
0016 1771000000-E 660 AST, MAT COAT, #6M STONE 23650 SY 1.85 43752.50 2.15 50847.50 1.85 43752.50
0017 2600000000-N Sp RETROFIT EXT CURB RAMP 22 EA 1600.00 35200.00 395.00 8690.00 440.00 9680.00
0018 2612000000-E 848 6" CONCRETE DRIVEWAY 684 SY 62.00 42408.00 78.00 53352.00 85.00 58140.00
0019 2830000000-N 858 ADJ MANHOLES 20 EA 985.00 19700.00 555.00 11100.00 605.00 12100.00
0020 2845000000-N 858 ADJ METER OR VALVE BOXES 31 EA 570.00 17670.00 535.00 16585.00 600.00 18600.00
0021 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 93500.00 36000.00 100000.00
0022 4685000000-E 1205 THERMO PVT MKG LINES 4"90 90,725 LF 0.42 38104.50 0.60 54435.00 0.65 58971.25
0023 4686000000-E 1205 THERMO PVT MKG LINES 4"120 123917 LF 0.55 68154.35 0.63 78067.71 0.66 81785.22
0024 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 2,005 LF 1.95 3909.75 1.50 3007.50 2.20 4411.00
0025 4697000000-E 1205 THERMO PVT MKG LINE 8"'120 MILS 340 LF 2.25 765.00 2.00 680.00 2.30 782.00
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,415 LF 4.00 5660.00 6.00 8490.00 7.70 10895.50
0027 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 40 EA 95.00 3800.00 75.00 3000.00 140.00 5600.00
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 123 EA 95.00 11685.00 70.00 8610.00 135.00 16605.00
0029 4810000000-E 1205 PAINT PVMT MARKINGS 4" 380,726 LF 0.10 38072.60 0.12 45687.12 0.20 76145.20
0030 4820000000-E 1205 PAINT PVMT MARKINGS 8" 360 LF 0.35 126.00 0.50 180.00 1.10 396.00
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 150 LF 2.00 300.00 3.00 450.00 3.30 495.00
0032 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,499 EA 3.25 4871.75 2.50 3747.50 5.50 8244.50
0033  4905000000-N 1253 SNOWPLB PVMT MRKER 90 EA 27.00 2430.00 28.00 2520.00 33.00 2970.00
0034 6000000000-E 1605 TEMPORARY SILT FENCE 1,300 LF 2.50 3250.00 3.00 3900.00 4.00 5200.00
0035 6009000000-E 1610 EROS CONTRL STONE CL B 144 TON 45.00 6480.00 46.00 6624.00 35.00 5040.00
0036 6012000000-E 1610 SEDIMENT CONTROL STONE 72 TON 45.00 3240.00 43.00 3096.00 35.00 2520.00
0037 6071010000-E SP  WATTLE 1,530 LF 10.00 15300.00 5.00 7650.00 5.50 8415.00

0038 6071020000-E SP  POLYACRYLAMIDE (PAM) 38 LB 35.00 133.00 105.00 399.00 50.00 190.00



APR 09, 2013 08:15 AM

CABARRUS

TIP NO 10CR.10131.31, 10CR.10131.32, 10CR.10131.33, 10CR.10131.34, 2:00 PM 4] 4 013
10CR.10131.35, 10CR.10131.36, 10CR.20131.100, 10CR.20131.101,
10CR.20131.102, 10CR.20131.103, 10CR.20131.104,
10CR.20131.92, 10CR.20131.93, 10CR.20131.94, 10CR.20131.95, MAR 19 2013 C203280
FED AID NO STATE FUNDED 10CR.20131.96, 10CR.20131.97, 10CR.20131.98, 10CR.20131.99 16.104 M
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
2 SECTIONS OF US-601, 1 SECTION OF NC-3, 3 SECTIONS OF NC-73 AND 13 SECTIONS OF SECONDARY ROADS.
CONTRACT TOTAL TOTAL 3571903.75 TOTAL 3959613.23 TOTAL 4319395.67
ROADWAY ITEMS SUB-TOTAL 3571903.75 SUB-TOTAL 3959613.23 SUB-TOTAL 4319395.67
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 1 3141217.78
BLYTHE BROTHERS ASPHALT CO LLC 2 3282082.28
BOGGS PAVING, INC. 3 3495976.08
THE LANE CONSTRUCTION CORP 4 3571903.75
GRANITE CONTRACTING LLC 5 3959613.23
6

FEREBEE CORPORATION

4319395.67



APR 09, 2013 08:15 AM

TIP NO

FED AID NO STATE FUNDED
ASPHALT SURFACE TREATMENT.
72 SECTIONS OF SECONDARY ROADS.

CALDWELL, WATAUGA, AVERY

11C.014082, 11C.095096, 11C.095098, 11CR.20061.20,
11CR.20141.20, 11CR.20951.20

2:00 PM 1/1 014
MAR 19 2013 C203281
60.760 MI

MAYMEAD, INC.

MOUNTAIN CITY, TN

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

STRAWSER CONSTRUCTION INC.

COLUMBUS, OH

0001
0002
0003

0004
0005
0006
0007
0008

0000100000-N
1836000000-E
1839000000-E

4810000000-E
4820000000-E
4835000000-E
4840000000-N
4845000000-N

800
660
660

1205
1205
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION Lump Sum
AST, TRIPLE SEAL 501,328
GENERIC PAVING ITEM (660) 173,242

ASPHALT SURFACE TREATMENT, TRIPLE SEAL
(LIGHTWEIGHT AG- GREGATE)

PAINT PVMT MARKINGS 4" 2,198,948
PAINT PVMT MARKINGS 8" 800
PAINT PVT MKG LINES 24" 248
PAINT PVT MKG CHARACTER 24
PAINT PVT MKG SYMBOL 6

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

MAYMEAD, INC. 1
BLYTHE CONSTRUCTION, INC.
STRAWSER CONSTRUCTION INC. 3

SY
SY

LF
LF
LF
EA
EA

25000.00
2.64 1323505.92
2.85 493739.70
0.085 186910.58
1.03 824.00
3.10 768.80
26.00 624.00
37.00 222.00
TOTAL 2031595.00
SUB-TOTAL 2031595.00
CONTRACT TOTAL
2031595.00
2120234.56
2288857.40

71750.00

2.68 1343559.04

3.04 526655.68

0.08 175915.84

1.00 800.00

3.00 744.00

25.00 600.00

35.00 210.00
TOTAL 2120234.56
SUB-TOTAL 2120234.56

56284.00

291 1458864.48

3.31 573431.02

0.09 197905.32

1.01 808.00

3.01 746.48

25.25 606.00

35.35 212.10
TOTAL 2288857.40
SUB-TOTAL 2288857.40



APR 09, 2013 08:15 AM ALLEGHANY, SURRY

TIP NO 11CR.20031.20, 11CR.20861.20 2:00 PM 1/1 015
MAR 19 2013 C203271
FED AID NO STATE FUNDED 86.950 MI

ASPHALT SURFACE TREATMENT.
118 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC. CARL ROSE & SONS, INC. STRAWSER CONSTRUCTION INC.
CHARLOTTE, NC ELKIN, NC COLUMBUS, OH
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 80400.00 15300.00 46840.00
0002 1803000000-E 660 AST, SPLIT SEAL 173,406 SY 2.06 357216.36 2.03 352014.18 211 365886.66
0003 1836000000-E 660 AST, TRIPLE SEAL 806,520 SY 2.53 2040495.60 2.66 2145343.20 2.85 2298582.00
0004 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,857,324 LF 0.08 228585.92 0.08 228585.92 0.08 228585.92
0005 4820000000-E 1205 PAINT PVMT MARKINGS 8" 180 LF 1.00 180.00 1.00 180.00 1.01 181.80
0006 4830000000-E 1205 PAINT PVT MKGS LINES 16" 100 LF 3.00 300.00 3.00 300.00 3.01 301.00
0007 4835000000-E 1205 PAINT PVT MKG LINES 24" 90 LF 3.00 270.00 3.00 270.00 3.01 270.90
0008 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 25.00 400.00 25.00 400.00 25.25 404.00
0009 4845000000-N 1205 PAINT PVT MKG SYMBOL 13 EA 30.00 390.00 30.00 390.00 30.30 393.90
CONTRACT TOTAL TOTAL 2708237.88 TOTAL 2742783.30 TOTAL 2941446.18
ROADWAY ITEMS SUB-TOTAL 2708237.88 SUB-TOTAL 2742783.30 SUB-TOTAL 2941446.18
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 1 2708237.88
CARL ROSE & SONS, INC. 2 2742783.30

STRAWSER CONSTRUCTION INC. 3 2941446.18



APR 09, 2013 08:15 AM
TIP NO

FED AID NO STATE FUNDED
ASPHALT SURFACE TREATMENT.
82 SECTIONS OF SECONDARY ROADS.

ASHE, WILKES

11CR.20051.20, 11CR.20971.20

2:00 PM 1/1 016
MAR 19 2013 C203312
79.530 MI

BLYTHE CONSTRUCTION, INC.

CARL ROSE & SONS, INC.

STRAWSER CONSTRUCTION INC.

CHARLOTTE, NC ELKIN, NC COLUMBUS, OH
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 65150.00 28300.00 62000.00
0002 1748000000-E 660 AST, MAT & SEAL 248,795 SY 1.27 315969.65 2.93 728969.35 2.95 733945.25
0003 1803000000-E 660 AST, SPLIT SEAL 499,007 SY 2.26 1127755.82 2.15 1072865.05 2.26 1127755.82
0004 1836000000-E 660 AST, TRIPLE SEAL 116,747 SY 2.88 336231.36 2.64 308212.08 2.98 347906.06
0005 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,045,720 LF 0.08 243657.60 0.08 243657.60 0.09 274114.80
CONTRACT TOTAL TOTAL 2088764.43 TOTAL 2382004.08 TOTAL 2545721.93
ROADWAY ITEMS SUB-TOTAL 2088764.43 SUB-TOTAL 2382004.08 SUB-TOTAL 2545721.93
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 2088764.43
CARL ROSE & SONS, INC. 2382004.08

STRAWSER CONSTRUCTION INC.

3 2545721.93



APR 09, 2013 08:15 AM
TIP NO B-4458

FEDAID NO BRZ-2019(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #95 OVER SOUTH FORK OF CATAWBA RIVER ON SR-2019.

CATAWBA

38375.3.1

2:00 PM 1/ 4 017
MAR 19 2013 C202950
0.478 MI

COUNTRY BOY LANDSCAPING INC

YOUNG & MCQUEEN GRADING CO

DANE CONSTRUCTION, INC.

INC

HARMONY, NC BURNSVILLE, NC MOORESVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 65000.00 95000.00 99000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10100.00 25000.00 7200.00
0003 0030000000-N SP BRG APP SUB REG TIER* Lump Sum 8500.00 9500.00 7800.00
(19+70.00-L-)

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1000.00 1000.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 18.00 18000.00 11.00 11000.00 12.00 12000.00
0006 0063000000-N SP GRADING Lump Sum 80322.80 102000.00 138000.00
0007 0106000000-E 230 BORROW EXCAVATION 15,000 CY 6.50 97500.00 8.50 127500.00 8.25 123750.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 2,050 CY 3.85 7892.50 3.00 6150.00 10.00 20500.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 4375 43750.00 53.00 53000.00 28.00 28000.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,600 SY 2.25 5850.00 2.15 5590.00 2.15 5590.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 32.00 960.00 28.00 840.00 45.00 1350.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 100 SY 2.25 225.00 2.25 225.00 2.25 225.00
0013 0335200000-E 305 15" DRAINAGE PIPE 120 LF 52.00 6240.00 35.00 4200.00 20.00 2400.00
0014 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 150.00 600.00 160.00 640.00 175.00 700.00
0015 0448300000-E 310 18"RCP CULV CLASS IV 68 LF 55.00 3740.00 36.00 2448.00 34.00 2312.00
0016 0594000000-E 310 24" CS PIPE CULV 0.064" 92 LF 57.00 5244.00 52.00 4784.00 34.00 3128.00
0017 0995000000-E 340 PIPE REMOVAL 206 LF 8.00 1648.00 2.00 412.00 10.00 2060.00
0018 1099500000-E 505 SHALLOW UNDERCUT 500 CY 10.00 5000.00 9.00 4500.00 12.00 6000.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 23.00 23000.00 34.00 34000.00 28.00 28000.00
0020 1121000000-E 520 AGGREGATE BASE COURSE 2,260 TON 25.25 57065.00 27.00 61020.00 25.60 57856.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 28.00 5600.00 27.00 5400.00 26.00 5200.00
0022 1275000000-E 600 PRIME COAT 85 GAL 12.00 1020.00 8.00 680.00 6.50 552.50
0023 1330000000-E 607 INCIDENTAL MILLING 225 SY 23.00 5175.00 20.00 4500.00 18.00 4050.00
0024 1489000000-E 610 ASP CONC BASE CRS B25.0B 325 TON 44.00 14300.00 46.50 15112.50 51.79 16831.75
0025 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,060 TON 39.75 42135.00 42.00 44520.00 4361 46226.60
0026 1525000000-E 610 ASP CONC SURF CRS SF9.5A 1,465 TON 39.75 58233.75 42.00 61530.00 50.54 74041.10
0027 1575000000-E 620 ASP FOR PLANT MIX 165 TON 620.00 102300.00 652.00 107580.00 600.00 99000.00
0028 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 125.00 1250.00 140.00 1400.00 150.00 1500.00
0029 2022000000-E 815 SUBDRAIN EXCAVATION 12 CY 7.00 784.00 4.00 448.00 12.00 1344.00
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 43.75 3675.00 42.00 3528.00 30.00 2520.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 8.50 4250.00 475 2375.00 7.00 3500.00
0032 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 150.00 150.00 135.00 135.00 350.00 350.00
0033 2077000000-E 815 6" OUTLET PIPE LF 51.00 306.00 7.00 42.00 8.00 48.00
0034 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1100.00 2200.00 1400.00 2800.00 1375.00 2750.00
0035 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 625.00 1250.00 425.00 850.00 575.00 1150.00
0036 2556000000-E 846 SHOULDER BERM GUTTER 360 LF 25.00 9000.00 23.00 8280.00 22.00 7920.00
0037 3030000000-E 862 STL BM GUARDRAIL 825 LF 14.00 11550.00 15.75 12993.75 14.00 11550.00
0038 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 21.00 105.00 13.00 65.00
0039 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 475.00 950.00 525.00 1050.00 475.00 950.00
0040 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1375.00 5500.00 1415.00 5660.00 1375.00 5500.00



APR 09, 2013 08:15 AM

TIP NO

FED AID NO BRZ-2019(2)

B-4458

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #95 OVER SOUTH FORK OF CATAWBA RIVER ON SR-2019.

CATAWBA
38375.3.1

2:00 PM 2/ 4 017
MAR 19 2013 C202950
0.478 MI

COUNTRY BOY LANDSCAPING INC

YOUNG & MCQUEEN GRADING CO

DANE CONSTRUCTION, INC.

INC
HARMONY, NC BURNSVILLE, NC MOORESVILLE, NC
0041 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1975.00 7900.00 1700.00 6800.00
0042 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 3,610 LF 2.55 9205.50 2.70 9747.00 2.55 9205.50
0043 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 225 EA 14.80 3330.00 15.50 3487.50 14.80 3330.00
0044 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 70 EA 27.00 1890.00 28.35 1984.50 27.00 1890.00
0045 3557000000-E 866 ADDITIONAL BARBED WIRE 100 LF 1.00 100.00 1.05 105.00 1.00 100.00
0046 3628000000-E 876 RIP RAP, CLASS | 7 TON 65.00 455.00 75.00 525.00 45.00 315.00
0047 3649000000-E 876 RIP RAP, CLASS B 4 TON 65.00 260.00 75.00 300.00 50.00 200.00
0048 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,085 SY 2.25 4691.25 2.25 4691.25 2.15 4482.75
0049 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 14 LF 7.50 105.00 5.25 73.50 5.10 71.40
0050 4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 92.00 92.00 78.75 78.75 75.00 75.00
0051 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 16 EA 5.00 80.00 1.05 16.80 3.00 48.00
0052 4400000000-E 1110 WORK ZONE SIGNS (STAT) 527 SF 5.25 2766.75 4.15 2187.05 3.89 2050.03
0053 4410000000-E 1110 WORK ZONE SIGNS (BARR) 90 SF 5.00 450.00 6.85 616.50 4.70 423.00
0054 4430000000-N 1130 DRUMS 20 EA 35.00 700.00 25.00 500.00 45.00 900.00
0055 4435000000-N 1135 CONES 20 EA 16.00 320.00 20.00 400.00 17.00 340.00
0056 4445000000-E 1145 BARRICADES (TYPE III) 80 LF 22.00 1760.00 25.00 2000.00 14.25 1140.00
0057 4455000000-N 1150 FLAGGER 20 DAY 250.00 5000.00 175.00 3500.00 150.00 3000.00
0058 4810000000-E 1205 PAINT PVMT MARKINGS 4" 25,338 LF 0.18 4560.84 0.25 6334.50 0.18 4560.84
0059 4915000000-E 1264 7' U-CHANNEL POSTS 3 EA 27.00 81.00 36.75 110.25 41.00 123.00
0060 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 52.00 156.00 58.00 174.00 85.00 255.00
0061 6000000000-E 1605 TEMPORARY SILT FENCE 3,000 LF 1.90 5700.00 2.00 6000.00 1.90 5700.00
0062 6006000000-E 1610 EROS CONTRL STONE CL A 285 TON 40.00 11400.00 31.40 8949.00 32.00 9120.00
0063 6009000000-E 1610 EROS CONTRL STONE CL B 1,640 TON 40.00 65600.00 48.50 79540.00 32.00 52480.00
0064 6012000000-E 1610 SEDIMENT CONTROL STONE 665 TON 35.00 23275.00 32.70 21745.50 28.00 18620.00
0065 6015000000-E 1615 TEMPORARY MULCHING 6.5 ACR 900.00 5850.00 1045.00 6792.50 995.00 6467.50
0066 6018000000-E 1620 SEED FOR TEMP SEEDING 250 LB 2.00 500.00 6.30 1575.00 6.00 1500.00
0067 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 1000.00 2000.00 1260.00 2520.00 1200.00 2400.00
0068 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 10.00 2000.00 12.00 2400.00
0069 6029000000-E SP SAFETY FENCE 600 LF 1.90 1140.00 2.00 1200.00 1.90 1140.00
0070 6030000000-E 1630 SILT EXCAVATION 1,250 CY 7.00 8750.00 8.00 10000.00 8.00 10000.00
0071 6036000000-E 1631 MATTING FOR EROS CONTROL 11,000 SY 1.50 16500.00 1.85 20350.00 1.75 19250.00
0072 6037000000-E SP COIR FIBER MAT 40 SY 8.00 320.00 10.50 420.00 10.00 400.00
0073 6038000000-E SP PERM SOIL REINF MAT 3,900 SY 6.50 25350.00 5.25 20475.00 5.00 19500.00
0074 6042000000-E 1632 1/4" HARDWARE CLOTH 60 LF 4.00 240.00 4.20 252.00 4.00 240.00
0075 6048000000-E SP FLOAT TURBIDITY CURTAIN 120 SY 22.00 2640.00 45.00 5400.00 45.00 5400.00
0076 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 50.00 600.00 615.00 7380.00 475.00 5700.00
0077 6071010000-E SP  WATTLE 210 LF 10.00 2100.00 9.35 1963.50 8.90 1869.00
0078 6071020000-E SP  POLYACRYLAMIDE (PAM) 400 LB 8.00 3200.00 8.00 3200.00 7.50 3000.00
0079 6071030000-E 1640 COIR FIBER BAFFLE 310 LF 5.00 1550.00 5.25 1627.50 6.50 2015.00
0080 6071050000-E Sp **" SKIMMER 4 EA 1100.00 4400.00 645.00 2580.00 1150.00 4600.00

(1-1/2")



APR 09, 2013 08:15 AM
TIP NO B-4458

FEDAID NO BRZ-2019(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #95 OVER SOUTH FORK OF CATAWBA RIVER ON SR-2019.

CATAWBA

38375.3.1

2:00 PM 3/ 4 017
MAR 19 2013 C202950
0.478 MI

COUNTRY BOY LANDSCAPING INC

YOUNG & MCQUEEN GRADING CO

DANE CONSTRUCTION, INC.

INC
HARMONY, NC BURNSVILLE, NC MOORESVILLE, NC
0081 6084000000-E 1660 SEEDING AND MULCHING 4.5 ACR 1650.00 7425.00 1470.00 6615.00 1400.00 6300.00
0082 6087000000-E 1660 MOWING 3.5 ACR 250.00 875.00 157.50 551.25 150.00 525.00
0083  6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 1.00 100.00 7.35 735.00 7.00 700.00
0084  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 2100.00 525.00 2000.00 500.00
0085 6096000000-E 1662 SEED FOR SUPP SEEDING 175 LB 1.00 175.00 6.30 1102.50 6.00 1050.00
0086 6108000000-E 1665 FERTILIZER TOPDRESSING 4.75 TON 500.00 2375.00 1260.00 5985.00 1200.00 5700.00
0087 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 35.00 350.00 47.25 472.50 45.00 450.00
0088  6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 1.00 25.00 157.50 3937.50 150.00 3750.00
0089  6123000000-E 1670 REFORESTATION 0.1 ACR 12000.00 1200.00 420.00 42.00 4000.00 400.00
STRUCTURE ITEMS
0090 8017000000-N SP  CM&R TEMP ACCESS *thiiitiok Lump Sum 97000.00 40500.00 20000.00
(19+70.00-L-)
0091 8035000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 1.00 15000.00 35000.00
(19+70.00-L-)
0092 8105520000-E 411 3-0"DRILLD PIER IN SOIL 105 LF 575.00 60375.00 650.00 68250.00 985.00 103425.00
0093 8105620000-E 411 3-0"DRILLD PIER NO SOIL 68 LF 575.00 39100.00 650.00 44200.00 985.00 66980.00
0094  8111200000-E 411 PERM STL CASING FOR 3' PIER 82.8 LF 50.00 4140.00 65.00 5382.00 61.00 5050.80
0095  8113000000-N 411 SID INSPECTIONS 1 EA 600.00 600.00 100.00 100.00 500.00 500.00
0096 8114000000-N 411 SPT TESTING 1 EA 1000.00 1000.00 100.00 100.00 500.00 500.00
0097 8115000000-N 411 CSLTESTING 1 EA 2450.00 2450.00 100.00 100.00 1300.00 1300.00
0098 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 723 CY 1200.00 86760.00 790.00 57117.00 1275.00 92182.50
0099 8210000000-N 422 BRG APPR SLAB *ttiiiitk Lump Sum 22139.00 21000.00 14000.00
(19+70.00-L-)
0100 8217000000-E 425 REINF STEEL (BRIDGE) 28,432 LB 1.00 28432.00 1.15 32696.80 1.00 28432.00
0101 8238000000-E 425 SPIRAL COL REINF STL BRG 4,039 LB 1.80 7270.20 2.40 9693.60 2.00 8078.00
0102 8364000000-E 450 HP12X53 PILES 455 LF 55.00 25025.00 73.50 33442.50 47.00 21385.00
0103 8475000000-E 460 TWO BAR METAL RAIL 3855 LF 120.50 46452.75 96.50 37200.75 89.50 34502.25
0104 8517000000-E 460 1-*"X*xe"CONC PARAPET 4005 LF 73.00 29236.50 57.00 22828.50 56.50 22628.25
(1-2" X 2-11 1/4")
0105 8608000000-E 876 RIP RAP Il (2-0") 1,079 TON 0.01 10.79 89.00 96031.00 42.50 45857.50
0106 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,365 SY 2.25 3071.25 2.70 3685.50 2.50 3412.50
0107 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7400.00 9000.00 12714.00
0108 8763000000-E 430 3-0"X 2-0"PRESTR SLABS 2,600 LF 129.00 335400.00 135.00 351000.00 155.30 403780.00
CONTRACT TOTAL TOTAL 1744888.88 TOTAL 1943793.25 TOTAL 1981233.77
ROADWAY ITEMS SUB-TOTAL 949025.39 SUB-TOTAL 1096465.60 SUB-TOTAL 1061505.97
STRUCTURE ITEMS SUB-TOTAL 795863.49 SUB-TOTAL 847327.65 SUB-TOTAL 919727.80



APR 09, 2013 08:15 AM

CATAWBA

TIP NO B-4458 38375.3.1 2:00 PM 4/ 4 017
MAR 19 2013 C202950
FED AID NO BRZ-2019(2) 0.478 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #95 OVER SOUTH FORK OF CATAWBA RIVER ON SR-2019.
BIDDERS IN ORDER CONTRACT TOTAL
COUNTRY BOY LANDSCAPING INC 1744888.88
YOUNG & MCQUEEN GRADING CO INC 1943793.25

DANE CONSTRUCTION, INC.

1981233.77



APR 09, 2013 08:15 AM CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

TIP NO 17BP.12.P.5

FED AID NO STATE FUNDED
JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.
BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

2:00 PM 1/ 8 018
MAR 19 2013 C203218
0.000 MI

ASTRON GENERAL CONTRACTING
COMPANY INC

JACKSONVILLE, NC

OLYMPUS PAINTING
CONTRACTORS, INC.

TARPON SPRINGS, FL

KLICOS PAINTING COMPANY, INC.

BALTIMORE, MD

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 200000.00

0002 4400000000-E 1110 WORK ZONE SIGNS (STAT) 432 SF 5.00 2160.00

0003 4405000000-E 1110 WORK ZONE SIGNS (PORT) 672 SF 5.00 3360.00

0004 4415000000-N 1115 FLASHING ARROW BOARD 3 EA 500.00 1500.00

0005 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 500.00 500.00

0006 4430000000-N 1130 DRUMS 350 EA 5.00 1750.00

0007 4435000000-N 1135 CONES 50 EA 5.00 250.00

0008 4450000000-N 1150 FLAGGER 176 HR 15.00 2640.00

0009 4480000000-N 1165 TMA 1 EA 2000.00 2000.00

0010 4510000000-N SP LAW ENFORCEMENT 96 HR 15.00 1440.00

0011 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 65000.00

0012 8699000000-N SP STRIP SEALS Lump Sum 30000.00

0013 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
BRIDGE JACKING BRIDGE #1

0015 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
BRIDGE JACKING BRIDGE #20

0016 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
BRIDGE JACKING BRIDGE #32

0017 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
BRIDGE JACKING BRIDGE #35

0018 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
BRIDGE JACKING BRIDGE #56

0019 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
BRIDGE JACKING BRIDGE #71

0020 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
BRIDGE JACKING BRIDGE #76

0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
BRIDGE JACKING BRIDGE #80

0023 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
BRIDGE JACKING BRIDGE #91

0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
BRIDGE JACKING BRIDGE #99

0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 54337.00
PAINTING EXISTING STRUCTURE BRIDGE #1

0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 113267.00
PAINTING EXISTING STRUCTURE BRIDGE #133

0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 125019.00
PAINTING EXISTING STRUCTURE BRIDGE #16

0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 45670.00
PAINTING EXISTING STRUCTURE BRIDGE #174

0029 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 167008.00
PAINTING EXISTING STRUCTURE BRIDGE #18

0030 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 63116.00
PAINTING EXISTING STRUCTURE BRIDGE #19

0031 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 132273.00
PAINTING EXISTING STRUCTURE BRIDGE #20

0032 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 163035.00

PAINTING EXISTING STRUCTURE BRIDGE #32

179000.00

7.00 3024.00
9.75 6552.00
3500.00 10500.00
9000.00 9000.00
50.00 17500.00
40.00 2000.00
35.00 6160.00
20000.00 20000.00
45.00 4320.00
29400.00

452000.00

16100.00

3300.00

1400.00

1400.00

2200.00

3300.00

1400.00

1400.00

2555.00

4400.00

53420.00

86500.00

74950.00

55920.00

106550.00

55675.00

82625.00

94175.00

300000.00

1.00 432.00
1.00 672.00
1000.00 3000.00
5000.00 5000.00
1.00 350.00
1.00 50.00
15.00 2640.00
12000.00 12000.00
25.00 2400.00
30580.00

57310.00

30600.00

5900.00

2400.00

2400.00

4200.00

5900.00

2200.00

2200.00

4700.00

8200.00

58810.00

118310.00

121070.00

55330.00

196270.00

74080.00

138620.00

173640.00



APR 09, 2013 08:15 AM
TIP NO 17BP.12.P.5

FED AID NO STATE FUNDED
JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.
BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

2:00 PM 2/ 8 018
MAR 19 2013 C203218
0.000 MI

ASTRON GENERAL CONTRACTING
COMPANY INC

JACKSONVILLE, NC

OLYMPUS PAINTING
CONTRACTORS, INC.

TARPON SPRINGS, FL

KLICOS PAINTING COMPANY, INC.

BALTIMORE, MD

0033 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 136038.00
PAINTING EXISTING STRUCTURE BRIDGE #35

0034 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 58309.00
PAINTING EXISTING STRUCTURE BRIDGE #50 (IREDELL)

0035 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 256867.00
PAINTING EXISTING STRUCTURE BRIDGE #50 (LINCOLN)

0036 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 129762.00
PAINTING EXISTING STRUCTURE BRIDGE #56

0037 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 256875.00
PAINTING EXISTING STRUCTURE BRIDGE #71

0038 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 76201.00
PAINTING EXISTING STRUCTURE BRIDGE #76

0039 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 148478.00
PAINTING EXISTING STRUCTURE BRIDGE #79

0040 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 128188.00
PAINTING EXISTING STRUCTURE BRIDGE #80

0041 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 40729.00
PAINTING EXISTING STRUCTURE BRIDGE #88

0042 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 952792.00
PAINTING EXISTING STRUCTURE BRIDGE #91

0043 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 57200.00
PAINTING EXISTING STRUCTURE BRIDGE #99

0044 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 60000.00
PARTIAL REMOVAL OF EXISTING STRUCTURE BRIDGE
#91

0045 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #1

0046 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #133

0047 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #16

0048 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #174

0049 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #18

0050 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #19

0051 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #20

0052 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #32

0053 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #35

0054 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #50 (IREDELL)

0055 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #50 (LINCOLN)

0056 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #56

0057 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00

POLLUTION CONTROL BRIDGE #71

86200.00

53420.00

145150.00

161700.00

22375.00

59800.00

89775.00

93550.00

32300.00

259600.00

43795.00

31500.00

8440.00

14000.00

11900.00

8440.00

18100.00

8850.00

13750.00

15850.00

14400.00

8440.00

29300.00

25400.00

8250.00

133070.00

68360.00

308970.00

125230.00

212500.00

85360.00

157540.00

130730.00

50760.00

934330.00

58500.00

34000.00

10000.00

10000.00

10000.00

10000.00

10000.00

10000.00

10000.00

10000.00

10000.00

10000.00

10000.00

10000.00

10000.00



APR 09, 2013 08:15 AM CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

TIP NO 17BP.12.P.5

FED AID NO STATE FUNDED
JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.
BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

2:00 PM 3/8 018
MAR 19 2013 C203218
0.000 MI

ASTRON GENERAL CONTRACTING
COMPANY INC

JACKSONVILLE, NC

OLYMPUS PAINTING
CONTRACTORS, INC.

TARPON SPRINGS, FL

KLICOS PAINTING COMPANY, INC.

BALTIMORE, MD

0058 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #76

0059 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #79

0060 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #80

0061 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #88

0062 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #91

0063 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00
POLLUTION CONTROL BRIDGE #99

0064 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00
TEMPORARY STEEL COVER FOR EX- PANSION JOINT
SEAL REPAIR

0065 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #133

0066 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #174

0067 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #50
(IREDELL)

0068 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 80000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #50
(LINCOLN)

0069 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #1

0070 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #16

0071 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 40000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #18

0072 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #19

0073 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #20

0074 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #32

0075 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #35

0076 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #56

0077 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #71

0078 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #76

0079 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #79

0080  8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #80

0081 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00

UNDERSTRUCTURE WORK PLATFORM BRIDGE #88

19600.00

15050.00

12100.00

4600.00

73200.00

6690.00

51800.00

53500.00

34040.00

34040.00

107050.00

34040.00

46150.00

67850.00

35475.00

52625.00

59975.00

54900.00

108400.00

13375.00

38100.00

107175.00

46850.00

20600.00

10000.00

10000.00

10000.00

10000.00

10000.00

10000.00

57000.00

20000.00

20000.00

20000.00

20000.00

20000.00

20000.00

20000.00

20000.00

20000.00

20000.00

20000.00

20000.00

20000.00

20000.00

20000.00

20000.00

20000.00



APR 09, 2013 08:15 AM

TIP NO

FED AID NO STATE FUNDED
JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.
BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

17BP.12.P.5

2:00 PM 4/ 8 018
MAR 19 2013 C203218
0.000 MI

ASTRON GENERAL CONTRACTING
COMPANY INC

JACKSONVILLE, NC

OLYMPUS PAINTING
CONTRACTORS, INC.

TARPON SPRINGS, FL

KLICOS PAINTING COMPANY, INC.

BALTIMORE, MD

0082

0083

0084

0085

0086

0087

0088

8860000000-N

8860000000-N

8881000000-E

8889000000-E

8892000000-E

8897000000-N

8897000000-N

SP

SP

SP

SP

SP

SP

SP

GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #91
GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #99
GENERIC STRUCTURE ITEM (CY)

CONCRETE FOR DECK REPAIR

GENERIC STRUCTURE ITEM (LB)

GIRDER REPAIR

GENERIC STRUCTURE ITEM (SF)

REINFORCED CONCRETE DECK SLAB

GENERIC STRUCTURE ITEM (EA)

REPLACE EXPANSION BEARINGS

GENERIC STRUCTURE ITEM (EA)

REPLACE FIXED BEARINGS

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum
Lump Sum
9

13,185
207

46

19

CcYy

LB

SF

EA

EA

100000.00

10000.00

250.00 2250.00
12.00 158220.00

70.00 14490.00
3000.00 138000.00
2500.00 47500.00
TOTAL 4373224.00
SUB-TOTAL 4373224.00

260700.00

27915.00

1820.00 16380.00
27.00 355995.00

65.00 13455.00
4535.00 208610.00
4531.00 86089.00
TOTAL 4717340.00
SUB-TOTAL 4717340.00

20000.00

20000.00

2400.00 21600.00
30.00 395550.00

74.00 15318.00
4975.00 228850.00
4975.00 94525.00
TOTAL 5101457.00
SUB-TOTAL 5101457.00



APR 09, 2013 08:15 AM CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

TIP NO 17BP.12.P.5 200PM 5/38 018
MAR 19 2013 C203218
FEDAID NO STATE FUNDED 0.000 M

JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.
BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

SAFFO CONTRACTORS INC VIMAS PAINTING COMPANY, INC M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.
WILMINGTON, NC LOWELLVILLE, OH TARPON SPRINGS, FL
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 250000.00 300000.00 397700.00
0002 4400000000-E 1110 WORK ZONE SIGNS (STAT) 432 SF 20.00 8640.00 5.50 2376.00 5.87 2535.84
0003  4405000000-E 1110 WORK ZONE SIGNS (PORT) 672 SF 20.00 13440.00 9.00 6048.00 10.20 6854.40
0004 4415000000-N 1115 FLASHING ARROW BOARD 3 EA 15000.00 45000.00 2500.00 7500.00 3050.00 9150.00
0005 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 20000.00 20000.00 11000.00 11000.00 12250.00 12250.00
0006 4430000000-N 1130 DRUMS 350 EA 50.00 17500.00 32.00 11200.00 35.65 12477.50
0007 4435000000-N 1135 CONES 50 EA 50.00 2500.00 20.00 1000.00 18.23 911.50
0008 4450000000-N 1150 FLAGGER 176 HR 150.00 26400.00 20.00 3520.00 16.00 2816.00
0009 4480000000-N 1165 TMA 1 EA 25000.00 25000.00 10000.00 10000.00 31500.00 31500.00
0010 4510000000-N SP LAW ENFORCEMENT 96 HR 25.00 2400.00 50.00 4800.00 35.50 3408.00
0011 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00 27800.00 18852.00
0012 8699000000-N SP STRIP SEALS Lump Sum 70000.00 52100.00 42000.00
0013 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 15300.00 15000.00
BRIDGE JACKING BRIDGE #1
0015 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 2500.00 2950.00 10000.00
BRIDGE JACKING BRIDGE #20
0016 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 2500.00 1178.00 7500.00
BRIDGE JACKING BRIDGE #32
0017 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00 1178.00 10000.00
BRIDGE JACKING BRIDGE #35
0018 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 4000.00 2061.00 12500.00
BRIDGE JACKING BRIDGE #56
0019 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 2000.00 2950.00 12500.00
BRIDGE JACKING BRIDGE #71
0020 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00 1180.00 7500.00
BRIDGE JACKING BRIDGE #76
0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 2000.00 1180.00 12500.00
BRIDGE JACKING BRIDGE #80
0023 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 40000.00 2355.00 10000.00
BRIDGE JACKING BRIDGE #91
0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 7500.00 4121.00 15000.00
BRIDGE JACKING BRIDGE #99
0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 70000.00 70000.00 83000.00
PAINTING EXISTING STRUCTURE BRIDGE #1
0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 130000.00 80000.00 162000.00
PAINTING EXISTING STRUCTURE BRIDGE #133
0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 130000.00 50000.00 123000.00
PAINTING EXISTING STRUCTURE BRIDGE #16
0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 95000.00 70000.00 83000.00
PAINTING EXISTING STRUCTURE BRIDGE #174
0029 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 175000.00 160000.00 230000.00
PAINTING EXISTING STRUCTURE BRIDGE #18
0030 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 88000.00 80000.00 95000.00
PAINTING EXISTING STRUCTURE BRIDGE #19
0031 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 142885.00 130000.00 160000.00
PAINTING EXISTING STRUCTURE BRIDGE #20
0032 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 165000.00 150000.00 210000.00

PAINTING EXISTING STRUCTURE BRIDGE #32



APR 09, 2013 08:15 AM CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

TIP NO 17BP.12.P.5 200PM  6/8 018
MAR 19 2013 C203218
FEDAID NO STATE FUNDED 0.000 M

JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.
BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

SAFFO CONTRACTORS INC VIMAS PAINTING COMPANY, INC M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.
WILMINGTON, NC LOWELLVILLE, OH TARPON SPRINGS, FL
0033 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 125000.00 120000.00 192000.00
PAINTING EXISTING STRUCTURE BRIDGE #35
0034 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 320000.00 75000.00 124000.00
PAINTING EXISTING STRUCTURE BRIDGE #50 (IREDELL)
0035 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 80000.00 245000.00 348000.00
PAINTING EXISTING STRUCTURE BRIDGE #50 (LINCOLN)
0036 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 129100.00 120000.00 165000.00
PAINTING EXISTING STRUCTURE BRIDGE #56
0037 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 165000.00 180000.00 235000.00
PAINTING EXISTING STRUCTURE BRIDGE #71
0038 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 99090.00 90000.00 100000.00
PAINTING EXISTING STRUCTURE BRIDGE #76
0039 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 162500.00 140000.00 149000.00
PAINTING EXISTING STRUCTURE BRIDGE #79
0040 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 134500.00 110000.00 127000.00
PAINTING EXISTING STRUCTURE BRIDGE #80
0041 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 75000.00 70000.00 120000.00
PAINTING EXISTING STRUCTURE BRIDGE #88
0042 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1250000.00 670000.00 750000.00
PAINTING EXISTING STRUCTURE BRIDGE #91
0043 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 70000.00 70000.00 130000.00
PAINTING EXISTING STRUCTURE BRIDGE #99
0044 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 40000.00 29000.00 44000.00
PARTIAL REMOVAL OF EXISTING STRUCTURE BRIDGE
#91
0045 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 5000.00 10000.00
POLLUTION CONTROL BRIDGE #1
0046 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5500.00 10000.00 15000.00
POLLUTION CONTROL BRIDGE #133
0047 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 10000.00 10000.00
POLLUTION CONTROL BRIDGE #16
0048 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 5000.00 10000.00
POLLUTION CONTROL BRIDGE #174
0049 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 10000.00 15000.00
POLLUTION CONTROL BRIDGE #18
0050 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 5000.00 10000.00
POLLUTION CONTROL BRIDGE #19
0051 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 10000.00 10000.00
POLLUTION CONTROL BRIDGE #20
0052 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 10000.00 15000.00
POLLUTION CONTROL BRIDGE #32
0053 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 10000.00 10000.00
POLLUTION CONTROL BRIDGE #35
0054 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 5000.00 10000.00
POLLUTION CONTROL BRIDGE #50 (IREDELL)
0055 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 15000.00 30000.00
POLLUTION CONTROL BRIDGE #50 (LINCOLN)
0056 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 10000.00 10000.00
POLLUTION CONTROL BRIDGE #56
0057 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 10000.00 20000.00

POLLUTION CONTROL BRIDGE #71



APR 09, 2013 08:15 AM

TIP NO 17BP.12.P.5

FED AID NO STATE FUNDED
JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.
BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

2:00 PM 718 018
MAR 19 2013 C203218
0.000 MI

SAFFO CONTRACTORS INC

WILMINGTON, NC

VIMAS PAINTING COMPANY, INC

LOWELLVILLE, OH

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

TARPON SPRINGS, FL

0058 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
POLLUTION CONTROL BRIDGE #76

0059 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
POLLUTION CONTROL BRIDGE #79

0060 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
POLLUTION CONTROL BRIDGE #80

0061 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
POLLUTION CONTROL BRIDGE #88

0062 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00
POLLUTION CONTROL BRIDGE #91

0063 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
POLLUTION CONTROL BRIDGE #99

0064 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00
TEMPORARY STEEL COVER FOR EX- PANSION JOINT
SEAL REPAIR

0065 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #133

0066 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #174

0067 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #50
(IREDELL)

0068 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #50
(LINCOLN)

0069 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #1

0070 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #16

0071 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #18

0072 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #19

0073 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #20

0074 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #32

0075 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #35

0076 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #56

0077 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #71

0078 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #76

0079 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #79

0080  8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #80

0081 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00

UNDERSTRUCTURE WORK PLATFORM BRIDGE #88

5000.00

10000.00

10000.00

5000.00

20000.00

5000.00

51800.00

47324.00

22132.00

27344.00

154485.00

23524.00

48428.00

78508.00

37040.00

55448.00

86820.00

53228.00

50092.00

106250.00

34144.00

63016.00

52292.00

25380.00

10000.00

15000.00

10000.00

10000.00

50000.00

10000.00

15000.00

25000.00

20000.00

20000.00

60000.00

20000.00

20000.00

40000.00

20000.00

20000.00

25000.00

25000.00

20000.00

20000.00

20000.00

25000.00

20000.00

20000.00



APR 09, 2013 08:15 AM

TIP NO

FED AID NO STATE FUNDED
JOINT & BEARING REPLACEMENT, CLEANING & PAINTING, & REPAIRS.
BRIDGES - 4 IN CATAWBA CO, 7 IN CLEVELAND CO, 3 IN GASTON CO, 3 IN IREDELL CO, AND 2 IN LINCOLN CO.

CATAWBA, IREDELL, LINCOLN, GASTON, CLEVELAND

17BP.12.P.5

2:00 PM 8/ 8 018
MAR 19 2013 C203218
0.000 MI

SAFFO CONTRACTORS INC

WILMINGTON, NC

VIMAS PAINTING COMPANY, INC

LOWELLVILLE, OH

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

TARPON SPRINGS, FL

0082

0083

0084

0085

0086

0087

0088

8860000000-N

8860000000-N

8881000000-E

8889000000-E

8892000000-E

8897000000-N

8897000000-N

SP

SP

SP

SP

SP

SP

SP

GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #91
GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #99
GENERIC STRUCTURE ITEM (CY)

CONCRETE FOR DECK REPAIR

GENERIC STRUCTURE ITEM (LB)

GIRDER REPAIR

GENERIC STRUCTURE ITEM (SF)

REINFORCED CONCRETE DECK SLAB

GENERIC STRUCTURE ITEM (EA)

REPLACE EXPANSION BEARINGS

GENERIC STRUCTURE ITEM (EA)

REPLACE FIXED BEARINGS

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

ASTRON GENERAL CONTRACTING COMPANY INC
OLYMPUS PAINTING CONTRACTORS, INC.

KLICOS PAINTING COMPANY, INC.

SAFFO CONTRACTORS INC

VIMAS PAINTING COMPANY, INC

M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.

Lump Sum
Lump Sum
9

13,185
207

46

19

o0 WN P

CcYy

LB

SF

EA

EA

50.00

25000.00

2500.00 22500.00

35.00 461475.00

80.00 16560.00

6000.00 276000.00

6000.00 114000.00

TOTAL 5499555.00

SUB-TOTAL 5499555.00

CONTRACT TOTAL

4373224.00
4717340.00
5101457.00
5499555.00
5528581.00
6050323.99

450000.00

30000.00

1820.00 16380.00
27.00 355995.00

65.00 13455.00
4535.00 208610.00
4531.00 86089.00
TOTAL 5528581.00
SUB-TOTAL 5528581.00

250000.00

20000.00

2400.00 21600.00
42.75 563658.75
230.00 47610.00
2300.00 105800.00
2300.00 43700.00
TOTAL 6050323.99
SUB-TOTAL 6050323.99



APR 09, 2013 08:15 AM
TIP NO BK-5126

FED AID NO BRZ-1395(6)
GRADING, DRAINAGE, PAVING, GUARDRAIL, AND STRUCTURE.
BRIDGE #119 OVER BALD MOUNTAIN CREEK ON SR-1395.

YANCEY
42577.3.1

2:00 PM

MAR 19 2013
0.114 MI

1/ 3

019

C203225

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0030000000-N SP BRG APP SUB REG TIER*
(16+20.00)

0004 0043000000-N 226 GRADING

0005 0050000000-E 226 SUPP CLEARING & GRUBBING

0006 0199000000-E SP TEMPORARY SHORING

0007 0343000000-E 310 15" SIDE DRAIN PIPE

0008 0600000000-E 310 30"CS PIPE CULV 0.079"

0009 0995000000-E 340 PIPE REMOVAL

0010 1220000000-E 545 INCIDENTAL STONE BASE

0011 1330000000-E 607 INCIDENTAL MILLING

0012 1489000000-E 610 ASP CONC BASE CRS B25.0B

0013 1498000000-E 610 ASP CONC INTR CRS 119.0B

0014 1519000000-E 610 ASP CONC SURF CRS S9.5B

0015 1575000000-E 620 ASP FOR PLANT MIX

0016 2000000000-N 806 RIGHT OF WAY MARKERS

0017 2286000000-N 840 MASNRY DRAINAGE STRUCT

0018 2354200000-N 840 FRAME W/GRATE 840.24 STD

0019 3030000000-E 862 STL BM GUARDRAIL

0020 3045000000-E 862 SBGR SHOP CURVED

0021 3150000000-N 862 ADDIT GUARDRAIL POSTS

0022 3180000000-N 862 GR ANCHOR TYPE ik
(B-83SC)

0023 3195000000-N 862 GR ANCHOR TYPE AT-1

0024 3270000000-N SP  GR ANCHOR TYPE 350

0025 3319000000-N 862 GR ANCHOR TYPE B-83

0026 3559000000-E 866 ** STRAND BW FENCE W/ POSTS
4

0027 3656000000-E 876 EBI)EOTEXTILE FOR DRAINGE

0028 4400000000-E 1110 WORK ZONE SIGNS (STAT)

0029  4405000000-E 1110 WORK ZONE SIGNS (PORT)

0030 4410000000-E 1110 WORK ZONE SIGNS (BARR)

0031 4430000000-N 1130 DRUMS

0032 4445000000-E 1145 BARRICADES (TYPE Ill)

0033  4450000000-N 1150 FLAGGER

0034 4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0035  4470000000-N 1160 RESET CRASH CUSHION

0036 4485000000-E 1170 PORT CONC BARRIER

0037 4500000000-E 1170 RESET PORT CONC BARRIER

0038  4650000000-N 1251 TEMP RAISED PVMT MRKS

0039 4685000000-E 1205 THERMO PVT MKG LINES 4"90

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

225
20
60
51

SF
LF
LF
LF

50 TON

200

SY

250 TON
200 TON
350 TON

42 TON

14

1

1
375
50

W P W

232

650
156
38
40
64
16
650

110
60

61
1,200

EA
EA
EA
LF
LF
EA
EA

EA
EA
EA
LF

SY
SF
SF
SF
EA
LF
HR
EA
EA
LF
LF
EA
LF

38500.00

5500.00

12500.00

67500.00

1000.00 1000.00
135.00 30375.00
40.00 800.00
60.00 3600.00
2.00 102.00
25.00 1250.00
27.50 5500.00
91.00 22750.00
93.25 18650.00
78.15 27352.50
695.00 29190.00
203.50 2849.00
1515.00 1515.00
385.00 385.00
17.70 663.75
19.80 990.00
26.75 133.75
1600.00 1600.00
588.50 1765.50
2090.00 2090.00
1500.00 4500.00
16.05 3723.60
2.30 1495.00
5.35 834.60
5.00 190.00
7.00 280.00
25.00 1600.00
25.00 400.00
21.50 13975.00
4025.00 8050.00
575.00 1150.00
30.00 3300.00
20.00 1200.00
12.60 768.60
2.75 3300.00



APR 09, 2013 08:15 AM YANCEY

TIP NO BK-5126 42577.3.1 2:00 PM 2/3 019
MAR 19 2013 C203225
FED AID NO BRZ-1395(6) 0.114 MI

GRADING, DRAINAGE, PAVING, GUARDRAIL, AND STRUCTURE.
BRIDGE #119 OVER BALD MOUNTAIN CREEK ON SR-1395.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0040 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,200 LF 4.25 5100.00
0041 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,330 LF 0.55 2381.50
0042 4835000000-E 1205 PAINT PVT MKG LINES 24" 60 LF 4.85 291.00
0043 4905000000-N 1253 SNOWPLB PVMT MRKER 15 EA 53.50 802.50
0044 4960000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 25500.00 25500.00
PORTABLE TRAFFIC SIGNAL SYSTEM (PRE-TIMED)
0045 4960000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 31150.00 31150.00
PORTABLE TRAFFIC SIGNAL SYSTEM(ACTUATED)
0046 6000000000-E 1605 TEMPORARY SILT FENCE 1,000 LF 2.25 2250.00
0047 6006000000-E 1610 EROS CONTRL STONE CL A 80 TON 26.25 2100.00
0048 6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 43.35 867.00
0049 6012000000-E 1610 SEDIMENT CONTROL STONE 175 TON 29.50 5162.50
0050 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.75 2150.00
0051 6029000000-E SP SAFETY FENCE 500 LF 3.25 1625.00
0052 6030000000-E 1630 SILT EXCAVATION 90 CY 8.00 720.00
0053 6036000000-E 1631 MATTING FOR EROS CONTROL 300 SY 2.15 645.00
0054 6038000000-E SP PERM SOIL REINF MAT 10 sy 6.55 65.50
0055 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 5.50 550.00
0056 6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 1045.00 8360.00
0057 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2675.00 1337.50
0058 6117000000-N SP RESPONSE FOR EROS CONTROL 10 EA 150.00 1500.00
0059 6123000000-E 1670 REFORESTATION 0.1 ACR 2250.00 225.00

STRUCTURE ITEMS

0060 8035000000-N 402 REMV EXIST STR ik Lump Sum 32700.00
(16+20.00-L-)
0061 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 234 LF 605.00 141570.00
0062 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 48 LF 605.00 29040.00
0063 8113000000-N 411 SID INSPECTIONS 2 EA 100.00 200.00
0064 8114000000-N 411 SPT TESTING 8 EA 100.00 800.00
0065 8115000000-N 411 CSL TESTING 2 EA 100.00 200.00
0066 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 5075.00
(16+20.00-L-)
0067 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 53.2 CY 750.00 39900.00
0068 8210000000-N 422 BRG APPR SLAB o Lump Sum 35750.00
(16+20.00-L-)
0069 8217000000-E 425 REINF STEEL (BRIDGE) 18,800 LB 1.45 27260.00
0070 8238000000-E 425 SPIRAL COL REINF STL BRG 5,224 LB 2.85 14888.40
0071 8608000000-E 876 RIP RAP 11 (2'-0") 264 TON 51.50 13596.00
0072 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 293 SY 2.50 732.50
0073 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2500.00
0074 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 40500.00

3-0" X 1'-9" PS CONC CORED SLABS (TRANSPORT &
INSTALL ONLY)



APR 09, 2013 08:15 AM
TIP NO BK-5126

FED AID NO BRZ-1395(6)

GRADING, DRAINAGE, PAVING, GUARDRAIL, AND STRUCTURE.
BRIDGE #119 OVER BALD MOUNTAIN CREEK ON SR-1395.

YANCEY
42577.3.1

2:00 PM

MAR 19 2013
0.114 MI

3/3

019

C203225

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0075 8860000000-N

SP

GENERIC STRUCTURE ITEM (LS)
CONC BARRIER RAIL (TRANSPORT & INSTALL ONLY)

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER
YOUNG & MCQUEEN GRADING CO INC

Lump Sum

30000.00

TOTAL 828822.70

SUB-TOTAL 414110.80

SUB-TOTAL 414711.90
CONTRACT TOTAL

828822.70



APR 09, 2013 08:15 AM
TIP NO

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #246 OVER LAUREL CREEK ON SR-1503.

MADISON
17BP.13.R.105

2:00 PM 1/ 3 020
MAR 19 2013 C203080
0.072 MI

BRYANT'S LAND & DEVELOPMENT

MILLER ENGINEERING COMPANY,

YOUNG & MCQUEEN GRADING CO

INDUSTRIES INC INC INC
BURNSVILLE, NC MARION, NC BURNSVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 15000.00 30000.00 40000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 4662.00 5000.00 5000.00
0003 0043000000-N 226 GRADING Lump Sum 23310.00 42000.00 25000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 444.00 444.00 1.00 1.00 1000.00 1000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 600 CY 11.10 6660.00 10.00 6000.00 12.50 7500.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 44.40 22200.00 25.00 12500.00 63.00 31500.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,100 SY 1.67 1837.00 3.50 3850.00 2.25 2475.00
0008 0199000000-E SP TEMPORARY SHORING 1,200 SF 33.30 39960.00 50.00 60000.00 135.00 162000.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 27.75 277.50 30.00 300.00 32.50 325.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 10 SY 1.67 16.70 3.50 35.00 2.15 21.50
0011 0594000000-E 310 24" CS PIPE CULV 0.064" 16 LF 55.50 888.00 58.00 928.00 42.00 672.00
0012 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 600 TON 27.75 16650.00 20.00 12000.00 34.00 20400.00
0013 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 24.42 2442.00 20.00 2000.00 27.00 2700.00
0014 1330000000-E 607 INCIDENTAL MILLING 105 SY 42.18 4428.90 40.00 4200.00 37.00 3885.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 90 TON 108.78 9790.20 97.50 8775.00 84.00 7560.00
0016 1525000000-E 610 ASP CONC SURF CRS SF9.5A 110 TON 108.78 11965.80 97.50 10725.00 96.60 10626.00
0017 1575000000-E 620 ASP FOR PLANT MIX 15 TON 832.50 12487.50 650.00 9750.00 725.00 10875.00
0018 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 222.00 5550.00 200.00 5000.00 250.00 6250.00
0019 2000000000-N 806 RIGHT OF WAY MARKERS 7 EA 222.00 1554.00 200.00 1400.00 50.00 350.00
0020 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 22.20 2486.40 13.00 1456.00 4.50 504.00
0021 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 55.50 4662.00 42.00 3528.00 55.00 4620.00
0022 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 11.10 5550.00 5.00 2500.00 5.00 2500.00
0023 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 16.65 16.65 400.00 400.00 135.00 135.00
0024 2077000000-E 815 6" OUTLET PIPE 6 LF 11.10 66.60 10.00 60.00 8.00 48.00
0025 2209000000-E 838 ENDWALLS 14 CY 499.50 699.30 1100.00 1540.00 200.00 280.00
0026 3030000000-E 862 STL BM GUARDRAIL 425 LF 23.31 9906.75 21.00 8925.00 16.54 7029.50
0027 3045000000-E 862 SBGR SHOP CURVED 375 LF 24.42 915.75 22.00 825.00 19.00 712.50
0028 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 14.43 72.15 13.00 65.00 26.25 131.25
0029 3165000000-N SP g §0A1l_\lL(3I2-|)OR TYPE ixieionx 3 EA 1942.50 5827.50 1750.00 5250.00 1680.00 5040.00
0030 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 666.00 666.00 600.00 600.00 580.00 580.00
0031 3317000000-N 862 GR ANCHOR TYPE B-77 2 EA 1609.50 3219.00 1450.00 2900.00 1400.00 2800.00
0032 3628000000-E 876 RIP RAP, CLASS | 100 TON 27.75 2775.00 35.00 3500.00 50.00 5000.00
0033 3642000000-E 876 RIP RAP, CLASS A 50 TON 27.75 1387.50 35.00 1750.00 50.00 2500.00
0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE 570 SY 1.67 951.90 3.00 1710.00 2.25 1282.50
0035 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 62 LF 5.66 350.92 5.00 310.00 5.25 325.50
0036 4102000000-N 904 SIGN ERECTION, TYPE E 5 EA 83.25 416.25 90.00 450.00 94.50 472.50
0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 9 EA 3.33 29.97 1.00 9.00 1.05 9.45
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 391 SF 6.66 2604.06 4.50 1759.50 5.00 1955.00
0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 106 SF 6.83 723.98 7.50 795.00 8.00 848.00
0040 4430000000-N 1130 DRUMS 20 EA 49.95 999.00 50.00 1000.00 100.00 2000.00



APR 09, 2013 08:15 AM
TIP NO

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #246 OVER LAUREL CREEK ON SR-1503.

MADISON

17BP.13.R.105

2:00 PM 2/3 020
MAR 19 2013 C203080
0.072 MI

BRYANT'S LAND & DEVELOPMENT

MILLER ENGINEERING COMPANY,

YOUNG & MCQUEEN GRADING CO

INDUSTRIES INC INC INC
BURNSVILLE, NC MARION, NC BURNSVILLE, NC
0041 4445000000-E 1145 BARRICADES (TYPE IIl) 88 LF 16.65 1465.20 20.00 1760.00 24.00 2112.00
0042 4507000000-E 1170 WATER FILLED BARRIER 115 LF 86.58 9956.70 55.00 6325.00 55.00 6325.00
0043  4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,837 LF 0.71 2014.27 1.00 2837.00 0.65 1844.05
0044 6000000000-E 1605 TEMPORARY SILT FENCE 1,125 LF 3.33 3746.25 2.00 2250.00 3.75 4218.75
0045 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 33.30 7492.50 32.00 7200.00 30.00 6750.00
0046 6009000000-E 1610 EROS CONTRL STONE CL B 30 TON 38.85 1165.50 32.00 960.00 47.50 1425.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 125 TON 33.30 4162.50 30.00 3750.00 33.00 4125.00
0048 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1110.00 555.00 1400.00 700.00 1470.00 735.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 16.65 832.50 7.00 350.00 7.35 367.50
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 804.75 201.19 2000.00 500.00 2100.00 525.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 22.20 4440.00 10.00 2000.00 10.50 2100.00
0052 6029000000-E SP SAFETY FENCE 600 LF 2.00 1200.00 2.00 1200.00 5.00 3000.00
0053 6030000000-E 1630 SILT EXCAVATION 75 CY 22.20 1665.00 6.00 450.00 25.00 1875.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 725 SY 2.00 1450.00 1.95 1413.75 2.05 1486.25
0055 6037000000-E SP COIR FIBER MAT 375 SY 5.55 2081.25 8.00 3000.00 8.40 3150.00
0056 6038000000-E SP  PERM SOIL REINF MAT 75 SY 5.55 416.25 10.00 750.00 10.50 787.50
0057 6042000000-E 1632 1/4"HARDWARE CLOTH 50 LF 5.55 277.50 12.00 600.00 6.20 310.00
0058 6070000000-N 1639 SPECIAL STILLING BASINS 5 EA 555.00 2775.00 850.00 4250.00 650.00 3250.00
0059 6071012000-E SP COIR FIBER WATTLE 75 LF 13.32 999.00 65.00 4875.00 10.25 768.75
0060 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB 49.95 1248.75 6.50 162.50 11.50 287.50
0061 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 1998.00 999.00 3800.00 1900.00 2730.00 1365.00
0062 6087000000-E 1660 MOWING 0.15 ACR 222.00 33.30 900.00 135.00 630.00 94.50
0063 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 16.65 832.50 10.00 500.00 10.50 525.00
0064 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 804.75 201.19 3000.00 750.00 3150.00 787.50
0065 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 33.30 1665.00 8.00 400.00 8.40 420.00
0066 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 804.75 201.19 1800.00 450.00 1890.00 472.50
0067 6111000000-E SP  IMPERVIOUS DIKE 375 LF 22.20 8325.00 50.00 18750.00 50.00 18750.00
0068 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.87 188.70 65.00 650.00 68.25 682.50
0069 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 222.00 3996.00 300.00 5400.00 315.00 5670.00
0070 6120000000-E SP CULVERT DIVERSION CHANNEL 415 CY 22.20 9213.00 40.00 16600.00 10.00 4150.00
0071 6123000000-E 1670 REFORESTATION 0.1 ACR 2109.00 210.90 4000.00 400.00 4200.00 420.00
CULVERT ITEMS
0072 8049000000-N SP  REMV EXIST STR #tsiitiie Lump Sum 5550.00 15000.00 15000.00
(12+15.00-L-)
0073 8126000000-N 414 CULV EXCAV @ ek Lump Sum 11100.00 40000.00 5000.00
(12+15.00-L-)
0074 8133000000-E 414 FND CONDIT MAT, BOX CULV 138 TON 27.75 3829.50 40.00 5520.00 32.50 4485.00
0075 8196000000-E 420 CLASS A CONCRETE (CULV) 2382 CY 610.50 145421.10 825.00 196515.00 970.00 231054.00
0076 8245000000-E 425 REINF STEEL (CULVERT) 29,719 LB 1.11 32988.09 1.00 29719.00 1.50 44578.50



APR 09, 2013 08:15 AM MADISON

TIP NO 17BP.13.R.105 2:00PM 3/ 3 020
MAR 19 2013 €203080
FEDAID NO STATE FUNDED 0.072 MI

GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #246 OVER LAUREL CREEK ON SR-1503.

CONTRACT TOTAL TOTAL 497349.11 TOTAL 631818.75 TOTAL 755809.50
ROADWAY ITEMS SUB-TOTAL 298460.42 SUB-TOTAL 345064.75 SUB-TOTAL 455692.00
CULVERT ITEMS SUB-TOTAL 198888.69 SUB-TOTAL 286754.00 SUB-TOTAL 300117.50
BIDDERS IN ORDER CONTRACT TOTAL
BRYANT'S LAND & DEVELOPMENT INDUSTRIES INC 1 497349.11
MILLER ENGINEERING COMPANY, INC 2 631818.75

YOUNG & MCQUEEN GRADING CO INC 3 755809.50



APR 09, 2013 08:15 AM

TIP NO

I-5214A

FED AID NO IMPP-0074(150)

BRIDGE PRESERVATION.
BRIDGES - 1 IN HAYWOOD COUNTY, 6 IN HENDERSON COUNTY AND 3 IN POLK COUNTY.

HAYWOOD, POLK, HENDERSON

47060.3.2

2:00 PM 1/ 4 021
MAR 19 2013 C203243
0.000 MI

ASTRON GENERAL CONTRACTING
COMPANY INC

JACKSONVILLE, NC

VIMAS PAINTING COMPANY, INC

LOWELLVILLE, OH

KLICOS PAINTING COMPANY, INC.

BALTIMORE, MD
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APR 09, 2013 08:15 AM HAYWOOD, POLK, HENDERSON

TIP NO I-5214A 47060.3.2 2:00 PM 2/ 4 021
MAR 19 2013 C203243
FED AID NO IMPP-0074(150) 0.000 MI

BRIDGE PRESERVATION.
BRIDGES - 1 IN HAYWOOD COUNTY, 6 IN HENDERSON COUNTY AND 3 IN POLK COUNTY.

ASTRON GENERAL CONTRACTING VIMAS PAINTING COMPANY, INC KLICOS PAINTING COMPANY, INC.

COMPANY INC
JACKSONVILLE, NC LOWELLVILLE, OH BALTIMORE, MD

0030 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00 5000.00 10000.00
POLLUTION CONTROL BRIDGE #32

0031 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00 5000.00 10000.00
POLLUTION CONTROL BRIDGE #33

0032  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00 5000.00 10000.00
POLLUTION CONTROL BRIDGE #98

0033  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00 5000.00 10000.00
POLLUTION CONTROL BRIDGE #99

0034 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 67770.00 20000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #126

0035 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 90993.00 20000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #183

0036 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 30588.00 20000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #228

0037 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 30588.00 20000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #230

0038 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 30000.00 20000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #233

0039  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 22479.00 20000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #234

0040 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 41652.00 20000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #32

0041 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 25788.00 20000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #33

0042 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 34761.00 20000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #98

0043 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 35142.00 20000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #99

0044 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 2,333 LB 16.00 37328.00 45.00 104985.00 25.00 58325.00
GIRDER REPAIR

0045 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 5 EA 3500.00 17500.00 4000.00 20000.00 5400.00 27000.00
REPLACE EXPANSION BEARINGS

0046 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 9 EA 3500.00 31500.00 4000.00 36000.00 4800.00 43200.00
REPLACE FIXED BEARINGS
CONTRACT TOTAL TOTAL 1798000.00 TOTAL 1923648.00 TOTAL 1923792.00

ROADWAY ITEMS SUB-TOTAL 1798000.00 SUB-TOTAL 1923648.00 SUB-TOTAL 1923792.00



APR 09, 2013 08:15 AM HAYWOOD, POLK, HENDERSON

TIP NO I-5214A 47060.3.2

FED AID NO IMPP-0074(150)
BRIDGE PRESERVATION.
BRIDGES - 1 IN HAYWOOD COUNTY, 6 IN HENDERSON COUNTY AND 3 IN POLK COUNTY.

2:00 PM 3/ 4 021
MAR 19 2013 C203243
0.000 MI

M & J CONSTRUCTION CO. OF MONOKO, LLC ~ GEMSTONE, LLC DBA GEMSTONE
PINELLAS COUNTY, INC. PAINTING, LLC
TARPON SPRINGS, FL TARPON SPRINGS, FL KEY WEST, FL
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 220300.00 139703.00 157000.00
0002 4400000000-E 1110 WORK ZONE SIGNS (STAT) 260 SF 7.50 1950.00 0.50 130.00 20.00 5200.00
0003  4405000000-E 1110 WORK ZONE SIGNS (PORT) 594 SF 20.40 12117.60 0.50 297.00 20.00 11880.00
0004 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 1205.20 2410.40 100.00 200.00 4500.00 9000.00
0005 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 5352.10 10704.20 100.00 200.00 20000.00 40000.00
0006 4430000000-N 1130 DRUMS 400 EA 46.95 18780.00 0.50 200.00 2.00 800.00
0007 4435000000-N 1135 CONES 20 EA 19.75 395.00 1.00 20.00 10.00 200.00
0008 4450000000-N 1150 FLAGGER 288 HR 16.00 4608.00 8.00 2304.00 35.00 10080.00
0009 4480000000-N 1165 TMA 1 EA 12450.00 12450.00 100.00 100.00 20000.00 20000.00
0010 4510000000-N SP LAW ENFORCEMENT 192 HR 35.50 6816.00 20.00 3840.00 55.00 10560.00
0011 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 7500.00 20000.00 43500.00
BRIDGE JACKING BRIDGE #126
0012 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 12500.00 20000.00 94600.00
BRIDGE JACKING BRIDGE #183
0013 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 20000.00 43500.00
BRIDGE JACKING BRIDGE #33
0014 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 132000.00 107000.00
PAINTING EXISTING STRUCTURE BRIDGE #233
0015 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 230000.00 173000.00 286000.00
PAINTING EXISTING STRUCTURE BRIDGE #126
0016 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 299000.00 51000.00 335000.00
PAINTING EXISTING STRUCTURE BRIDGE #183
0017 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 51000.00 111000.00
PAINTING EXISTING STRUCTURE BRIDGE #228
0018 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 51000.00 133000.00
PAINTING EXISTING STRUCTURE BRIDGE #230
0019 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 51000.00 107000.00
PAINTING EXISTING STRUCTURE BRIDGE #234
0020 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 155000.00 85000.00 135000.00
PAINTING EXISTING STRUCTURE BRIDGE #32
0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 44000.00 90000.00
PAINTING EXISTING STRUCTURE BRIDGE #33
0022 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 61000.00 150000.00
PAINTING EXISTING STRUCTURE BRIDGE #98
0023 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 61000.00 150000.00
PAINTING EXISTING STRUCTURE BRIDGE #99
0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 122000.00 108000.00
POLLUTION CONTROL BRIDGE #126
0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 163000.00 128000.00
POLLUTION CONTROL BRIDGE #183
0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 41000.00 38000.00
POLLUTION CONTROL BRIDGE #228
0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 41000.00 47000.00
POLLUTION CONTROL BRIDGE #230
0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 41000.00 37000.00
POLLUTION CONTROL BRIDGE #233
0029 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 41000.00 37000.00

POLLUTION CONTROL BRIDGE #234



APR 09, 2013 08:15 AM

TIP NO

I-5214A

FED AID NO IMPP-0074(150)

BRIDGE PRESERVATION.
BRIDGES - 1 IN HAYWOOD COUNTY, 6 IN HENDERSON COUNTY AND 3 IN POLK COUNTY.

HAYWOOD, POLK, HENDERSON

47060.3.2

2:00 PM 4/ 4 021
MAR 19 2013 C203243
0.000 MI

M & J CONSTRUCTION CO. OF MONOKO, LLC ~ GEMSTONE, LLC DBA GEMSTONE
PINELLAS COUNTY, INC. PAINTING, LLC
TARPON SPRINGS, FL TARPON SPRINGS, FL KEY WEST, FL
0030 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 75000.00 48000.00
POLLUTION CONTROL BRIDGE #32
0031 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 34000.00 30000.00
POLLUTION CONTROL BRIDGE #33
0032  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 61000.00 54000.00
POLLUTION CONTROL BRIDGE #98
0033  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 61000.00 54000.00
POLLUTION CONTROL BRIDGE #99
0034 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 62000.00 163000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #126
0035 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00 82000.00 192000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #183
0036 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 30000.00 56000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #228
0037 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 30000.00 70000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #230
0038 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 30000.00 55000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #233
0039  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 30000.00 55000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #234
0040 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 37000.00 72000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #32
0041 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 27000.00 45000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #33
0042 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 41000.00 80000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #98
0043 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 41000.00 80000.00
UNDER STRUCTURE WORK PLATFORM BRIDGE #99
0044 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 2,333 56.60 132047.80 25.00 58325.00 114.00 265962.00
GIRDER REPAIR
0045 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 5 2300.00 11500.00 4000.00 20000.00 2250.00 11250.00
REPLACE EXPANSION BEARINGS
0046 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 9 2300.00 20700.00 4000.00 36000.00 2250.00 20250.00
REPLACE FIXED BEARINGS
CONTRACT TOTAL TOTAL 2148779.00 TOTAL 2171319.00 TOTAL 3796782.00
ROADWAY ITEMS SUB-TOTAL 2148779.00  SUB-TOTAL 2171319.00  SUB-TOTAL 3796782.00
BIDDERS IN ORDER CONTRACT TOTAL
ASTRON GENERAL CONTRACTING COMPANY INC 1 1798000.00
VIMAS PAINTING COMPANY, INC 2 1923648.00
KLICOS PAINTING COMPANY, INC. 3 1923792.00
M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 4 2148779.00
MONOKO, LLC 5 2171319.00
GEMSTONE, LLC DBA GEMSTONE PAINTING, LLC 6 3796782.00



APR 09, 2013 08:15 AM
TIP NO

FED AID NO STATE FUNDED
BRIDGE PRESERVATION.
BRIDGES - 3 IN HAYWOOD COUNTY AND 1 IN HENDERSON COUNTY.

HENDERSON, HAYWOOD

17BP.14.P.6 2:00 PM 1/ 6 022
MAR 19 2013 C203244
0.000 MI

ADELPHI, INCORPORATED ASTRON GENERAL CONTRACTING KLICOS PAINTING COMPANY, INC.

COMPANY INC
WARREN, OH JACKSONVILLE, NC BALTIMORE, MD

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 60000.00 100000.00 100000.00

0002 4400000000-E 1110 WORK ZONE SIGNS (STAT) 120 SF 4.00 480.00 5.00 600.00 1.00 120.00

0003 4405000000-E 1110 WORK ZONE SIGNS (PORT) 338 SF 5.00 1690.00 5.00 1690.00 1.00 338.00

0004 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 500.00 500.00 500.00 500.00 5000.00 5000.00

0005 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 2500.00 5000.00 500.00 1000.00 3500.00 7000.00

0006 4430000000-N 1130 DRUMS 250 EA 10.00 2500.00 5.00 1250.00 1.00 250.00

0007 4435000000-N 1135 CONES 20 EA 5.00 100.00 5.00 100.00 1.00 20.00

0008 4450000000-N 1150 FLAGGER 296 HR 45.00 13320.00 15.00 4440.00 15.00 4440.00

0009 4480000000-N 1165 TMA 1 EA 700.00 700.00 2000.00 2000.00 3500.00 3500.00

0010 4510000000-N SP LAW ENFORCEMENT 192 HR 65.00 12480.00 15.00 2880.00 25.00 4800.00

0011 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 10000.00 6600.00
BRIDGE JACKING BRIDGE #129

0012 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 10000.00 6600.00
BRIDGE JACKING BRIDGE #203

0013 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 10000.00 30800.00
BRIDGE JACKING BRIDGE #22

0014 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 10000.00 55000.00
BRIDGE JACKING BRIDGE #73

0015 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 134100.00 124788.00 104318.00
PAINTING EXISTING STRUCTURE BRIDGE #129

0016 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 87300.00 185756.00 167421.00
PAINTING EXISTING STRUCTURE BRIDGE #203

0017 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 63800.00 156241.00 135575.00
PAINTING EXISTING STRUCTURE BRIDGE #22

0018 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 242500.00 494000.00 392700.00
PAINTING EXISTING STRUCTURE BRIDGE #73

0019 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 3000.00 10000.00
POLLUTION CONTROL BRIDGE #129

0020 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00 3000.00 10000.00
POLLUTION CONTROL BRIDGE #203

0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 7500.00 3000.00 10000.00
POLLUTION CONTROL BRIDGE #22

0022 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 3000.00 10000.00
POLLUTION CONTROL BRIDGE #73

0023 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00 10000.00 20000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #129

0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 10000.00 20000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #203

0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 5000.00 20000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #22

0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 25000.00 5000.00 20000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #73

0027 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 8,932 LB 5.00 44660.00 12.00 107184.00 30.00 267960.00
GIRDER REPAIR

0028 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 16 EA 1200.00 19200.00 3000.00 48000.00 3740.00 59840.00
REPLACE EXPANSION BEARINGS

0029 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 12 EA 1200.00 14400.00 2500.00 30000.00 3080.00 36960.00

REPLACE FIXED BEARINGS



APR 09, 2013 08:15 AM

HENDERSON, HAYWOOD

TIP NO 17BP.14.P.6 200PM 2/ 6 022
MAR 19 2013 C203244
FEDAID NO STATE FUNDED 0.000 M
BRIDGE PRESERVATION.
BRIDGES - 3 IN HAYWOOD COUNTY AND 1 IN HENDERSON COUNTY.
CONTRACT TOTAL TOTAL 945230.00 TOTAL 1342429.00 TOTAL 1509242.00
ROADWAY ITEMS SUB-TOTAL 945230.00 SUB-TOTAL 1342429.00 SUB-TOTAL 1509242.00



APR 09, 2013 08:15 AM

HENDERSON, HAYWOOD

TIP NO 17BP.14.P.6 200PM  3/6 022
MAR 19 2013 C203244
FEDAID NO STATE FUNDED 0.000 M
BRIDGE PRESERVATION.
BRIDGES - 3 IN HAYWOOD COUNTY AND 1 IN HENDERSON COUNTY.
MONOKO, LLC  VIMAS PAINTING COMPANY, INC M & J CONSTRUCTION CO. OF

TARPON SPRINGS, FL

LOWELLVILLE, OH

PINELLAS COUNTY, INC.

TARPON SPRINGS, FL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110 WORK ZONE SIGNS (PORT)
0004 4415000000-N 1115 FLASHING ARROW BOARD
0005 4420000000-N 1120 PORTABLE CHANGE MSG SIGN
0006 4430000000-N 1130 DRUMS
0007 4435000000-N 1135 CONES
0008 4450000000-N 1150 FLAGGER
0009 4480000000-N 1165 TMA
0010 4510000000-N SP LAW ENFORCEMENT
0011 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #129
0012 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #203
0013 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #22
0014 8860000000-N SP  GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #73
0015 8860000000-N SP  GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #129
0016 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #203
0017 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #22
0018 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #73
0019 8860000000-N SP  GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #129
0020 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #203
0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #22
0022 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #73
0023 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #129
0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #203
0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #22
0026 8860000000-N SP  GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #73
0027 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
GIRDER REPAIR
0028 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
REPLACE EXPANSION BEARINGS
0029 8897000000-N SP GENERIC STRUCTURE ITEM (EA)

REPLACE FIXED BEARINGS

Lump Sum

120 SF

338 SF

1 EA

2 EA

250 EA

20 EA

296 HR

1 EA

192 HR
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

8,932 LB

16 EA

12 EA

134142.00

0.50 60.00
0.50 169.00
100.00 100.00
50.00 100.00
0.50 125.00
1.00 20.00
8.00 2368.00
100.00 100.00
20.00 3840.00
1.00

20000.00

20000.00

20000.00

76000.00

100000.00

104000.00

241000.00

27000.00

50000.00

55000.00

200000.00

61000.00

92000.00

38000.00

106000.00

25.00 223300.00

4000.00 64000.00

4000.00 48000.00

100000.00

5.00 600.00
8.00 2704.00
3000.00 3000.00
1000.00 2000.00
5.00 1250.00
20.00 400.00
5.00 1480.00
2000.00 2000.00
50.00 9600.00
1000.00

50000.00

50000.00

50000.00

90000.00

135000.00

115000.00

275000.00

5000.00

5000.00

5000.00

15000.00

55000.00

70000.00

65000.00

140000.00

40.00 357280.00

3500.00 56000.00

3500.00 42000.00

278600.00

7.87 944.40
10.18 3440.84
3047.50 3047.50
12247.50 24495.00
37.95 9487.50
18.20 364.00
16.00 4736.00
7245.00 7245.00
35.50 6816.00
1.00

10000.00

20000.00

20000.00

130000.00

188000.00

155000.00

408000.00

10000.00

15000.00

15000.00

40000.00

20000.00

20000.00

20000.00

50000.00

44.00 393008.00

2300.00 36800.00

2300.00 27600.00



APR 09, 2013 08:15 AM

HENDERSON, HAYWOOD

TIP NO 17BP.14.P.6 200PM 4/ 6 022
MAR 19 2013 C203244
FEDAID NO STATE FUNDED 0.000 M
BRIDGE PRESERVATION.
BRIDGES - 3 IN HAYWOOD COUNTY AND 1 IN HENDERSON COUNTY.
CONTRACT TOTAL TOTAL 1686325.00 TOTAL 1704314.00 TOTAL 1917585.24
ROADWAY ITEMS SUB-TOTAL 1686325.00 SUB-TOTAL 1704314.00 SUB-TOTAL 1917585.24



APR 09, 2013 08:15 AM HENDERSON, HAYWOOD

TIP NO 17BP.14.P.6 200PM 5/6 022
MAR 19 2013 C203244
FEDAID NO STATE FUNDED 0.000 M

BRIDGE PRESERVATION.
BRIDGES - 3 IN HAYWOOD COUNTY AND 1 IN HENDERSON COUNTY.

GEMSTONE, LLC DBA GEMSTONE

PAINTING, LLC
KEY WEST, FL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 100000.00

0002 4400000000-E 1110 WORK ZONE SIGNS (STAT) 120 SF 20.00 2400.00

0003 4405000000-E 1110 WORK ZONE SIGNS (PORT) 338 SF 5.00 1690.00

0004 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 3000.00 3000.00

0005 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 15000.00 30000.00

0006 4430000000-N 1130 DRUMS 250 EA 2.00 500.00

0007 4435000000-N 1135 CONES 20 EA 10.00 200.00

0008 4450000000-N 1150 FLAGGER 296 HR 30.00 8880.00

0009 4480000000-N 1165 TMA 1 EA 15000.00 15000.00

0010 4510000000-N SP LAW ENFORCEMENT 192 HR 40.00 7680.00

0011 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 7400.00
BRIDGE JACKING BRIDGE #129

0012 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 54600.00
BRIDGE JACKING BRIDGE #203

0013 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 118100.00
BRIDGE JACKING BRIDGE #22

0014 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 104800.00
BRIDGE JACKING BRIDGE #73

0015 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 123000.00
PAINTING EXISTING STRUCTURE BRIDGE #129

0016 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 201000.00
PAINTING EXISTING STRUCTURE BRIDGE #203

0017 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 170000.00
PAINTING EXISTING STRUCTURE BRIDGE #22

0018 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 489000.00
PAINTING EXISTING STRUCTURE BRIDGE #73

0019 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00
POLLUTION CONTROL BRIDGE #129

0020 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 81000.00
POLLUTION CONTROL BRIDGE #203

0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 68000.00
POLLUTION CONTROL BRIDGE #22

0022 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 196000.00
POLLUTION CONTROL BRIDGE #73

0023 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 74000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #129

0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 121000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #203

0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 102000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #22

0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 293000.00
UNDERSTRUCTURE WORK PLATFORM BRIDGE #73

0027 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 8,932 LB 57.52 513768.64
GIRDER REPAIR

0028 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 16 EA 2212.50 35400.00
REPLACE EXPANSION BEARINGS

0029 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 12 EA 2212.50 26550.00

REPLACE FIXED BEARINGS



APR 09, 2013 08:15 AM HENDERSON, HAYWOOD

TIP NO 17BP.14.P.6 200PM 6/ 6 022
MAR 19 2013 C203244
FEDAID NO STATE FUNDED 0.000 M

BRIDGE PRESERVATION.
BRIDGES - 3 IN HAYWOOD COUNTY AND 1 IN HENDERSON COUNTY.

CONTRACT TOTAL TOTAL 2997968.64
ROADWAY ITEMS SUB-TOTAL 2997968.64
BIDDERS IN ORDER CONTRACT TOTAL
ADELPHI, INCORPORATED 1 945230.00
ASTRON GENERAL CONTRACTING COMPANY INC 2 1342429.00
KLICOS PAINTING COMPANY, INC. 3 1509242.00
MONOKO, LLC 4 1686325.00
VIMAS PAINTING COMPANY, INC 5 1704314.00
M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 6 1917585.24
GEMSTONE, LLC DBA GEMSTONE PAINTING, LLC 7 2997968.64



APR 09, 2013 08:15 AM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
US-19/74/129 FROM SR-1393 TO US-19 BUS.

CHEROKEE
14CR.10201.5

2:00 PM 1/1 023
MAR 19 2013 C203309
3.300 MI

COLDITZ TRUCKING INC.

HARRISON CONSTRUCTION THE HMC PAVING & CONSTRUCTION

COMPANY DIVISION OF CO INC
APAC-ATLANTIC INC
BLAIRSVILLE, GA KNOXVILLE, TN BRYSON CITY, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 60534.72 85500.00 102867.69
0002 1245000000-E SP  SHOULDER RECONSTRUCTION 136 SMI 6807.67 92584.31 4000.00 54400.00 3927.00 53407.20
0003 1297000000-E 607 MILL ASP PVMT *++" DTH 126,404 SY 115 145364.60 155 195926.20 1.82 230055.28

(2-1/2")
0004 1498000000-E 610 ASP CONC INTR CRS 119.0B 19,411 TON 41.89 813126.79 47.00 912317.00 70.42 1366922.62
0005  1519000000-E 610 ASP CONC SURF CRS S9.5B 11,827 TON 42.04 497207.08 47.00 555869.00 72.42 856511.34
0006  1575000000-E 620 ASP FOR PLANT MIX 1,642 TON 609.40 1000634.80 650.00 1067300.00 546.56 897451.52
0007 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 55026.70 85500.00 51910.91
0008  4685000000-E 1205 THERMO PVT MKG LINES 490 72,092 LF 0.55 39650.60 0.47 33883.24 0.52 37487.84
0009  4686000000-E 1205 THERMO PVT MKG LINES 4"120 9,376 LF 0.60 5625.60 0.48 4500.48 0.54 5063.04
0010 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 1,200 LF 2.00 2400.00 2.00 2400.00 2.08 2496.00
0011 4710000000-E 1205 24"WIDE THERMO 120 MILS 530 LF 7.00 3710.00 7.00 3710.00 8.32 4409.60
0012 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 63 EA 125.00 7875.00 80.00 5040.00 83.20 5241.60
0013 4810000000-E 1205 PAINT PVMT MARKINGS 4" 82,144 LF 0.15 12321.60 0.10 8214.40 0.15 12321.60
0014 4835000000-E 1205 PAINT PVT MKG LINES 24" 450 LF 2.00 900.00 3.00 1350.00 3.12 1404.00
0015 4845000000-N 1205 PAINT PVT MKG SYMBOL 50 EA 75.00 3750.00 25.00 1250.00 52.00 2600.00
0016 4905000000-N 1253 SNOWPLB PVMT MRKER 500 EA 28.00 14000.00 25.25 12625.00 36.40 18200.00
0017  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 500 LF 9.00 4500.00 8.90 4450.00 9.36 4680.00

CONTRACT TOTAL TOTAL 2759211.80 TOTAL 3034235.32 TOTAL 3653030.24

ROADWAY ITEMS SUB-TOTAL 2759211.80  SUB-TOTAL 3034235.32  SUB-TOTAL 3653030.24

BIDDERS IN ORDER CONTRACT TOTAL

COLDITZ TRUCKING INC. 1 2759211.80

HARRISON CONSTRUCTION COMPANY DIVISION OF 3034235.32

APAC-ATLANTIC INC
THE HMC PAVING & CONSTRUCTION CO INC

3 3653030.24



APR 09, 2013 08:15 AM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

PASQUOTANK, PERQUIMANS
17BP.1.R.46

2:00 PM 177 025
MAR 19 2013 C203272
0.582 MI

MCLEAN CONTRACTING CO.

GLEN BURNIE, MD

T. A. LOVING COMPANY

GOLDSBORO, NC

SANFORD CONTRACTORS, INC.

SANFORD, NC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0021

0000100000-N
0000900000-N

0000915000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION FOR BRIDGES

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #690092

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #710025

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#690092

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710025

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#690092

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710025

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #690092

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #710025

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #690004

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #690004

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#690004

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#690004

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #690004

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #690004

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #690004

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #690004
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #710002

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #710002

Lump Sum
Lump Sum

2
2
16

54

65

55

65

45

45

61

62

72

72

105
Lump Sum
2

2

EA

EA

EA

LF

LF

LF

LF

LF

LF

EA

EA

LF

LF

LF

LF

LF

EA

EA

280000.00

1635000.00
82000.00 164000.00
76000.00 152000.00
10000.00 160000.00

334.00 18036.00

315.00 20475.00

330.00 18150.00

315.00 20475.00

2050.00 92250.00

2000.00 90000.00

650000.00

297000.00

3126061.00
64925.00 129850.00
52950.00 105900.00
3000.00 48000.00

289.00 15606.00

240.00 15600.00

284.00 15620.00

239.00 15535.00

1558.00 70110.00

1376.00 61920.00
49380.00 98760.00
18940.00 37880.00

257.00 15677.00

253.00 15686.00

785.00 56520.00

785.00 56520.00

1362.00 143010.00

15895.00

31790.00

17882.00 35764.00

329000.00

3250150.93
98009.60 196019.20
122843.50 245687.00
3600.00 57600.00

227.61 12290.94

213.73 13892.45

233.12 12821.60

213.73 13892.45

1737.29 78178.05

1715.48 77196.60
76100.00 152200.00
42784.76 85569.52

242.79 14810.19

238.88 14810.56

510.51 36756.72

510.51 36756.72

1483.77 155795.85

31054.80

62109.60

38972.00 77944.00



APR 09, 2013 08:15 AM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

PASQUOTANK, PERQUIMANS

17BP.1.R.46

2:00 PM 217 025
MAR 19 2013 C203272
0.582 MI

MCLEAN CONTRACTING CO.

GLEN BURNIE, MD

T. A. LOVING COMPANY

GOLDSBORO, NC

SANFORD CONTRACTORS, INC.

SANFORD, NC

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710002

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710002

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #710002

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #710002

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #710002

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #710002
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #710007

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #710007

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710007

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710007

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #710007

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #710007

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #710007
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #710012

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #710012

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710012

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710012

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #710012

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #710012

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #710012
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #710017

89

89

99

99

100

Lump Sum
2

1

85

85

95

75

Lump Sum
2

1

70

69

80

85
Lump Sum

2

LF

LF

LF

LF

LF

EA

EA

LF

LF

LF

LF

EA

EA

LF

LF

LF

LF

EA

26000.00

20500.00

295.00

300.00

500.00

2000.00

25000.00

565000.00

530000.00

52000.00

20500.00

20650.00

20700.00

40000.00

170000.00

50000.00

226.00 20114.00

226.00 20114.00

485.00 48015.00

485.00 48015.00

1428.00 142800.00

15985.00 31970.00

17800.00 17800.00

216.00 18360.00

216.00 18360.00

635.00 60325.00

1623.00 121725.00

17205.00 34410.00

19060.00 19060.00

224.00 15680.00

227.00 15663.00

700.00 56000.00

1300.00 110500.00

15940.00 31880.00

211.11 18788.79

211.11 18788.79

329.18 32588.82

329.18 32588.82

1336.03 133603.00

28994.40 57988.80

40502.00 40502.00

208.44 17717.40

208.44 17717.40

516.33 49051.35

1661.18 124588.50

30102.12 60204.24

34867.52 34867.52

211.58 14810.60

214.64 14810.16

325.38 26030.40

1433.04 121808.40

36085.40 72170.80



APR 09, 2013 08:15 AM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

PASQUOTANK, PERQUIMANS

17BP.1.R.46

2:00 PM 3/ 7 025
MAR 19 2013 C203272
0.582 MI

MCLEAN CONTRACTING CO.

GLEN BURNIE, MD

T. A. LOVING COMPANY

GOLDSBORO, NC

SANFORD CONTRACTORS, INC.

SANFORD, NC

0043

0044

0045

0046

0047

0048

0049

0050

0051

0052

0053

0054

0055

0056

0057

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #710017

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710017

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710017

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #710017

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #710017

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #710017

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #710017
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #710030

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #710030

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710030

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710030

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #710030

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #710030

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #710030

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #710030

CONTRACT TOTAL

ROADWAY ITEMS

59

60

59

59

115

Lump Sum
2

2

71

71

81

81

130

Lump Sum

EA

EA

EA

17000.00 34000.00

326.00 19234.00

320.00 19200.00
570.00 33630.00
585.00 34515.00

1900.00 218500.00

670000.00

TOTAL 5798315.00

SUB-TOTAL 5798315.00

17040.00 34080.00

225.00 13275.00

251.00 15060.00

473.00 27907.00

473.00 27907.00

1369.00 157435.00

17040.00 34080.00
18040.00 36080.00

235.00 16685.00

240.00 17040.00
643.00 52083.00
643.00 52083.00

1922.00 249860.00

TOTAL 5957175.00

SUB-TOTAL 5957175.00

19345.75 38691.50

219.91 12974.69

216.24 12974.40

344.38 20318.42

344.38 20318.42

1410.14 162166.10

34711.50 69423.00
29693.10 59386.20

244.44 17355.24

244.44 17355.24
516.46 41833.26
516.46 41833.26

2048.17 266262.10

TOTAL 6593000.00

SUB-TOTAL 6593000.00



APR 09, 2013 08:15 AM PASQUOTANK, PERQUIMANS

TIP NO 17BP.1.R.46 200PM 4/ 7 025
MAR 19 2013 C203272

FEDAID NO STATE FUNDED 0.582 MI

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

CAROLINA BRIDGE CO., INC. ENGLISH CONSTRUCTION CO.,
INC.
ORANGEBURG, SC LYNCHBURG, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 330472.68 335000.00
0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 3508095.26 3505000.00
DESIGN AND CONSTRUCTION FOR BRIDGES
0003 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 31491.77 62983.54 55000.00 110000.00
END BENTS STRUCTURE #690092
0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 18984.33 37968.66 55000.00 110000.00
END BENTS STRUCTURE #710025
0005 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 16 EA 2875.00 46000.00 4500.00 72000.00
RIGHT OF WAY ACQUISITION
0006 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 54 LF 423.18 22851.72 225.00 12150.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#690092
0007 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 65 LF 388.28 25238.20 225.00 14625.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710025
0008 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 55 LF 435.31 23942.05 225.00 12375.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#690092
0009 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 65 LF 391.45 25444.25 225.00 14625.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710025
0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 45 LF 1501.16 67552.20 2000.00 90000.00
BRIDGE LENGTH STRUCTURE #690092
0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 45 LF 1500.82 67536.90 1900.00 85500.00
BRIDGE LENGTH STRUCTURE #710025
0012 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 55000.00 110000.00
END BENTS STRUCTURE #690004
0013 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 20000.00 40000.00
INTERIOR BENT CAPS STRUCTURE #690004
0014 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 61 LF 225.00 13725.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#690004
0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 62 LF 225.00 13950.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#690004
0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 72 LF 700.00 50400.00

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #690004
0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 72 LF 700.00 50400.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #690004

0018 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 105 LF 2000.00 210000.00
BRIDGE LENGTH STRUCTURE #690004

0019 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 325088.46
ALTERNATE LUMP SUM BID FOR BRIDGE #690004

0020 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 20000.00 40000.00
END BENTS STRUCTURE #710002

0021 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 20000.00 40000.00

INTERIOR BENT CAPS STRUCTURE #710002



APR 09, 2013 08:15 AM PASQUOTANK, PERQUIMANS

TIP NO 17BP.1.R.46 200PM 5/ 7 025
MAR 19 2013 C203272

FEDAID NO STATE FUNDED 0.582 MI

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

CAROLINA BRIDGE CO., INC. ENGLISH CONSTRUCTION CO.,
INC.
ORANGEBURG, SC LYNCHBURG, VA
0022 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 89 LF 215.00 19135.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710002
0023 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 89 LF 215.00 19135.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710002
0024 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 99 LF 410.00 40590.00

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #710002
0025 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 99 LF 410.00 40590.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #710002

0026 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 100 LF 2000.00 200000.00
BRIDGE LENGTH STRUCTURE #710002

0027 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 351375.90
ALTERNATE LUMP SUM BID FOR BRIDGE #710002

0028 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 14666.01 29332.02 18000.00 36000.00
END BENTS STRUCTURE #710007

0029 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 17887.61 17887.61 19000.00 19000.00
INTERIOR BENT CAPS STRUCTURE #710007

0030 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 85 LF 313.96 26686.60 225.00 19125.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710007

0031 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 85 LF 300.48 25540.80 225.00 19125.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710007

0032 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 95 LF 610.11 57960.45 625.00 59375.00

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #710007

0033 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 75 LF 2689.98 201748.50 2200.00 165000.00
BRIDGE LENGTH STRUCTURE #710007

0034 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #710007

0035 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 16267.02 32534.04 20000.00 40000.00
END BENTS STRUCTURE #710012

0036 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 15702.83 15702.83 20000.00 20000.00
INTERIOR BENT CAPS STRUCTURE #710012

0037 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 70 LF 338.28 23679.60 225.00 15750.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710012

0038 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 69 LF 348.02 24013.38 225.00 15525.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710012

0039 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 80 LF 451.67 36133.60 400.00 32000.00

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #710012

0040 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 85 LF 1393.13 118416.05 2000.00 170000.00
BRIDGE LENGTH STRUCTURE #710012

0041 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #710012

0042 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 15491.35 30982.70 18000.00 36000.00

END BENTS STRUCTURE #710017



APR 09, 2013 08:15 AM PASQUOTANK, PERQUIMANS

TIP NO 17BP.1.R.46 2:00PM 6/ 7 025
MAR 19 2013 C203272

FEDAID NO STATE FUNDED 0.582 MI

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.

CAROLINA BRIDGE CO., INC. ENGLISH CONSTRUCTION CO.,
INC.
ORANGEBURG, SC LYNCHBURG, VA
0043 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 14493.38 28986.76 18000.00 36000.00
INTERIOR BENT CAPS STRUCTURE #710017
0044 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 59 LF 370.99 21888.41 225.00 13275.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710017
0045 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 60 LF 349.65 20979.00 225.00 13500.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710017
0046  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 59 LF 485.27 28630.93 450.00 26550.00

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #710017
0047 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 59 LF 465.48 27463.32 450.00 26550.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #710017

0048 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 115 LF 2773.61 318965.15 1800.00 207000.00
BRIDGE LENGTH STRUCTURE #710017

0049 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #710017

0050 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 16579.07 33158.14 20000.00 40000.00
END BENTS STRUCTURE #710030

0051 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 19450.11 38900.22 22000.00 44000.00
INTERIOR BENT CAPS STRUCTURE #710030

0052 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 71 LF 387.07 27481.97 300.00 21300.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#710030

0053 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 71 LF 404.69 28732.99 300.00 21300.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#710030

0054 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 81 LF 688.75 55788.75 675.00 54675.00

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #710030
0055 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 81 LF 660.60 53508.60 675.00 54675.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #710030

0056 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 130 LF 2990.78 388801.40 2500.00 325000.00
BRIDGE LENGTH STRUCTURE #710030
0057 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum

ALTERNATE LUMP SUM BID FOR BRIDGE #710030

CONTRACT TOTAL TOTAL 6608453.64 TOTAL 6779925.00
ROADWAY ITEMS SUB-TOTAL 6608453.64 SUB-TOTAL 6779925.00
BIDDERS IN ORDER CONTRACT TOTAL
MCLEAN CONTRACTING CO. 1 5798315.00
T. A. LOVING COMPANY 2 5957175.00

SANFORD CONTRACTORS, INC. 3 6593000.00



APR 09, 2013 08:15 AM PASQUOTANK, PERQUIMANS

TIP NO 17BP.1.R.46 200PM 7/ 7 025
MAR 19 2013 C203272
FEDAID NO STATE FUNDED 0.582 MI
DESIGN BUILD.
REPLACEMENT OF 2 BRIDGES IN PASQUOTANK CO AND 6 BRIDGES IN PERQUIMANS CO.
CAROLINA BRIDGE CO., INC. 4 6608453.64
ENGLISH CONSTRUCTION CO., INC. 5 6779925.00



APR 09, 2013 08:15 AM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN DURHAM CO, 3 BRIDGES IN GRANVILLE CO AND 1 BRIDGE IN VANCE CO.

VANCE, DURHAM, GRANVILLE

17BP.5.R.46

2:00 PM 1/ 6 026
MAR 19 2013 C203273
1.189 MI

FSC Il LLC DBA FRED SMITH

HAYMES BROTHERS, INC.

S. T.WOOTEN CORPORATION

COMPANY
RALEIGH, NC CHATHAM, VA WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 440000.00 475000.00 555000.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 3166000.00 4090000.00 4475350.00
DESIGN AND CONSTRUCTION FOR BRIDGES

0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 735300.00 1100000.00 927000.00
DESIGN AND CONSTRUCTION OF CULVERT #310093

0004 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 845440.00 1450000.00 1184500.00
DESIGN AND CONSTRUCTION OF CULVERT #310118

0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 40000.00 80000.00 28000.00 56000.00 27000.00 54000.00
END BENTS STRUCTURE #310085

0006 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 16 EA 7200.00 115200.00 3000.00 48000.00 6000.00 96000.00
RIGHT OF WAY ACQUISITION

0007 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 23 LF 350.00 8050.00 250.00 5750.00 4000.00 92000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#310085

0008 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 23 LF 350.00 8050.00 250.00 5750.00 375.00 8625.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#310085

0009 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 85 LF 6000.00 510000.00 3000.00 255000.00 5000.00 425000.00
BRIDGE LENGTH STRUCTURE #310085

0010 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 30000.00 60000.00 25000.00 50000.00 22000.00 44000.00
END BENTS STRUCTURE #310008

0011 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 30000.00 60000.00 20000.00 40000.00 18000.00 36000.00
INTERIOR BENT CAPS STRUCTURE #310008

0012 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 16 LF 400.00 6400.00 4500.00 72000.00 3000.00 48000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#310008

0013 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 13 LF 400.00 5200.00 4500.00 58500.00 3000.00 39000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#310008

0014 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 25 LF 6000.00 150000.00 230.00 5750.00 4000.00 100000.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #310008

0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 25 LF 6000.00 150000.00 230.00 5750.00 4000.00 100000.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #310008

0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 205 LF 1500.00 307500.00 1800.00 369000.00 2000.00 410000.00
BRIDGE LENGTH STRUCTURE #310008

0017 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #310008

0018 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 35000.00 70000.00 25000.00 50000.00 22000.00 44000.00
END BENTS STRUCTURE #380130

0019 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 35000.00 70000.00 20000.00 40000.00 18000.00 36000.00
INTERIOR BENT CAPS STRUCTURE #380130

0020 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 29 LF 300.00 8700.00 3000.00 87000.00 325.00 9425.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#380130

0021 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 30 LF 300.00 9000.00 3000.00 90000.00 325.00 9750.00

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#380130



APR 09, 2013 08:15 AM VANCE, DURHAM, GRANVILLE

TIP NO 17BP.5.R.46 200PM 2/ 6 026
MAR 19 2013 C203273

FEDAID NO STATE FUNDED 1.189 MI

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN DURHAM CO, 3 BRIDGES IN GRANVILLE CO AND 1 BRIDGE IN VANCE CO.

FSC Il LLC DBA FRED SMITH HAYMES BROTHERS, INC. S. T.WOOTEN CORPORATION
COMPANY
RALEIGH, NC CHATHAM, VA WILSON, NC
0022 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 39 LF 1500.00 58500.00 200.00 7800.00 2000.00 78000.00

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #380130
0023 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 39 LF 1500.00 58500.00 200.00 7800.00 2000.00 78000.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #380130

0024 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 150 LF 1500.00 225000.00 2000.00 300000.00 2000.00 300000.00
BRIDGE LENGTH STRUCTURE #380130

0025 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #380130

0026 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 35000.00 70000.00 25000.00 50000.00 22000.00 44000.00
END BENTS STRUCTURE #380142

0027 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 35000.00 70000.00 20000.00 40000.00 18000.00 36000.00
INTERIOR BENT CAPS STRUCTURE #380142

0028 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 21 LF 350.00 7350.00 3100.00 65100.00 375.00 7875.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#380142

0029 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 24 LF 350.00 8400.00 3100.00 74400.00 2500.00 60000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#380142

0030 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 33 LF 1750.00 57750.00 200.00 6600.00 2500.00 82500.00

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #380142
0031 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 33 LF 1750.00 57750.00 200.00 6600.00 2500.00 82500.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #380142

0032 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 190 LF 1550.00 294500.00 2000.00 380000.00 2000.00 380000.00
BRIDGE LENGTH STRUCTURE #380142

0033 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #380142

0034 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 30000.00 60000.00 25000.00 50000.00 22000.00 44000.00
END BENTS STRUCTURE #380224

0035 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 30000.00 60000.00 20000.00 40000.00 18000.00 36000.00
INTERIOR BENT CAPS STRUCTURE #380224

0036 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 35 LF 300.00 10500.00 3800.00 133000.00 300.00 10500.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#380224

0037 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 28 LF 300.00 8400.00 3800.00 106400.00 300.00 8400.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#380224

0038 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 42 LF 1250.00 52500.00 200.00 8400.00 2200.00 92400.00

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #380224
0039 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 42 LF 1250.00 52500.00 200.00 8400.00 2200.00 92400.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #380224

0040 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 210 LF 1500.00 315000.00 2000.00 420000.00 2000.00 420000.00
BRIDGE LENGTH STRUCTURE #380224

0041 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #380224

0042 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 30000.00 60000.00 25000.00 50000.00 22000.00 44000.00

END BENTS STRUCTURE #900085



APR 09, 2013 08:15 AM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN DURHAM CO, 3 BRIDGES IN GRANVILLE CO AND 1 BRIDGE IN VANCE CO.

VANCE, DURHAM, GRANVILLE

17BP.5.R.46

2:00 PM 3/6 026
MAR 19 2013 C203273
1.189 MI

FSC Il LLC DBA FRED SMITH

HAYMES BROTHERS, INC.

S. T.WOOTEN CORPORATION

COMPANY
RALEIGH, NC CHATHAM, VA WILSON, NC
0043 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 30000.00 60000.00 20000.00 40000.00 18000.00 36000.00
INTERIOR BENT CAPS STRUCTURE #900085
0044 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 27 LF 330.00 8910.00 2000.00 54000.00 325.00 8775.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#900085
0045 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 20 LF 330.00 6600.00 2000.00 40000.00 325.00 6500.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#900085
0046 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 33 LF 3000.00 99000.00 200.00 6600.00 3000.00 99000.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #900085
0047 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 33 LF 3000.00 99000.00 200.00 6600.00 3000.00 99000.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #900085
0048 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 130 LF 1500.00 195000.00 1875.00 243750.00 2000.00 260000.00
BRIDGE LENGTH STRUCTURE #900085
0049 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #900085
CONTRACT TOTAL TOTAL 8800000.00 TOTAL 10498950.00 TOTAL 11099500.00
ROADWAY ITEMS SUB-TOTAL 8800000.00 SUB-TOTAL 10498950.00 SUB-TOTAL 11099500.00



APR 09, 2013 08:15 AM

TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN DURHAM CO, 3 BRIDGES IN GRANVILLE CO AND 1 BRIDGE IN VANCE CO.

VANCE, DURHAM, GRANVILLE

17BP.5.R.46

2:00 PM

MAR 19 2013
1.189 MI

026

C203273

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE, NC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0021

0000100000-N
0000900000-N

0000900000-N

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION FOR BRIDGES

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #310093
GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #310118
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #310085

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#310085

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#310085

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #310085

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #310008

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #310008

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#310008

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#310008

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #310008

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #310008

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #310008

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #310008
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #380130

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #380130

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#380130

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#380130
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750.00 17250.00
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3500.00 297500.00
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15000.00 30000.00
750.00 12000.00
750.00 9750.00
2000.00 50000.00
2000.00 50000.00
2000.00 410000.00
15000.00 30000.00
15000.00 30000.00
2750.00 79750.00
750.00 22500.00



APR 09, 2013 08:15 AM

TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN DURHAM CO, 3 BRIDGES IN GRANVILLE CO AND 1 BRIDGE IN VANCE CO.

VANCE, DURHAM, GRANVILLE

17BP.5.R.46

2:00 PM

MAR 19 2013
1.189 MI

026

C203273

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE, NC
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GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #380130

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #380130

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #380130

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #380130
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #380142

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #380142
GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#380142

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#380142

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #380142

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #380142

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #380142
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ALTERNATE LUMP SUM BID FOR BRIDGE #380142
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #380224
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INTERIOR BENT CAPS STRUCTURE #380224
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AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
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GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#380224

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #380224

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #380224

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #380224

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #380224
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #900085
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APR 09, 2013 08:15 AM VANCE, DURHAM, GRANVILLE

TIP NO 17BP.5.R.46 200PM 6/ 6 026
MAR 19 2013 C203273

FEDAID NO STATE FUNDED 1.189 MI

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN DURHAM CO, 3 BRIDGES IN GRANVILLE CO AND 1 BRIDGE IN VANCE CO.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE, NC

0043 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 15000.00 30000.00
INTERIOR BENT CAPS STRUCTURE #900085

0044 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 27 LF 750.00 20250.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#900085

0045 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 20 LF 750.00 15000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#900085

0046 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 33 LF 2000.00 66000.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #900085

0047 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 33 LF 2000.00 66000.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE  #900085

0048 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 130 LF 2000.00 260000.00
BRIDGE LENGTH STRUCTURE #900085
0049 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum

ALTERNATE LUMP SUM BID FOR BRIDGE #900085

CONTRACT TOTAL TOTAL 11649250.00
ROADWAY ITEMS SUB-TOTAL 11649250.00
BIDDERS IN ORDER CONTRACT TOTAL
FSC Il LLC DBA FRED SMITH COMPANY 1 8800000.00
HAYMES BROTHERS, INC. 2 10498950.00
S. T.WOOTEN CORPORATION 3 11099500.00
LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. 4 11649250.00



APR 09, 2013 08:15 AM ORANGE, ALAMANCE

TIP NO 17BP.7.R.63 2:00PM  1/2 027
MAR 19 2013 C203274

FEDAID NO STATE FUNDED 0.590 MI

DESIGN BUILD.

REPLACEMENT OF 11 BRIDGES IN ALAMANCE CO AND 3 BRIDGES IN ORANGE CO.

HAYMES BROTHERS, INC. MOUNTAIN CREEK CONTRACTORS DLB, INC DBA DLB INC (OF VA)
INC
CHATHAM, VA CATAWBA, NC HILLSVILLE, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 200000.00 320000.00 326023.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 505000.00 542460.00 525000.00
DESIGN AND CONSTRUCTION OF CULVERT #000085

0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 425000.00 465000.00 475000.00
DESIGN AND CONSTRUCTION OF CULVERT #000135

0004 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 420000.00 405000.00 425000.00
DESIGN AND CONSTRUCTION OF CULVERT #000146

0005 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 405000.00 406000.00 425000.00
DESIGN AND CONSTRUCTION OF CULVERT #000151

0006 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 425000.00 385000.00 435000.00
DESIGN AND CONSTRUCTION OF CULVERT #000152

0007 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 465000.00 460000.00 480000.00
DESIGN AND CONSTRUCTION OF CULVERT #000154

0008 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 415000.00 385000.00 425000.00
DESIGN AND CONSTRUCTION OF CULVERT #000200

0009 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 425000.00 460000.00 465000.00
DESIGN AND CONSTRUCTION OF CULVERT #000207

0010 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 405000.00 390000.00 400000.00
DESIGN AND CONSTRUCTION OF CULVERT #000248

0011 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 380000.00 410000.00 415000.00
DESIGN AND CONSTRUCTION OF CULVERT #000253

0012 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 380000.00 385000.00 425000.00
DESIGN AND CONSTRUCTION OF CULVERT #000270

0013 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 420000.00 410000.00 435000.00
DESIGN AND CONSTRUCTION OF CULVERT #670042

0014 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 480000.00 415000.00 485000.00
DESIGN AND CONSTRUCTION OF CULVERT #670060

0015 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 520000.00 525000.00 489000.00
DESIGN AND CONSTRUCTION OF CULVERT #670101

0016 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 28 EA 3090.00 86520.00 3300.00 92400.00 2800.00 78400.00
RIGHT OF WAY ACQUISITION
CONTRACT TOTAL TOTAL 6356520.00 TOTAL 6455860.00 TOTAL 6708423.00

ROADWAY ITEMS SUB-TOTAL 6356520.00 SUB-TOTAL 6455860.00 SUB-TOTAL 6708423.00



APR 09, 2013 08:15 AM

ORANGE, ALAMANCE

TIP NO 17BP.7.R.63 2:00PM 2/ 2 027
MAR 19 2013 C203274
FEDAID NO STATE FUNDED 0.590 MI
DESIGN BUILD.
REPLACEMENT OF 11 BRIDGES IN ALAMANCE CO AND 3 BRIDGES IN ORANGE CO.
DEVERE CONSTRUCTION ~ CORMAN CONSTRUCTION, INC.
COMPANY, INC
ALPENA, MI ANNAPOLIS JUNCTION, MD
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 360000.00 400000.00
0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 565000.00 571230.00
DESIGN AND CONSTRUCTION OF CULVERT #000085
0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 530000.00 641620.00
DESIGN AND CONSTRUCTION OF CULVERT #000135
0004  0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 450000.00 549510.00
DESIGN AND CONSTRUCTION OF CULVERT #000146
0005 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 470000.00 533400.00
DESIGN AND CONSTRUCTION OF CULVERT #000151
0006 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 450000.00 542980.00
DESIGN AND CONSTRUCTION OF CULVERT #000152
0007  0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 500000.00 607070.00
DESIGN AND CONSTRUCTION OF CULVERT #000154
0008  0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 445000.00 565560.00
DESIGN AND CONSTRUCTION OF CULVERT #000200
0009 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 465000.00 576770.00
DESIGN AND CONSTRUCTION OF CULVERT #000207
0010 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 435000.00 465000.00
DESIGN AND CONSTRUCTION OF CULVERT #000248
0011 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 430000.00 519630.00
DESIGN AND CONSTRUCTION OF CULVERT #000253
0012 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 445000.00 504320.00
DESIGN AND CONSTRUCTION OF CULVERT #000270
0013 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 445000.00 505170.00
DESIGN AND CONSTRUCTION OF CULVERT #670042
0014 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 480000.00 596850.00
DESIGN AND CONSTRUCTION OF CULVERT #670060
0015 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 520000.00 538890.00
DESIGN AND CONSTRUCTION OF CULVERT #670101
0016 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 28 EA 10000.00 280000.00 2500.00 70000.00
RIGHT OF WAY ACQUISITION
CONTRACT TOTAL TOTAL 7270000.00 TOTAL 8188000.00
ROADWAY ITEMS SUB-TOTAL 7270000.00 SUB-TOTAL 8188000.00
BIDDERS IN ORDER CONTRACT TOTAL
HAYMES BROTHERS, INC. 1 6356520.00
MOUNTAIN CREEK CONTRACTORS INC 2 6455860.00
DLB, INC DBA DLB INC (OF VA) 3 6708423.00
DEVERE CONSTRUCTION COMPANY, INC 4 7270000.00
CORMAN CONSTRUCTION, INC. 5 8188000.00



APR 09, 2013 08:15 AM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 5 BRIDGES IN ALEXANDER CO AND 1 BRIDGE IN CLEVELAND CO.

CLEVELAND, ALEXANDER

17BP.12.R.102 2:00 PM 1/ 4 028
MAR 19 2013 C203275
0.368 MI

APPLE TUCK & ASSOCIATES, INC. R.E. BURNS & SONS CO., INC. BLYTHE CONSTRUCTION, INC.

RUTHERFORDTON, NC STATESVILLE, NC CHARLOTTE, NC

ROADWAY ITEMS

0001
0002

0000100000-N
0000900000-N

800
SP

MOBILIZATION
GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF BRIDGES

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #010149
GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #220255
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #010087

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #010093

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010087

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010093

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010087

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010093

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #010087

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #010093

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #010053

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #010053

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010053

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010053

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #010053

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #010053

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #010053
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #010092

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #010092

0003 0000900000-N SP

0004 0000900000-N SP

0005 0000915000-N SP

0006 0000915000-N SP

0007 0000915000-N SP

0008 0000930000-E SP

0009 0000930000-E SP

0010 0000930000-E SP

0011 0000930000-E SP

0012 0000930000-E SP

0013 0000930000-E SP

0014 0000915000-N SP

0015 0000915000-N SP

0016 0000930000-E SP

0017 0000930000-E SP

0018 0000930000-E SP

0019 0000930000-E SP

0020 0000900000-N SP

0021 0000915000-N SP

0022 0000915000-N SP

Lump Sum 220000.00 225000.00 245000.00
Lump Sum 1601000.00 1878000.00 3090000.00
Lump Sum 375000.00 455000.00 225000.00
Lump Sum 425000.00 485000.00 300000.00
2 EA 50000.00 100000.00 55000.00 110000.00 20000.00 40000.00
2 EA 50000.00 100000.00 48000.00 96000.00 20000.00 40000.00
12 EA 5000.00 60000.00 3000.00 36000.00 2625.00 31500.00
13 LF 325.00 4225.00 250.00 3250.00 500.00 6500.00
15 LF 325.00 4875.00 250.00 3750.00 500.00 7500.00
21 LF 325.00 6825.00 250.00 5250.00 500.00 10500.00
23 LF 325.00 7475.00 250.00 5750.00 500.00 11500.00
100 LF 2400.00 240000.00 3000.00 300000.00 2600.00 260000.00
70 LF 2150.00 150500.00 2400.00 168000.00 1600.00 112000.00
2 EA
1 EA
23 LF
23 LF
33 LF
90 LF
Lump Sum 700000.00 410000.00 300000.00
2 EA
1 EA



APR 09, 2013 08:15 AM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALEXANDER CO AND 1 BRIDGE IN CLEVELAND CO.

CLEVELAND, ALEXANDER
17BP.12.R.102

2:00 PM 2/ 4 028
MAR 19 2013 C203275
0.368 MI

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0023 0000930000-E SP
0024 0000930000-E SP
0025 0000930000-E SP
0026 0000930000-E SP
0027 0000900000-N SP

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010092

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010092

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #010092

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #010092

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #010092

CONTRACT TOTAL

ROADWAY ITEMS

11 LF

26 LF

29 LF

85 LF
Lump Sum 500000.00
TOTAL 4494900.00
SUB-TOTAL 4494900.00

410000.00
TOTAL 4591000.00
SUB-TOTAL 4591000.00

300000.00
TOTAL 4979500.00
SUB-TOTAL 4979500.00



APR 09, 2013 08:15 AM CLEVELAND, ALEXANDER

TIP NO 17BP.12.R.102 2:00PM 3/ 4 028
MAR 19 2013 C203275

FEDAID NO STATE FUNDED 0.368 Ml

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALEXANDER CO AND 1 BRIDGE IN CLEVELAND CO.

LEE CONSTRUCTION COMPANY OF HRI INC DBA HRI BRIDGE
THE CAROLINAS, INC. COMPANY
CHARLOTTE, NC STATE COLLEGE, PA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 250000.00 335000.00
0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 2380000.00 3013426.65
DESIGN AND CONSTRUCTION OF BRIDGES
0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 600000.00 600000.00
DESIGN AND CONSTRUCTION OF CULVERT #010149
0004 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 650000.00 650000.00
DESIGN AND CONSTRUCTION OF CULVERT #220255
0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 20000.00 40000.00 50000.00 100000.00
END BENTS STRUCTURE #010087
0006 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 20000.00 40000.00 36000.00 72000.00
END BENTS STRUCTURE #010093
0007 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 12 EA 5000.00 60000.00 5000.00 60000.00
RIGHT OF WAY ACQUISITION
0008 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 13 LF 750.00 9750.00 4800.00 62400.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010087
0009 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 15 LF 750.00 11250.00 4200.00 63000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010093
0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 21 LF 750.00 15750.00 1000.00 21000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010087
0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 23 LF 750.00 17250.00 2800.00 64400.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010093
0012 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 100 LF 3200.00 320000.00 4600.00 460000.00
BRIDGE LENGTH STRUCTURE #010087
0013 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 70 LF 2200.00 154000.00 2900.00 203000.00
BRIDGE LENGTH STRUCTURE #010093
0014 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 36000.00 72000.00
END BENTS STRUCTURE #010053
0015 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 75000.00 75000.00
INTERIOR BENT CAPS STRUCTURE #010053
0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 23 LF 800.00 18400.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010053
0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 23 LF 800.00 18400.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010053
0018 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 33 LF 2600.00 85800.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #010053
0019 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 90 LF 3000.00 270000.00
BRIDGE LENGTH STRUCTURE #010053
0020 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 350000.00
ALTERNATE LUMP SUM BID FOR BRIDGE #010053
0021 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 32000.00 64000.00
END BENTS STRUCTURE #010092
0022 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 60000.00 60000.00

INTERIOR BENT CAPS STRUCTURE #010092



APR 09, 2013 08:15 AM CLEVELAND, ALEXANDER

TIP NO 17BP.12.R.102 2:00 PM 4/ 4 028
MAR 19 2013 C203275

FED AID NO STATE FUNDED 0.368 MI

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALEXANDER CO AND 1 BRIDGE IN CLEVELAND CO.

LEE CONSTRUCTION COMPANY OF HRI INC DBA HRI BRIDGE
THE CAROLINAS, INC. COMPANY
CHARLOTTE, NC STATE COLLEGE, PA
0023 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 11 LF 5200.00 57200.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010092
0024 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 26 LF 1200.00 31200.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010092
0025 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 29 LF 2800.00 81200.00
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE  #010092
0026 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 85 LF 3000.00 255000.00
BRIDGE LENGTH STRUCTURE #010092
0027 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 325000.00
ALTERNATE LUMP SUM BID FOR BRIDGE #010092
CONTRACT TOTAL TOTAL 5223000.00 TOTAL 6792426.65
ROADWAY ITEMS SUB-TOTAL 5223000.00 SUB-TOTAL 6792426.65
BIDDERS IN ORDER CONTRACT TOTAL
ki APPLE TUCK & ASSOCIATES, INC. 1 4494900.00
* BOND EXECUTED IMPROPERLY
**INCORRECT DATE ON BID BOND AND POA
R.E. BURNS & SONS CO., INC. 2 4591000.00
BLYTHE CONSTRUCTION, INC. 3 4979500.00
LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. 4 5223000.00
ki HRI INC DBA HRI BRIDGE COMPANY 5 6792426.65

* BOND EXECUTED IMPROPERLY
**INCORRECT DATE ON BID BOND AND POA

* DENOTES IRREGULAR BID



